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TENDER FOR CIVIL, ELECTRICAL, PLUMBING & ALLIED WORKS 

 FOR RENOVATION OF AWADH APARTMENT AT 

 VIPUL KHAND, GOMTI NAGAR, LUCKNOW  

 

 

 

 

ISSUED TO:  ……………………………………........ 

                        …………..…………………………….. 

…………..…………………………….. 

…………..…………………………….. 

 

 

 

CLIENT:       ARCHITECT: 

Assistant General Manager     Geotech Technical Associates Pvt. Ltd. 

Canara Bank, Ground Floor, Premises         B-04, Amrapali Princely Estate,  

Section, Vipin Khand, Gomti Nagar,     Sector 76, Noida-201301 

Lucknow, Uttar Pradesh - 226010    Phone: 9818938150, 9910297218 

Contact: 0522 - 2307611 
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CANARA BANK 
GROUND FLOOR, PREMISES SECTION, VIPIN KHAND,  

GOMTI NAGAR, LUCKNOW - 226010 
 

 
DATE: 
 
M/s ……………………………. 
       …………………………….. 
       ..…………………………… 
       …..………………………… 
 

NOTICE INVITING TENDER 
  
1. Canara Bank invites sealed tenders in two bid Format for Civil, Electrical, Plumbing & Allied works 
in Awadh Apartment at Gomti Nagar, Lucknow from the contractors fulfilling the eligibility criteria for 
above works. 
 
2. The blank tender forms can be obtained from Canara Bank, Ground Floor, Premises Section, Vipin 
Khand, Gomti Nagar, Lucknow - 226010 between 9:00 AM to 05:00 PM from 12/01/2024 to 02/02/2024 
on payment of Rs. 2000/- (Rs. Two Thousand Only) by Demand Draft/ Pay order, non-refundable, 
payable at Lucknow, in favour of Canara Bank or can be down loaded from Bank’s web site 
http://www.canarabank.com and the said payment can be made along with tender submission.                           
 
3. The tenderer should study all the tender documents, specifications, drawings carefully and 
understand the same before quoting the rates. In case of any doubts, he/ they should get it clarified 
from the Architects - Geotech Technical Associates Pvt. Ltd., B-04, Amrapali Princely Estate, Sector 
76, NOIDA (Contact– 9818938150, 9910297218) or may contact Canara Bank, Ground Floor, 
Premises Section, Vipin Khand, Gomti Nagar, Lucknow - 226010 (Contact– 0522 - 2307611) but this 
shall not be a justification for late submission of tender or extension of opening date. 
 
4. The tenderer should visit the site and get acquainted with the site conditions before quoting. 
Tenderer is also expected to know about the availability of electric supply, water supply/ space for 
working/ storing material and any other ancillary facilities since these are to be provided by him 
(unless otherwise specified) at his own cost. 
 
5. The tenderer should quote his rates for all the items in the tender schedule. The incomplete tender 
can be summarily rejected at the discretion of the Bank’s Management. If there is any discrepancy in 
rate and amount the unit rate shall be treated as correct. 
 
6. The tenderer is requested to sign and put his seal on each page of the tender document in token 
of acceptance of the conditions. 
 
7. The rates quoted shall be valid for a period of 90 days for acceptance from the last day of 
submission of tender. No upward revision in the rates will be accepted after opening of the tenders. 
 
8. The time for completion of the work is 10 Months from the 7th day of issue of work order or 
handing over of site whichever is later. 
 
9. The sealed tenders should be addressed & submitted to The Assistant General Manager, 
Canara Bank, Ground Floor, Premises Section, Vipin Khand, Gomti Nagar, Lucknow - 226010 
(Contact– 0522 - 2307611) superscribed with ‘Tender for Civil, Electrical, Plumbing & Allied 
works in Awadh Apartment at Gomti Nagar, Lucknow for Canara Bank’ and should reach them 
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not later than 3.00 P.M. on 02/02/2024. Tenders submitted late will not be accepted. Tenders shall be 
submitted in 2 bid format as below: 
 
PART “A” ELIGIBILITY CRITERIA, EMD, TENDER FEE & TECHNICAL BID 
Shall contain Documents related to eligibility criteria duly signed and stamped (all papers) and along 
with the earnest money in required format. 
 
Part “B” (In envelope marked) - FINANCIAL BID (A separate Document) 
Financial Bids will be opened only of those firms which are found eligible in Part A. 
 
10. Earnest Money Deposit (EMD) of Rs. 4,49,000.00 (Rupees Four Lac Forty-Nine Thousand 
Only) for Civil, Electrical, Plumbing & Allied works in Awadh Apartment at Gomti Nagar, Lucknow 
shall be deposited with the bank in the form of Demand Draft/ Pay order payable at Lucknow in the 
name of ‘Canara Bank’ to be converted into Security Deposit for the successful Tenderer. EMD of 
the unsuccessful Tenderers shall be refunded immediately after the Bank’s decision or after 90 days 
whichever is early. 
 
11. The technical bids will be opened at 3:30 P.M. on 02/02/2024. 
 
12. Date of Pre-bid meeting will be 20/01/2024. It will be held at site only i.e. Canara Bank 
Awadh Apartment, Vipul Khand, Gomti Nagar, Lucknow Replies to the queries raised in the 
pre-bid meeting will be hosted to our website Error! Hyperlink reference not valid. section. 
 
13. Performance guarantee: If the L1 Price quoted is more than 10% below the estimated cost 
the vendor has to submit the additional security deposit as performance guarantee of the 
amount of total % value less than the estimated value. The Performance guarantee will be 
released after successful completion of the work. 
 
14. The tender will be liable for rejection on the ground that unworkable rate is quoted by the tenderer 
i.e. if quoted more than 25% BELOW of estimated rates. 
 
15. The Bank reserves the right to accept any tender or reject all tenders either in whole or in part 
without assigning any reason thereof. The Bank also reserves the right to split the various items 
amongst various Tenderers and any claim or correspondence of the Tenderer in this regard shall not 
be entertained. 
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ELIGIBILITY CRITERIA/ DOCUMENTS/ SECURITY REQUIRED 

The eligibility criteria/ documents required are as follows:  
 
1. Work order and completion certificate (of similar nature*) of one work of Rs. 360 lacs or 2 

works of 225 lacs or 3 works of 180 lacs each in last Seven years preferably for PSUs or 
PSBs with cut-off date as 02/02/2024 (*similar nature of works includes Civil, Plumbing, 
Electrical Works etc. of residential/ institutional/ commercial buildings). 
  

2. Out of all qualifying works submitted by the bidder, minimum one work shall be done for PSUs 
or PSBs. Further, for the qualifying works executed for private clients the contractor shall have 
to submit TDS certificates and proofs of payments received for the said works. 

 
3. Tenderer must have their well established office/ nodal office/ branch office in states of Uttar 

Pradesh/ Delhi for supervision of works. Proof of address should be submitted for the same.  

4. Tenderer should have GST registration No.  
 

5. Valid PAN No. 
 

6. Average annual financial turnover of Rs. 135 lacs for the past three financial years. The firm 
MUST be profit making. 

 
7. Latest Bank Solvency certificate of value not less than 30% of the estimated cost. In any case 

it should not be older than 12 months from the date of issue of NIT. 
 

8. Tenderer should have sufficient workforce/ machinery/ equipments for carrying out the works. 
 

9. Affidavit on Rs. 100/- stamp paper as per follows: 
 

“Certified that the above information is correct to the best of our knowledge and no 
relevant information is concealed. If at any time during or after the appointment, it is 
proved that the information furnished by us is wrong, Canara Bank shall have the liberty to 
take necessary action against our firm as per applicable laws/ rules of the land.” 
 
9. Performance guarantee: If the L1 Price quoted is more than 10% below the estimated 
cost the vendor has to submit the additional security deposit as performance guarantee of 
the amount of total % value less than the estimated value. The Performance guarantee will 
be released after successful completion of the work.  
 
10. Affidavit on Rs. 100/- stamp paper as per follows: 

 
“Certified that we have never been blacklisted/ debarred by any institutions in India. 
 
It is further certified that the above information is correct to the best of our knowledge and 
no relevant information is concealed. If at any time during or after the appointment, it is 
proved that the information furnished by us is wrong, Canara Bank shall have the liberty to 
take necessary action against our firm as per applicable laws/ rules of the land.” 
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DETAILS OF APPLICANT 
 

1. Name of the organization/ Contractor/ Firm 
and name of the person authorized. 

:  

2. Address for correspondence 
Phone No. (a) Landline with STD code 
                  (b) Mobile 
                  (c) Email-ID  
                  (d) Fax No. 

:  

3. Year of establishment & in the line of activity 
since 

:  

4. Status of the firm whether company/ firm/ 
proprietary/ partnership 

:  

5. Name of Directors/ Partners/ Proprietor :  

6. Whether registered with the Registrar of 
Companies/ Registrar of firms. If so, mention 
number and date. 

:  

7. Name and address of Bankers (enclose 
solvency certificate from Bankers). 

:  

8. Whether registered for GST. If so, mention 
number and date and copies of certificates. 

:  

9. Whether an assessee of Income Tax. If so, 
mention PAN number. (Furnish copy of PAN 
card) 

:  

10. If, you are registered in the panel of other 
organizations/ statutory bodies such as 
CPWD, PWD, MES, Banks, furnish their 
Names, category and date of registration  

:  

11. Detailed description and value of works done 
during the last 7 years, as per the criteria given 
as on 30.01.2024. 
(i.e. name of organization, value of work 
done and date of completion along with 
performance certificate from client) 

:  

12. Annual turnover for the last 3 years as on 
30.01.2024. Attach certificate from the 
Chartered Accountant. 

:  

13. Names and addresses of 03 persons who will 
be able to certify about the quality as well as 
performance of your organization 

:  

14.   Declaration regarding near relatives working in the Bank: 
I hereby confirm that all information, particulars, copies of certificates and testimonials in connection 
with my empanelment are correct and genuine. I am, therefore, liable to face appropriate actions as 
deemed fit by the Bank in the event of any of the information, particulars, copies of certificates and 
testimonials are not found correct and genuine.   

Special Note: - The firms not having valid GST number as on last date of submission of application 
will not be considered.  
Signature with Seal of the contractor 
Place: 
Name: 
Date: 
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Note: Furnish Xerox certified copies of all relevant documents in support of the information 
furnished above. 
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         ANNEXURE-1 
 

PARTICULARS IN RESPECT OF WORKS EXECUTED FOR THE LAST 7 YEARS 
AS ON 30-01-2024 

 

Sr.
No. 

Name 
of work/ 
Project 
with 
address 

Contract 
Amount 

Descri
ption 
of 
work 
execut
ed 

Name 
and 
addres
s of 
the 
client 
with 
contac
t 
person 
and 
his 
details 

Nature 
of 
work 

Date 
of 
award 
of 
work 

Period 
of 
compl
etion 

Actual 
time of 
compl
etion 

Name 
& 
addres
s of 
Archit
ect 

Yearly 
turn-
over 

1 2 3 4 5 6 7 8 9 10 11 

          
 
                                                                                                                             
 
 
 
 
 
 

 

 
Please attach evidence like copy of letter for award of work given by the client/ Architect.  Please also 
attach photographs, if any. 
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                                                                                                 ANNEXURE-II 
PARTICULARS IN RESPECT OF WORKS IN HAND FOR THE LAST 7 YEARS 

AS ON 30-01-2024 
 

Sr.
No. 

Name 
of work/ 
project 
with 
address 

Contract 
Amount 

Descri
ption 
of 
work 
execut
ed 

Name 
and 
addres
s of 
the 
client 
with 
contac
t 
person 
and 
his 
details 

Nature 
of 
work 

Date 
of 
award 
of 
work 

Period 
of 
compl
etion 

Actual 
time of 
compl
etion 

Name 
& 
addres
s of 
Archit
ect 

Yearly 
turn-
over 

1 2 3 4 5 6 7 8 9 10 11 

          
 
 
 
 
 
 
 

 

 
Please attach evidence like copy of letter for award of work given by the client/ Architect.  Please also 
attach photographs, if any. 
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        ANNEXURE-III 
 
OTHER RELEVANT INFORMATION 
 

Sr.
No. 

Particulars No. Year with the 
firm 

Any other 
information 

1 Work force/ technical personnel 
permanently employed with their 
qualification and experience etc. 

   

2 List of major constructional 
equipment in possession of the 
firm including testing of material 
expertise/ facilities etc. 
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TENDER DOCUMENT ISSUING LETTER 

 

LETTER ISSUING TENDER DOCUMENT FOR CIVIL, ELECTRICAL, PLUMBING & ALLIED 

WORKS IN AWADH APARTMENT AT VIPUL KHAND, GOMTI NAGAR, LUCKNOW  

 

 

This tender document set for the Tender for Civil, Electrical, Plumbing & Allied works in Awadh 

Apartment at Gomti Nagar, Lucknow for Canara Bank is issued. 

 

Name of Tenderer: 

 

 

 

 

 

Address of Tenderer: 

 

 

 

 

 

The non-refundable fee for this set of Tender Document is Rs. 2000/-. 

 

The Tender Document is issued on 

 

 

 

 

 

 

For 

CANARA BANK 
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LETTER FOR SUBMITTING TENDER 

To, 

The Assistant General Manager, 

Canara Bank, Premises Section  

Ground Floor, Vipin Khand, Gomti Nagar, 

Lucknow – 226010 

 

Dear Sir, 

This is in reference to the tender invited by you for the work. I/ We hereby offer to execute the work 

under contract at the respective rates mentioned in the schedule of quantities. 

I/ We have seen the site, understood the general conditions of contract, special conditions, additional 

conditions. 

I/ We agree to execute the work as per specifications, general conditions of contract, special 

conditions, and additional conditions. 

I/ We deposit earnest money Rs. 4,49,000.00 (Rupees Four Lac Forty Nine Thousand Only) by 

Demand draft/ Pay order in favour of Canara Bank payable at Lucknow which shall not carry any 

interest. I/ We do hereby agree that the sum shall be forfeited by the bank in the event our tender is 

accepted & I/ We fail to execute the contract as per tender terms and conditions. 

 

I/ We understand that you are not bound to accept the lowest or any other tender that you receive. 

 

Yours faithfully, 

 

(Contractor) 

Signature of Partner/ Proprietor of the firm 

 

In the presence of our witness 

Name: 

 

Address:               Place: 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of work  
  
1. Sealed tenders are invited by Canara Bank for the work of “Tender for Civil, Electrical, 

Plumbing & Allied works in Awadh Apartment at Gomti Nagar, Lucknow for Canara Bank”. 
 
1.1 Site and its location  
  

The proposed work is to be carried out at Awadh Apartment at Vipul Khand, Gomti Nagar, 
Lucknow. 
 

2.0 Tender documents  
 
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting the following documents in the most workman like manner.  
  

 
Notice inviting tender 
Eligibility Criteria 
Tender Document Issuing Letter 
Letter for submitting tender 
Instruction to tenderers 
General conditions of contract 
Special conditions of contract  
Safety Code 
Specifications 
Agreement 
List of Approved Make 
Price Bid 
Drawings 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one 
 another but in case of ambiguities or discrepancies, shall take precedence in the order given 
 below: 
a)  Price Bid 
b)  Specifications 
c)  Drawings 
d)  Special conditions of Contract 
e) General conditions of contract 
f)  Instructions to Tenderers 
 
2.3 Complete set of tender documents including relative drawings can be obtained in person from the 

Bank- Ground Floor, Premises Section, Vipin Khand, Gomti Nagar, Lucknow - 226010 (Contact– 
0522-26281531) by means of Demand draft/ Pay order drawn in favour of Canara Bank payable 
at Lucknow or can be down loaded from Bank’s web site http://www.canarabank.com and the 
said payment can be made along with tender submission during the period mentioned in the 
Notice Inviting Tenders.                           

2.4 The tender documents are not transferable.  
 
3.0 Site Visit  
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3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The tenderer is requested to satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character 
quality and quantity of the materials, labour, the law and order situation, climatic conditions local 
authorities requirement, traffic regulations etc. The tenderer will be fully responsible for 
considering the financial effect of any or all the factors while submitting his tender.  

 
4.0 Earnest Money  
 
4.1 The tenderers are requested to submit the Earnest Money of Rs. 4,49,000.00 (Rupees Four Lac 

Forty-Nine Thousand Only) in the form of Demand Draft or Pay Order in favour of Canara Bank 
payable at Lucknow drawn on any Bank in Lucknow.  

 
4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. However, MSEs 
are exempted from paying EMD as per MSME Act 2012. For getting the benefits in case of MSE 
firms, Bidders / agencies should submit registration certificate issued from the relevant authorities.  

 
4.3 No interest will be paid on the EMD.  
 
4.4 EMD of unsuccessful tenderers will be refunded within 07 days of award of Contract. EMD of 

successful tenderer will be retained as a part of total security deposit.  
 
5.0  Mobilisation Advance  
 
5.1    No mobilisation advance shall be paid. Further, no amount shall be released against supply/ 

storage of material on site of Canara Bank without its execution/ installation and testing of the 
equipment.  
 

5.2      Bills of all the items to be utilised in the project must be available in original and in duplicate for 
submitting to the bank for checking/ verification and record purpose. 

 
6.0 Total Security Deposit  
 
6.1 Total security deposit shall be 10% of contract value which includes the EMD. Balance shall be 

deducted from the running account bill of the work at the rate of 10% of the respective running 
account bill i.e. deduction from each running bill account will be 10% till total 10% of contract 
value is reached. The total security deposit would be paid to the contractors after the defects 
liability period as specified in the contract.  

 
6.2 No interest shall be paid on the amount retained by the Bank as Security Deposit.  
 
7.0  Signing of contract Documents 
  
 The successful tenderer shall be bound to implement the contract by signing an agreement 
 and conditions of contract attached herewith within 10 days from the receipt of intimation of 
 acceptance of his tender by the Bank. However, the written acceptance of the tender by the 
 Bank will constitute a binding agreement between the Bank and successful tenderer whether 
 such formal agreement is subsequently entered into or not. 
 
8.0  Completion Period  
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Time is essence of the contract. The work should be completed in all respects in accordance with 
the terms of contract within a period of 10 months from the date of handing over of site or from the 
date receipt of letter of acceptance whichever is later.  

 
9.0  Validity of tender  
 
 Tenders shall remain valid and open for acceptance for a period of three months from the 
 date of opening of price bid. lf the tenderer withdraws his/ her offer during the validity period or 
 makes modifications in his/ her original offer which are not acceptable to the Bank without 
 prejudice to any other right-or remedy the Bank shall be at liberty to forfeit the EMD.  
 
10.0 Liquidated Damages  
 
 The liquidated damages shall be 1% per week subject to a maximum of 10% of total contract 
 value.  
 
11.0  Rate and prices:  
 
11.1  In case of item rate tender  
 
11.1.1  The tenderers shall quote their rates for individual items both in words and figures in case of 

discrepancy between the rates quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item then for arriving at the total quoted sum by the 
tenderer, the highest quoted rate for the particular item amongst all tenderers shall be considered. 
In such case, if the tenderer still becomes lowest then he shall be awarded the work and shall not 
be paid for that item when it is executed.  

 
The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of unit rate 
and the quantity the unit rate quoted-will govern and the amount will be corrected. In case, only 
amount is quoted then unit rate shall be derived by dividing the quoted amount by quantity. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
 tenderers quote their rates for such items those rates will be ignored and will not be 
 considered during execution.  
 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed 
 the tenders would be evaluated as per the original unit and the contractor would be paid 
 accordingly.  
 
 The tenderer should not change or modify or delete the description of the item. If any 
 discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank.  
 
11.1.4  Each page of the BOQ shall be signed by the authorised person and cutting or overwriting 
 shall be duly attested by him.  
 
11.1.5 Each page shall be totalled and the grand total shall be given.  
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies, Royalties etc. 

as applicable. GST shall be payable extra. Taxes like TDS etc. shall be deducted from the bills of 
the contractor as per prevailing rates. In case of any exemption, the contractor shall submit 
requisite certificates from the respective department in advance. 

 
11.1.7 GST shall be payable over and above the quoted rates (as applicable from time to time). The 

contractor must have registration No. with GST and will provide copy of Registration to Canara 
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Bank before release of any payment by the Bank. The contractor will submit regular Challans/ 
Invoices fulfilling all conditions of GST Rules amended from time to time. Incase of any failure in 
timely submission of the same, the bank shall have without prejudice to any other rights or remedy 
available under any of the clauses of contract, full powers to deduct/ recover the sum(s) found fit 
from any amount due/ payable or any security deposit available at his disposal.  
 

11.1.8 Dedicated person at site: The contractor has to appoint one or two site supervisors (for 2 shifts 
of works) at site, who will be available at site all the time (Whenever work is getting executed); so 
that he can be contacted at any point of time to resolve the issues at site. Contractor has to 
ensure that, the person or persons are not getting changed in between the ongoing job, and they 
are accessible all the time on phone and at site. Their contact numbers to be shared with Bank, 
building management team and architect. 

 

12.     Covid Protocol: Considering the present pandemic situation, all the contractors and their 
workforce has to follow all the COVID protocols set by Govt. of India as well as well by the Building 
owner & management team and by Bank. Contractor has to enquire about all the protocols before-
hand and the entire workforce has to follow and implement the same at site. If the protocols are 
getting changed or revised time to time as per govt. instruction; contractor has to follow the same 
in consultation with Bank and building management team. Nothing will be paid extra for this and 
are inclusive within the quoted rate by contractor. 

 

13.     Building guideline – security & discipline: Contractor and his workforce have to follow security 
and discipline guidelines set by building management team. Contractor has to enquire about all 
the protocols before-hand and the entire workforce has to follow and implement the same at site. 

 
14.     Use of toilet and bathroom: Contractor and his workforce have to follow building guideline set by 

the building management team for use of toilet and bathroom. Contractor has to enquire about all 
the protocols before-hand and the entire workforce has to follow and implement the same at site. 
Any issues raised in this regard by building management team have to be addressed/ resolved by 
the contractor on most urgent basis. If any damage is caused to the building or building’s 
infrastructure by contractor or contractor’s workforce, same has to be repaired/ replaced as per 
requirement; by the contractor without any extra cost. The toilets and wash areas which the 
contractor’s work force will use during construction works, have to be cleaned on daily basis to 
maintain hygiene as per building management team’s guideline. All costs are inclusive with in the 
quoted rates of contractor. 

 
15.     Building guideline - Use of Water: Contractor and his workforce has to follow building guidelines 

set by the building management team for use of water, for construction purpose and for their daily 
requirements. Contractor has to enquire about all the protocols before-hand and the entire 
workforce has to follow and implement the same at site. Any issues raised in this regard by 
building management team have to be addressed/ resolved by the contractor on most urgent 
basis. All costs are inclusive with in the quoted rates of the contractor. 

 
16.     Building guideline – Movement restriction of workers: Contractor has to ensure the restricted 

movement area, path and timing of his work force as suggested by building management team. 
Contractor has to enquire about all the protocols before-hand and the entire workforce has to 
follow and implement the same at site. Any issues raised in this regard by building management 
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team have to be addressed/ resolved by the contractor on most urgent basis. All costs are 
inclusive within the quoted rates. 

 
17.     Building guideline –for changing/ relocation of existing features: 
  The contractor has to follow building guidelines for changing or relocation of existing features like 

fire detection system, CCTV, networking, earthing route, voice line etc. The contractor has to 
follow the existing service/ route system of the building. Contractor has to enquire about all the 
existing systems/ protocols before-hand and the entire workforce has to follow and implement the 
same at site. At any circumstances, the building structure or existing infrastructure system should 
not be tempered or altered without written consent of building management team & Bank.  

 
   18.   Malba removal & dumping: The contractor has to follow the guidelines set by the building 

management team for malba removal and temporary storage place & duration for the same. 
Contractor has to ensure daily clearance of malba from the floor area (site area) and dumping the 
same and removal of the same as per building guideline. 

 
  Technique for carrying of malba, route and timing for removal of malba has to be discussed with 

management team before initiation of work at site. All building guidelines shall be strictly followed 
for the same. 

 
19.     Use of staircase as per building guideline: Movement of contractor and his workforce is strictly   

prohibited in floors where no works are ongoing. In case of requirement, permission has to be 
obtained for the same from building management team before-hand. Conditions for using service 
lifts and staircase to be discussed and clarified with the building management beforehand. All 
service lifts and staircase to be cleaned by the contractor’s team on daily basis (in case they are 
getting dirty due to Contractor’s use) to minimize inconvenience to other users of the building. 

      
20.   No cooking or any other fire related activity: As per preliminary discussion with building 

management team work can be carried out 24 X 7 with conditions; the workers can stay and work 
at site for fast work process; but all kinds of fire related activity is strictly prohibited in the building 
at any circumstances. The contractor and his team have to ensure compliance of the same. 

 
21.      Cleaning of glasses and all other part of the floor after completion: The contractor and his 

team have to take extreme precaution for safeguarding the existing glazing system of the building, 
while carrying out work with in the building. In case of any damage of glazing system the 
responsible contractor has to get the damaged part repaired in coordination with building 
management team without any extra cost.  

 
22.   Timing of transportation of material: The contractor has to work out timing, route and place of 

loading and unloading of raw materials with building management team, beforehand. All the works 
will be strictly carried out as per building management team’s guidelines. Nothing will be paid 
extra for these restricts (if any). 

 
23.  Material sample: The contractor has to get all the samples of materials checked at site 

beforehand from Bank engineer or architect. One item of each of the approved material sample 
should be available at site all the time with the site supervisor. If not available on demand, it will 
be treated that the material sample has not been approved.  
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24.   Procurement of material: All materials which are of critical type or of unique in nature to be 
ordered at initial days itself of the project. If the contractor fails to procure the desired product 
within the time limit; then the same work will be executed by 3rd party contractor/ vendor at the 
cost of the responsible contractor (what so ever amount 3rd party demands); and nothing extra will 
be paid for the same to the responsible contractor. Delay of project for unavailability of materials 
will not be entertained at any circumstances.  

 
25.     Bends at floor and wall junctions: All conduit bends at floor level under table and at wall 

junctions are to be done through PVC or GI bends. They should be properly fixed with GI saddle 
clamps in such away so that they are not visible from external side at normal visual eye level. No 
flexible pipes are to be used for the above-mentioned works. 

 
26.     Protection from dust: All precautions including installation of green screen and any anti-pollution 

controlling/ reducing measures as instructed by LDA/ client from time to time for the undertaken 
construction activity shall be adhered to by the contractor at all times. Nothing extra shall be 
payable in this regard. 

 
27. Before quoting rates, the contractor should visit the site and inspect in details, and should 

understand & analyse all the items and context of work and terms and conditions of the building 
management team. If any ambiguity found or clarification needed, then it should be raised to Bank 
authority before submission of the tender. Otherwise, no issues/ arguments/ claims will be 
entertained later on. 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions:  
 
Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between Canara Bank (client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time 
by the architects/ Bank and all these documents taken together shall be deemed to form one contract and 
shall be complementary to one another.  
 
1.1  In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them.  
 
1.1.1  'Canara Bank' shall mean Canara Bank (client) having its Corporate Centre at Canara Bank, Plot 

No. 112, J C Road, Bangalore – 560002 and includes the clients representatives, successors and 
assigns.  

 
'Architects/ Consultants' shall mean M/s Geotech Technical Associates Pvt. Ltd. having its 
registered office at 7, Mahamanapuri Colony, ITI Road, Varanasi- 221005. 

 
1.1.2  'The Contractor' shall mean the individual or firm or company whether incorporated or not, 
 undertaking the works and shall include legal personal representative of such individual or those 
comprising the firm or company and the permitted assignees of such individual or firms or company.  
 
 The expression works or 'work' shall mean the permanent or temporary work described in the 
"Scope of work” and/ or to be executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all kinds to be  provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract.  
 
1.1.3  'Engineer' shall mean the Engineer appointed by the Bank.  
 
1.1.4  'Drawings' shall mean the drawings prepared by the Architects and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the Engineer 
from time to time. Contract value shall mean the value of the entire work as stipulated in the letter of 
acceptance of tender subject to such additions thereto or deductions there from as may be made under 
the provision herein after contained.  
 
1.1.5  'Specifications' shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the architect/ consultant. 
 
1.1.6 'Month' means calendar month.  
 
1.1.7  'Week' means seven consecutive days.  
 
1.1.8 'Day' means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.  
 
CLAUSE  
 
1.0 Total Security Deposit  
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 Total Security deposit comprises of  
 
 Earnest Money Deposit and  
 
 Retention Money  
 
a)  Earnest Money Deposit  

 
The tenderer shall furnish EMD of Rs. 4,49,000.00 (Rupees Four Lac Forty-Nine Thousand 
Only) in the form of Demand draft drawn in favour of Canara Bank, payable at Lucknow on any 
Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the required 
form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. The EMD shall 
stand absolutely forfeited if the tenderer revokes his tender at any time the period when he is 
required to keep his tender open acceptance by the Canara Bank or after it is accepted by the 
Canara Bank the contractor fails to enter into a formal agreement or fails to pay the initial security 
deposit as stipulated or fails to commence the commence the work within the stipulated time.  

 
b)  Retention Money 
 

Besides the EMD as deposited by the contractor in the above said manner the retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work done 
by the contractor and claimed in each bill provided the total security deposit i.e. the EMD plus 
Retention Money shall both together not exceed 10% of the contract value. The total security 
deposit shall be refunded to the contractors without interest within fifteen days after the end of 
defects liability period provided the contractor has satisfactorily attended to all defects in 
accordance with the conditions of contract including site clearance.  

 
2.0 Language  
 
 The language in which the contract documents shall be drawn shall be in English.  
 
3.0 Errors, omissions and discrepancies  
 
 In case of errors, omissions and/ or disagreement between written and scaled dimensions 
 on the drawings or between the drawings and specifications etc., the following order shall 
 apply.  
 

i.  Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.  
 

ii.  Between the written or shown description or dimensions in the drawings and the corresponding 
 one in the specification the former shall be taken as correct.  

 
iii.  Between written description of the item in the specifications and descriptions in bills of 

 quantities of the same item, the former shall be adopted.  
 
a)  In case of difference between rates written in figures and words, the rate in words shall prevail.  
 
b)  Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as 
 correct.  
 
4.0 Scope of work 
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The contractor shall completely carry out and maintain the said work in every respect in strict 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the architect/ consultant. The architect/ consultant at the directions of the 
Bank from time-to-time issue further drawings and/ or written instructions,  details directions and 
explanations which are hereafter collectively referred to as Architect's/ consultant's instructions in 
regard to the variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work. Any discrepancy in the drawings or between the BOQ and/ 
or drawings and/ or specifications shall be brought in notice of the architect/ consultant. The 
removal from the site of any material brought thereon by the Contractor and any substitution of 
any other materials therefore the removal and/ or re-execution of any work executed by him. The 
dismissal from the work of any person employed/ engaged thereupon.  

 
5.0 i) Letter of Acceptance 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
otherwise depositing at the address of the contractor as given in the tender to enter into a 
Contract for the execution of the work as per the terms of the tender. The letter of acceptance 
shall constitute a binding contract between the Canara Bank and the contractor.  

 
 ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the Canara Bank, the successful 
tenderer shall be bound to implement the contract and within 10 days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value.  

 
6.0   Ownership of drawings 
 

All drawings, specifications and copies thereof furnished by the Canara Bank through its 
architects/ consultants are the properties of the architects/ consultants. They are not to be used 
on other work. 

  
7.0   Detailed drawings and instructions 
 
 The Canara Bank through its architects/ consultants shall furnish with reasonable promptness 
 additional instructions by means of drawings or otherwise necessary for the proper execution of 
 the work. All such drawings and instructions shall be consistent with the contract  documents, true 
 developments thereof and reasonably inferable there from.  
 
 The work shall be executed in conformity therewith and the contractor shall prepare a detailed 
 programme schedule indicating therein the date of start and completion of various activities 
 on receipt of the work order and submit the same to the Canara Bank through the architect/ 
 consultant.  
 
8.0   Copies of agreement  
 
 Two copies of agreement duly signed by both the parties with the drawings shall be handed 
 over to the contractors.  
 
9.0   Liquidated damages 
 

lf the contractor fails to maintain the required progress in terms of Detailed drawings and 
instructions as stipulated in clause 7.0 of General Conditions of Contract or to complete the work 
and clear the site including vacating their office on or before the contracted or extended date or 
completion without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the Canara Bank on account of 
such breach to pay a liquidated damages at the rate of 1% of the contract value per week subject 
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to a maximum of 10% of the contract value as stipulated in Clause no. 10 under Instructions to the 
tenderers.  

 
10.0 Materials, Appliances and Employees  
 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools; equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new 
and both workmanship and materials shall be of best quality. The contractor shall at all times 
enforce strict discipline and good order among his employees and shall not employ on the work 
any unfit person or anyone not skilled in the work assigned to him. Workman whose work or 
behaviour is found to be unsatisfactory by the Canara Bank/ architect/ consultant he shall be 
removed from the site immediately.  

 
11.0 Permits, Laws and Regulations 
 

Permits and licences required for the execution of the work shall be obtained by the contractor at 
his own expense. The contractor shall give notices and comply with the regulations, laws, 
ordinances, rules, applicable to the contract. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the Canara Bank in writing under 
intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall indemnify the Canara 
Bank any legal actions arising there from.  

 
12.0 Setting out Work 
 
 The contractor shall set out the work and shall be responsible for the true and perfect setting 
 out of the same and for the correctness of the positions, levels, dimensions, and alignment of 
 all parts thereof and get it approved by the architect/ consultant before proceeding with the work. 
 lf at any time any error in this respect shall appear during the progress of the works, irrespective 
 of the fact that the layout had been approved by the architect/ consultant the contractor shall be 
 responsible for the same and shall at his own expenses rectify such error, if so, required to 
 the satisfaction of Canara Bank.  
 
13.0 Protection of works and property  
 

The contractor shall continuously maintain adequate protection of all his work from damage and 
shall protect the Canara Bank's properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury loss, except due to causes beyond his control and 
due to his fault or negligence.  

 
He shall take adequate care and steps for protection of the adjacent properties. The contractor 
shall take all precautions for safety and protections of his employees on the works and shall 
comply with all applicable provisions of Govt. and local bodies safety laws and building codes to 
prevent accidents, or injuries to persons or property on, about or adjacent to his place of  work. 
The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy may be 
taken in joint names of the contractor and the Canara Bank and the original policy may be lodged 
with the Canara Bank.  

  
14.0 Inspection of work 
 

The Canara Bank/ Architect/ Consultant or their representatives shall at all reasonable times have 
free access to the work site and/ or to the workshop, factories, or other places where materials are 
lying or from where they are obtained and the contractor shall give every facility to the Canara 
Bank, Architect/ consultant and their representatives necessary for inspection and examination 
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and test of the materials and workmanship. No person unless authorised by Canara Bank/ 
Architect/ Consultant except the representative of public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion can also be 
inspected by the Chief Technical Examiner's organisation a wing of Central Vigilance commission.  

 
15.0 Assignment and subletting  
 

The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or 
share thereof or interest therein without the written consent of the Canara Bank through the 
architect and no undertaking shall relieve the contractor from the responsibility of the contractor 
from active superintendence of the work during its progress.  

 
16.0 Quality of materials, Workmanship & Test  
 
 All materials and workmanship shall be best of the respective kinds described in the contract 
 and in accordance with Architect/ consultant instructions and shall be subject from time to 
 time to such tests as the architect/ consultant may direct at the place of manufacture or 
 fabrication or on the site or an approved testing laboratory. The contractor shall provide such 
 assistance, instruments, machinery labour, and materials as are normally required for 
 examining measuring sampling and testing any material or part of work before incorporation in 
 the work for testing as may be selected and required by the architect/ consultant.  
 
ii) Samples  
 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 
 by the contractor without any extra charges. If certain items proposed to be used are of such 
 nature that samples cannot be presented or prepared at the site detailed literature/ test certificate 
 of the same shall be provided to the satisfaction of the Architect/ consultant. Before submitting the 
 sample/ literature the contractor shall satisfy himself that the material/ equipment for which he is 
 submitting the sample/ literature meet with the requirement of tender specification. Only when the 
 samples are approved in writing by the architect/ consultant the contractor shall proceed with the 
 procurement and installation of the particular material/ equipment. The approved samples shall be 
 signed by the Architect/ Consultant for identification and shall be kept on record at site office until 
 the completion of the work for inspection/ comparison at any time. The Architect/ Consultant shall 
 take reasonable time to approve the sample. Any delay that might occur in approving the samples 
 for reasons of its not meeting the specifications or other discrepancies inadequacy in 
 furnishing samples of best qualities from various manufacturers and such other aspects causing 
 delay on the approval of the materials/ equipment etc. shall be to the account of the 
 contractor.  
 
iii) Cost of tests  
 
 The cost of making any test shall be borne by the contractor if such test is intended by or 
 provided for in the specification or BOQ.  
 
iv) Costs of tests not provided for: 
  
 lf any test is ordered by the Architect/ Consultant which is either  
 
a) lf so intended by or provided for or (in the cases above mentioned) is not so particularised, or 
 though so intended or provided for but ordered by the Architect/ Consultant to be carried  out by an 
 independent person at any place other than the site or the place of manufacture or fabrication of 
 the materials tested or any Government/ approved laboratory, then the cost of such test shall be 
 borne by the contractor.  
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17.0  Obtaining information related to execution of work  
  
 No claim by the contractor for additional payment shall be entertained which is consequent 
 upon failure on his part to obtain correct information as to any matter affecting the execution of 
 the work nor any misunderstanding or the obtaining incorrect information or the failure to 
 obtain correct information relieve him from any risks or from the entire responsibility for the 
 fulfilment of contract.  
 
18.0  Contractor's superintendence  
 
 The contractor shall give necessary personal superintendence during the execution of the 
 works and as long, thereafter, as the Architect/ consultant may consider necessary until the 
 expiry of the defects liability period, stated hereto.  
 
19.0  Quantities  
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
 accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 
 shall remain valid for variation of quantity against individual item to any extent subject to 
 maximum variation of the contract value by 25%- All the amount paid under Clause 20, 21 
 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.  
 
ii)  Variation exceeding 25%: The items of work executed in relation to variation exceeding 
 25% shall be paid on the basis of provisions of clause 22(e) hereof.  
 
20.0  Works to be measured  
  
 The Architect/ Consultant may from time to time intimate to the contractor that he requires 
 the work to be measured and the contractor shall forthwith attend or send a qualified 
 representative to assist the Architect in taking such measurements and calculations and to 
 furnish all particulars or to give all assistance required by any of them. Such measurements 
 shall be taken in accordance with the Mode of measurements detailed in the specifications. 
 The representative of the Architect/ Consultant shall take joint measurements with the 
 contractor's representative and the measurements shall be entered in the measurement  book.  
  

The contractor or his authorised representative shall sign all the pages of the measurement book 
in which the measurements have been recorded in token of his acceptance. All the corrections 
shall be duly attested by both representatives. No over writings shall be made in the MB  book. 
Should the contractor not attend or neglect or omit to depute his representative to take 
measurements then the measurements recorded by the representative of  the Architect/ consultant 
shall be final. All authorised extra work, omissions and all variations made shall be included in 
such measurement.  

 
21.0  Variations  
 

No alteration, omission or variation ordered in writing by the Architect/ consultant shall vitiate the 
contract. In case the Canara Bank/ Architect/ Consultant thinks proper at any time during the 
progress of works to make any alteration in, or additions to or omissions from the works or any 
alteration in the kind or quality of the materials to be used therein, the Architect/ Consultant shall 
give notice thereof in writing to the contractor or shall confirm in writing within seven days of giving 
such oral instructions the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice, but the contractor shall not do any work extra to or make any 
alterations or additions to or omissions from the works or any deviation from any of the provisions 
of the  contract, stipulations, specifications or contract drawings without previous consent in 
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writing of the Architect/ Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect/ Consultant and the same shall be 
added to or deducted  from the contract value, as the case may be.  

 
22.0 Valuation of Variations  
 
 No claim for an extra shall be allowed unless it shall have been executed under the authority of 
 the Architect/ Consultant with the concurrence of the Canara Bank as herein mentioned. Any such 
 extra is herein referred to as authorised extra and shall be made in accordance with the following 
 provisions.  
 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra work where 
 such extra work is of similar character and executed under similar conditions as the work priced 
 herein.  
 (ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
 BOQ.  
 
b)  The net prices of the original tender shall determine the value of the items omitted, provided if 
 omissions do not vary the conditions under which any remaining items of works are carried 
 out, otherwise the prices for the same shall be valued under sub-clause (c) hereunder.  
 
c)  Where the extra works are not of similar character and/ or executed under similar conditions 
 as aforesaid or where the omissions vary the conditions under which any remaining items or 
 works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
 acceptance inform the Architect/ consultant of the rate which he intends to charge for such 
 items of work, duly supported by analysis of the rate or rates claimed and the Architect/ 
 consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable 
 and proper, based on the market rate.  
 
d)  Where extra work cannot be properly measured or valued the contractor shall be allowed 
 day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then. In 
 accordance with the local day work rates and wages for the district; provided that in either 
 case, vouchers specifying the daily time (and if required by the Architect/ Consultant) the 
 workman's name and materials employed be delivered for verifications to the Architect/ 
 consultant at or before the end of the week following that in which the work has been 
 executed.  
 
e)  It is further clarified that for all such authorised extra items where rates cannot be derived 
 from the tender, the Contractor shall submit rates duly supported by rate analysis worked on 
 the "market rate" basis for material, labour, hire/ running charges of equipment and 
 wastages etc. plus 15% towards establishment charges, contractor's overheads and profit. 
 Such items shall not be eligible for escalation.  
 
23.0  Final measurement  
 
 The measurement and valuation in respect of the contract shall be completed within one  months 
 of the virtual completion of the work.  
 
24.0 Virtual completion certificate (VCC)  
 
 On successful completion of entire works covered by the contract to the full satisfaction of 
 the Canara Bank, the contractor shall ensure that the following works have been completed to 
 satisfaction of the Canara Bank:  
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour, 
 equipment and machinery.  
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b)  Demolish, dismantle and remove the contractor's site office, temporary works, structures 
 including labour sheds/ camps and construction and other items and things whatsoever brought 
 upon or erected at the site or any land allotted to the contractor by the Canara Bank and not 
 incorporated in the permanent works.  
 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the Canara 

Bank and shall clear, level and dress, compact the site as required by the Canara Bank.  
 
d)  Shall put the Canara Bank in undisputed custody and possession of the site and all land allotted 

by the Bank.  
 
e)  Shall hand over the work in a peaceful manner to Canara Bank.  
 
f) All defects/ imperfections have been attended and rectified as pointed out by Canara Bank to the 
 full satisfaction of Bank.  
 
 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be 
 entitled to apply to the Architect/ consultant once he is satisfied of the completion of the work. 
 Relative to which the completion certificate has been sought, the Architect/ consultant shall within 
 fourteen (14) days of the receipt of the application for virtual completion certificate, issue a 
 VCC in respect of the work for which the VCC has been applied.  
 

This issuance of a VCC shall be without prejudice to the Canara Bank's rights and contractor 
liabilities under the contract including the contractor's liability for defects liability period nor shall 
the issuance of VCC in respect of the works or work at any site be construed as a waiver of any 
right or claim of the Canara Bank against the contractor in respect of works or work at the site and 
in respect of which the VCC has been issued.  

 
25.0 Work by other agencies  
 

The Canara Bank/ Architect/ consultant reserves the rights to use premises and any portion of the 
site for execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the execution of such work. The contractor however shall not be required 
to provide any plant or material for the execution of such work except by special arrangement with 
the Canara Bank. Such work shall be carried out in such manner as not to impede the progress of 
the works included in the contract. 

 
26.0  Insurance of works 
  
26.1  Without limiting his obligations and responsibilities under the contract the contractor shall insure in 

the joint names of the Canara Bank and the contractor against all loss of damages from whatever 
cause arising other than the excepted risks, for which he is responsible under the terms of 
contract and in such a manner that the Canara Bank and contractor are covered for the period 
stipulated in clause of GCC and are also covered during the period of maintenance for loss or 
damage arising from a cause, occurring prior to the commencement of the period of maintenance 
and for any loss or damage occasioned by the contractor in the course of any operations carried 
out by  him for the purpose of complying with his obligations under clause.  

 
a)  The works for the time being executed to the estimated current Contract value thereof, or 
 such additional sum as may be specified together with the materials for incorporation in the 
 works at their replacement value.  
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b)  The constructional plant and other things brought on to the site by the contractor to the 
 replacement value of such constructional plant and other things. 
  
c)  Such insurance shall be effected with an insurer and in terms approved by the Canara Bank which 
 approval shall not be unreasonably withheld and the contractor shall whenever required produce 
 to the Architect/ consultant the policy if insurance and the receipts for payment of the current 
 premiums.  
 
26.2 Damage to persons and property  
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the Canara 
Bank against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any  compensation of 
damages for or with respect to:  

 
a)  The permanent use or occupation of land by or any part thereof.  
 
b)  The right of Canara Bank to execute the works or any part thereof on, over, under, in or through 

any lands.  
 
c)  Injuries or damages to persons or properties which are unavoidable result of the execution or 
 maintenance of the works in accordance with the contract.  
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the Canara Bank 

their agents, employees or other contractors not being employed by the contractor or for or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or 
in relation thereto or where the injury or damage was contributed to by the contractor, his servants 
or agents such part of the compensation as may be just and equitable having regard to the extent 
of the responsibility of the Canara Bank, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury.  

 
26.3 Contractor to indemnify Canara Bank 
  

The contractor shall indemnify the Canara Bank against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 26.2 of this 
clause. 

  
26.4 Contractor's superintendence  
 

The contractor shall fully indemnify and keep indemnified the Canara Bank against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against 
Canara Bank in respect of such matters as aforesaid and the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or 
to conduct any litigation that may arise there from, provided that the contractor shall not be liable 
to indemnify the Canara Bank if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Architect/ consultant in this behalf.  

 
26.5  Third Party Insurance  
 
26.5.1  Before commencing the execution of the work the contractor but without limiting his obligations   

and responsibilities under clause 26.0 of General Conditions of Contract shall insure against his 
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liability for any material or physical damage, loss, or injury which may occur to any property 
including that of Canara Bank, or to any person, including any employee of the Canara Bank, by 
or arising out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 25.0 thereof.  

 
26.5.2 Minimum amount of Third Party Insurance  
 
 Such insurance shall be effected with an insurer and in terms approved by the Canara Bank which 
 approval shall not be reasonably withheld and for at least the amount stated below. The 
 contractor shall, whenever required, produce to the Architect/ consultant the policy or policies of 
 insurance cover and receipts for payment of the current premiums.  
 
26.6  The minimum insurance cover for physical property, injury and death is Rs. 5 lacs per 
 occurrence with the number of occurrences limited to four. After each occurrence contractor 
 will pay additional premium necessary to make insurance valid for four occurrences always.  
 
25.7  Accident or injury to workman 
 
26.7.1 The Canara Bank shall not be liable for or in respect of any damages or compensation payable at    

law in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the Canara Bank or their agents, or employees. The contractor 
shall indemnify and keep indemnified Canara Bank against all such damages and compensation, 
save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto.  

 
26.7.2 Insurance against accidents etc. to workmen  
 

The contractor shall insure against such liability with an insurer approved by the Canara Bank 
during  the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the architect/ consultant such policy of insurance and receipt for payment of 
the current premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor's obligation to insure as aforesaid under this sub-clause  shall be satisfied 
if the sub-contractor shall have insured against the liability in respect of such persons in such 
manner that Canara Bank is indemnified under the policy but the contractor shall require such 
sub-contractor to produce to the Architect/ consultant when such policy of insurance and the 
receipt for the payment of the current premium.  

 
26.7.3 Remedy on contractor's failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
case the Canara Bank may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so paid 
by the Canara Bank as aforesaid from any amount due or which may become due to the 
contractor, or  recover the same as debt from the contractor.  

  
Without prejudice to the others rights of the Canara Bank against contractors in respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the Canara Bank and which 
are payable by the contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all 
the money received from the insurer in respect of such damage shall be paid to the contractor and 
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the Contractor shall not be entitled to any further payment in respect of the expenditure incurred 
for rebuilding or repairing of the materials or goods destroyed or damaged.  

 
27.0  Commencement of Works 
 

The date of the work will be reckoned as the date of handing over site or from the date of issue of 
letter of acceptance of the tender by the Canara Bank whichever is later.  

 
28.0  Time for completion  
  

Time is essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period of 10 months from the date of commencement, if required in 
the contract or as directed by the Architect/ consultant. The contractor shall complete certain 
portions of work before completion of the entire work. However, the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the contract.  

 
29.0 Extension of time  
 

lf in the opinion of the Architect/ consultant, the work be delayed for reasons beyond the control of 
the contractor, the Architect/ consultant may submit a recommendation to the Canara Bank to 
grant a fair and reasonable extension of time for completion of work as per the terms of contract. lf 
the contractor needs an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the Canara Bank through the Architect/ Consultant in writing 
at least 30 Days before the expiry of the scheduled time and while applying for extension of time 
he shall furnish the reasons in detail and his justification if any, for the delays. The architect/ 
consultant shall submit their recommendations to the Canara Bank in the prescribed format for 
granting extension of  time. While granting extension of time the contractor shall be informed the 
period extended time  which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the Canara Bank the 
provision of liquidated damages as stated under clause shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not.  

 
30.0  Rate of progress  
  
 Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
 and speed of execution and maintenance of the works are to be of a kind and conducted in a 
 manner to the satisfaction of the Architect/ consultant should the rate of progress of the work or 
 any part thereof be at any time be in the opinion of the Architect/ consultant too slow to ensure the 
 completion of the whole of the work by the prescribed time  or extended time for completion the 
 Architect/ consultant shall thereupon take such steps as considered necessary by the Architect/ 
 consultant to expedite progress so as to complete the works by the prescribed time or extended 
 time. Such communications from the Architect/ consultant neither shall relieve the contractor from 
 fulfilling obligations under the contract nor will he be entitled to raise any claims arising out of such 
 directions.  
 
31.0  Work during nights and holidays  
  

Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of 
the Architect/ consultant, save when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/ consultant. However the provisions of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
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order to achieve the progress and quality of the part of the works being technically required/ 
continued with the prior approval of the Architect/ consultant at no extra cost to the Canara Bank. 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. Further, nothing extra shall be payable in this regard. 

 
32. No compensation or restrictions of work  

 
If at any time after acceptance of the tender Canara Bank shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part of the 
work to be carried out. The Architect/ consultant shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter. The contractor shall have no 
claim to any payment of compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the Work fully but which he did not 
derive in consequence of the foreclosure of the whole or part of the work. 

  
 Provided that the contractor shall be paid the charges on the cartage only of materials actually 
and   

bonafide brought to the site of the work by the contractor and rendered surplus as a result of the  
abandonment, curtailment of the work or any portion thereof and then taken back by the 

 contractor,  
provided however that the Architect/ Consultant shall have in such cases the option of taking over 

all or  
any such materials at their purchase price or a local current rate whichever is less.  

  
In case of such stores having been issued from Canara Bank stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the contractor after taking into consideration and deduction for claims on 
account of any deterioration or damage while in the custody of the contractor and in this respect 
the decision of Architect/ consultant shall be final.  

 
33.0  Suspension of work  
 
i)  The contractor shall on receipt of the order in writing of the Canara Bank (whose decision shall be 

final and binding on the contractor) suspend the progress of works or any part thereof for such 
time and in such manner as Canara Bank may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for any of following 
reasons.  

 
33.1 On account any default on the part of the contractor, or  
 
33.2 For proper execution of the works or part thereof for reasons other than the default of the 
 contractor, or  
 
33.3 For safety of the works or part thereof. The contractor shall, during such suspension, properly 
 protect and secure the works to the extent necessary and carry out the instructions given in 
 that behalf by the Architect/ consultant. 
 
33.4 lf the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  
  
 The contractor shall be entitled to an extension of time equal to the period of every such 
 suspension. No compensation whatsoever shall be paid on this account.  
 
34.0 Action when the whole security deposit is forfeited  
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In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
BOB shall have the power to adopt any of the following course as they may deem best suited to 
the interest of the bank.  

  
a) To rescind the contract (of which rescission notice in writing to the contractor by Canara Bank 

shall be conclusive evidence) and in which case the security deposit of the contractor shall be 
forfeited and be absolutely at the disposal of Canara Bank.  

 
b)  To employ labour paid by Canara Bank and to supply materials to carry out the work, or any part 

of the work, debiting the contractor with the cost of the labour and materials (the cost of such 
labour and materials as worked out by the Architect/ consultant shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of architect/ consultant as to the value of 
work done shall be final and conclusive against the contractor.  

 
To measure up the work of the contractor and to take such part thereof as shall be unexecuted, 
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess the 
certificates in writing of the Architects/ consultant shall be final and conclusive) shall be borne by 
original contractor and may be deducted from any money due to him by Canara Bank under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part 
thereof. In the event of any of above courses being adopted by the Canara Bank the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any advances on 
account of, or with a view to the execution of the work or the performance of the contract and in 
case the contract shall be rescind under the provision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum or any work thereto for actually performed under this 
contract, unless, and until the Architect/ consultant will have certified in writing the performance of 
such work and the value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified.  

 
35.0  Owner's right to terminate the contract  
 
 lf the contractor being an individual or a firm commit any 'Act of insolvency' or shall be adjusted as 
 insolvent or being an incorporated company shall have an order for compulsory winding up 
 voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 
 such acts  

of insolvency or winding up shall be unable within seven days after notice to him to do  so, to 
show to the  

reasonable satisfaction of the Architect/ Consultant that he is able to carry out  and fulfil the 
contract, and  

to give security therefore if so required by the Architect/ consultant.  
  
 Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to 
 be issued or shall suffer any payment under this contract to be attached by or on behalf of any of 
 the  

creditors of the contractor.  
 

Or shall assign or sublet this contract without the consent in writing of the Canara Bank or shall 
charge or encumber this contract or any payment due to which may become due to the contractor 
there under:  

a) Has abandoned the contract; or  
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b) has failed to commence the works, or has without any lawful excuse under these conditions 

 suspended the progress of the works for 07 days after receiving from the Canara Bank written 
notice to proceed, or 

 
c) has failed to proceed with the works with such diligence and failed to make such due progress as 

 would enable the works to be completed within the time agreed upon, or has failed to remove the 
 materials from the site or to pull down and replace work within seven days after written notice from 
 the Canara Bank that the said materials were condemned and rejected under these conditions; or 
has neglected or failed persistently to observe and perform all or any of the acts, matters or things 
by this contract to be observed and performed by the contractor for seven days after written notice 
shall have been given to the contractor to observe or perform the same or has to the detriment of 
good workmanship or in defiance of the Canara Bank’s or Architect's/ consultant's instructions to 
the contrary subject any part of the contract. Then and in any of said cases the Canara Bank and 
or the Architect/ consultant, may not withstanding any previous waiver, after giving seven days’ 
notice in writing to the contractor, determine the contract, but without thereby affecting the powers 
of the Canara Bank or the Architect/ consultant or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been so determined and 
as if the works subsequently had been executed by or on behalf of the contractor. And, further the 
Canara Bank through the Architect/ consultant their agents or employees may enter upon and 
take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was interrupt or do 
any act, matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works.  

 
When the works shall be completed or as soon thereafter as convenient the Canara Bank or the 
architect/ consultant shall give a notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within 07 days after receipt thereof by him the 
Canara Bank sell the same by public auction after due publication and shall adjust the amount 
realised by such auction. The contractor shall have no right to question any of the acts of the 
Canara Bank incidental to the sale of the materials etc.  

 
36.0  Certificate of payment 
 

The contractor shall be entitled under the certificates to be issued by the Architect/ consultant to 
the contractor within 15 working days from the date of certificate to the payment from Canara 
Bank from time to time. The Canara Bank shall recover the statutory recoveries, other dues 
including the retention amount from the certificate of payment.  

 
 Provided always that the issue of any certificate by the Architect/ consultant during the progress of 
 works or completion shall not have effect as certificate of satisfaction or relieve the contractor from 
 his liability under clause.  
 
 The Architect/ consultant shall have power to withhold the certificate if the work or any part thereof 
 is   
  not carried out to their satisfaction.  
 
 The Architect/ consultant may by any certificate make any corrections required in previous 
 certificate.  
 

The Canara Bank shall modify the certificate of payment as issued by the architect/ consultant 
from time to time while making the payment.  
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 The contractor shall submit interim bills only after taking actual measurements and properly 
 recorded in the MB books.  
 

The contractor shall submit their R/A bill after minimum value of 50.0 lacs executed works. 
Further, maximum 6 R/A bills shall be submitted by the contractor. 

  
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect/ consultant shall issue the certificate of payment within a period of two 
months. The Canara Bank shall pay the amount within a period of three months from the date of 
issue of certificate provided there is no dispute in respect of rates and quantities.  

  
 The contractor shall submit the interim bills in the prescribed format with all details.  
 
37.0  Settlement of disputes and arbitration  
 
(i) If the contractors consider that they are entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the bank or in case the 
contractors want to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractors shall forthwith give notice in writing of 
their claim, or dispute to the Assistant General Manager, Canara Bank, Lucknow, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery the said notice shall 
give full particulars of the claim grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the bank be in 
any way liable in respect of any claim by the contractor unless notice of such claim shall have 
been given by the architects to the Assistant General Manager, Canara Bank, Lucknow in the 
manner and within the time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the Assistant General Manager, 
Canara Bank, Lucknow in writing in the manner and within the time aforesaid. 

 
(ii) Assistant General Manager, Canara Bank, Lucknow shall give his decision in writing on the claims 

notified by the contractor. The contractor may within 30 days of the receipt of the decision of the 
Assistant General Manager, Canara Bank, Lucknow submit their claims to the conciliating 
authority namely the General Manager, Canara Bank, Lucknow for conciliation along with all 
details and copies of correspondence exchanged between them and the Assistant General 
Manager, Canara Bank, Lucknow. 

 
(iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor  shall within a period of 30 days of termination thereof shall give a notice to the 
concerned General Manager of the bank for appointment of an arbitrator to adjudicate the 
notified claims  failing which the claims of the contractor shall be deemed to have been 
considered absolutely  barred and waived. 

 
(iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the General Manager, Canara Bank. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a bank Officer and that he had to deal with the 
matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any 
reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said 
General Manager, Premises Section, Lucknow. Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. It is 
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also a term of this contract that no person other than a person appointed by such General 
Manager, Lucknow as aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made there under. 
 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement of 
claims and counter statement of claims. The venue of the arbitration shall be such place as may 
be fixed by the arbitrator in his sole discretion.  
 
The fees, if any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may 
direct to any by whom and in what manner, such costs or any part thereof, shall be paid and fix or 
settle the amount of costs to be so paid. Any kind of disputes, if any, will be subject to the 
jurisdiction of Lucknow only.     

 
38.0  Water supply  
 
 The contractor shall make his own arrangements for water required for the work and nothing extra 
 will be paid for the same. This will be subject to the following conditions:  
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of 

the Architect/ consultant. 
ii)  The contractor shall make alternative arrangements for the supply of water if the arrangement       

made by the contractor for procurement of water in the opinion of the Architect/ consultant is   
unsatisfactory.  

  
 
39.0  Power supply  
  
 The contractor shall make his own arrangements for power and supply/ distribution system for 
 driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 
 running and maintenance of the plants are to be included in his tender prices. He shall pay all fees 
 and charges required for the power supply and include the same in his tendered rates and hold 
 the owner free from all such costs. He has to obtain necessary approval from the appropriate 
 authorities, if required.  
 
40.0  Treasure trove etc.  
  
 Any treasure trove, coin or object antique which may be found on the site shall be the property of 
 Canara Bank and shall be handed over to the bank immediately.  
 
41.0  Method of measurement  
  
 Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
 measurement will be on the net quantities or work produced in accordance with up to date rules 
 laid down by the Bureau of Indian Standards. In the event any dispute/ disagreement the decision 
 of the Architect/ consultant shall be final and binding on the contractor.  
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42.0     Maintenance of registers  
 

The contractor shall maintain the following registers as per the enclosed proforma at site of work 
 and should produce the same for inspection of Canara Bank/ architect/ consultant whenever 
desired by  them. The contractor shall also maintain the records/ registers as required by the local 
authorities/ Govt. from time to time.  

 
 

i) Register for secured advance 
 

ii) Register for hindrance to work 
 

iii) Register for running account bill 
 

iv) Register for labour 
 
 
43.0 Rates quoted shall remain fixed for the entire period of contract and no price escalation on any 

account shall be considered. 
 

44.0 Immediately on award of contract, the contractor shall produce the details thereof to the Bank of 
registration to tax authorities.  

 
45.0 The successful tenderers may also note that the Bank reserves the right to deduct any Tax on 

works contract applicable and to be levied under relevant Act, from the bills and amount due to 
them from Bank and remit the same directly to the Government in case they are not submitting 
the proof/ evidence of having paid the Tax on work executed under this contract.  

 
46.0  Force majeure  
 
46.1  Neither contractor nor Canara Bank shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as but not to war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, 
fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control of the party affected or prevented or delayed. However a notice is 
required to be given within 30 days from the happening of the event with complete details, to the 
other party to the contract, if it is not possible to serve a notice, within the shortest possible period 
without delay.  

 
46.2  As soon as the cause of force majeure has been removed the party whose ability to perform its 
 obligations has been affected, shall notify the other of such cessation and the actual delay 
 incurred in such affected activity adducing necessary evidence in support thereof.  
 
46.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
 suspended during the continuance of any inability so caused. With the cause itself and inability 
 resulting there from having been removed, the agreed time of completion of the respective 
 obligations under this agreement shall stand extended by a period equal to the period of delay 
 occasioned by such events.  
 
46.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
 force majeure lasting to a period of 6 months or more the two parties shall discuss with each other 
 to decide regarding the future execution of this agreement. 
 
 
47.0  Local laws, Acts, Regulations:  
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 The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
 (regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 
 with the provision of all labour legislation including the latest requirements of all the Acts, laws, 
 any other regulations that are applicable to the execution of the project.  
 
i)  Minimum wages Act 1948 (Amended) 
 
ii) Payment of wages Act 1936 (Amended) 
 
iii)  Workmen's compensation Act 1923 (Amended) 
 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)  
 
v) Apprentice act 1961 (amended)  
 
vi)  Industrial employment (standing order) Act 1946 (Amended)  
 
vii) Personal injuries (Compensation insurance) act 1963 and any other modifications  
 
viii) Provident fund and miscellaneous provisions Act 1952 and amendment  
 
ix) Shop and establishment act  
 
x) Any other act or enactment relating thereto and rules framed there under from time to time.  
 
 
48.0  Accidents  
 The contractor shall immediately on occurrence of any accident at or about the site or in 
 connection with the execution of the work report such accident to the architect/ consultant. The 
 contractor shall also such report immediately to the competent authority whenever such report is 
 required to be lodged by the law and take appropriate actions thereof.  
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SPECIAL CONDITIONS OF CONTRACT 
  
 Scope of work  

 
1.0 The scope of work is to carry out the “Civil, Electrical, Plumbing & Allied works in Awadh 

Apartment at Gomti Nagar, Lucknow for Canara Bank”. 
 
2.0 Address of site  
 

The site is located at Awadh Apartment at Vipul Khand, Gomti Nagar, Lucknow. 
 

3.0  Dimensions and levels  
  
 All dimensions and levels shown on the drawings shall be verified by the contractor on the site 
 and he will be held responsible for the accuracy and maintenance of all the dimensions and the 
 levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled. 
 Large scale details shall take precedence over small-scale drawings. In case of discrepancy the 
 contractor shall ask for clarification from the Architect/ consultant before proceeding with the 
 work.  
 
4.0  Notice of operation  
 
 The contractor shall not carry out any important operation without the consent in writing from the 
 Architect/ consultant.  
 
39.0 Construction records  
 
 The contractor shall keep and provide to the Architect/ consultant full and accurate records of the 
 dimensions and positions of all new work and any other information necessary to prepare 
 complete drawings recording details of the work as constructed.  
 
6.0  Safety of adjacent structures and trees  
  
 The contractor shall provide and erect to the approval of the Architect/ consultant such supports 
 as may be required to protect effectively all structures and protective guards to trees which may 
 be endangered by the execution of the works or otherwise take such permanent measures as 
 may be required by the Architect to protect the trees and structures.  
 
7.0  Temporary works  
  
 Before any temporary works are commenced the contractor shall submit at least 7 days in 
 advance to the architect/ consultant for approval complete drawings of all temporary works he 
 may require for the execution of the works. The contractor shall carry out the modifications 
 relating to strength, if required by the architect/ consultant may require in accordance with the 
 conditions of contract at his own cost. The contractor shall be solely responsible for the stability 
 and safety of all temporary works and unfinished works and for the quality of the permanent works 
 resulting from the arrangement eventually adopted for their execution.  
 
8.0 Temporary roads  
 
 The contractor shall provide access roads to the site from the nearest main road at no extra cost 
 and as directed by the architect/ consultant. The contractor shall also be responsible for proper 
 maintenance of this access road and would take all care to see that existing services, if any, are 
 maintained in working order at his own cost. The laying and maintaining the temporary roads 
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 within the site area shall be the contractor's responsibility and the contractor shall take such 
 measures that are necessary and as directed by the architect/ consultant.  
 
9.0 Water, power and other facilities  
 

The rate quoted by the contractor shall include all expenses that are required for providing all the 
water required for the work and the contractor shall make his own arrangements for the supply of 
good quality water suitable for the construction and good quality drinking water for their workers. If 
necessary the contractor has to sink a tube well/ open well and bring water by means of tankers at 
his own cost for the purpose. The Canara Bank will not be liable to pay any charges in connection 
with the above.  

 
a) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
 connections and shall pay for the consumption charges.  
 
b) The contractors for other trades directly appointed by the Canara Bank shall be entitled to take 

power and water connections from the temporary water and power supply obtained by the 
contractor. However, the concerned contractor shall make their own arrangements to draw the 
supply and pay directly the actual consumption charges at mutually agreed rates between them. 
All municipal charges for drainage and water connection for construction purposes shall be borne 
by the  contactor and charges payable for permanent connections, if any, shall be initially paid by 
the contactor and the Canara Bank will reimburse the amount on production of receipts. 

 
c) The Canara Bank as well as the Architect/ consultant shall give all possible assistance to the 

contractors to obtain the requisite.  
 
d) Permission from the various authorities, but the responsibility for obtaining the same in time shall 
 be of the contractor.  
 
10.0  Office accommodation  
 
a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, 
 sanitary facilities, canteens and other temporary structures for themselves in connection with the 
 work at the site at their own cost after getting the getting the approval form the architect/ 
 consultant.  
 
b) A site office for the use of Canara Bank/ architect/ consultant shall be provided by the contractor 

at his own expenses.  
 
c) All temporary buildings and facilities as mentioned above shall be removed on completion of the 
 work or at any other earlier date as directed by the architect/ consultant.  
 
 All the expenses for obtaining statutory approvals and maintenance of the above facilities as well 
 as running expense shall be borne by the contractor at no extra cost. It is also the responsibility of 
 the contractor to obtain statutory approvals for providing the above facilities.  
 
11.0  Facilities for contractor's employees  
 
 The contractor shall make his own arrangement for the housing and welfare of his staff and 
 workmen including adequate drinking water facilities. The contractor shall also make the 
 arrangements at his own cost for transport where necessary for his staff and workmen to and from 
 site of work at his own cost.  
 
12.0 Lighting of works  
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 The contractor shall at all times provide adequate and approved lighting as required for the proper 
 execution and supervision and inspection of work.  
 
13.0  Fire Fighting arrangements  
 
i)  The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose 
 he shall provide requisite number of fire extinguishers and adequate number of buckets, some of 
 which are to be always kept filled with sand and some with water. These equipments shall be 
 provided at suitable prominent and easily accessible places and shall be properly maintained.  
 
ii)  Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 
 own cost and to the approval of the relevant authorities. The contractor shall make the following 
 arrangements at his own cost but not limited to the following. 
.  
a)  Proper handling, storage and disposal of combustible materials and waste.  
b)  Work operations which can create fire hazards.  
c)  Access for fire fighting equipments.  
d)  Type, number and location of containers for the removal of surplus materials and rubbish.  
e)  Type, size, number and location of fire extinguishers or other fire fighting equipment, general 
 housekeeping.  
 
14.0  Site order book  
 

A site order book shall be maintained at site for the purpose of quick communication between the 
architect/ consultant. Any communication relating to the works may be conveyed through records 
in the site order book. Such a communication from one party to the other shall be deemed to have 
been adequately served in terms of contract. Each site order book shall have machine numbered 
pages in triplicate and shall carefully maintained and preserved by the contractor and shall be 
made available to the architect/ consultant as and when demanded. Any instruction which the 
architect/ consultant may like to issue to the contractor or the contractor may like to bring to the 
architect/ consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the second copy 
will be retained for their record.  

 
15.0 Temporary fencing/ barricading  
 
 The contractor shall provide and maintain a suitable temporary fencing/ barricading and gates at 
 his cost to adequately enclose all boundaries of the site for the protection of the public and for the 
 proper execution and security of the work and in accordance with the requirement of the architect/ 
 consultant and regulations of local authorities. These shall be altered, relocated and adopted from 
 time to time as necessary and removed on completion of the work.  
 
16.0 Site meetings  
 
 Site meetings will be held to review the progress and quality evaluation. The contractor shall 
 depute a senior representative along with the site representative and other staff of approved sub-
 contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 
 additional review meetings shall he held if required by the architect/ consultant. 
  
17.0 Disposal of refuse  
 
 The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
 deposit the same as directed by the architect/ consultant at his own cost. It is the responsibility of 
 the contractor to obtain from the local authorities concerned to the effect that all rubbish arising 
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 out of contractor's activities at the construction site or any other off-site activities borrow pits has 
 been properly disposed off.  
 
18.0 Contractor to verify site measurement  
 

The contractor shall check and verify all site measurements whenever requested by other 
specialist contractors or other sub-contractors to enable them to prepare their own shop drawings 
and pass on the information with sufficient promptness as will not in any way delay the works.  

 
19.0 Displaying the name of the work  
 
 The contractor shall put up a name board of suitable size as directed by the architect/ consultant 
 indicating there in the name of the project and other details as given by the architect/ consultant at 
 his own cost and remove the same on completion of work.  
 
20.0 Bar bending schedule  
  
 The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and 
 get them approved by the architect/ consultant well in advance. 
  
21.0 As built drawings  
 
i)  For the drawings issued to the contractor by the Architect/ Consultant. The architect/ consultant 

will issue two sets of drawings to the Contractor for the items for which some changes have been 
made. From the approved drawings as instructed by the Canara Bank/ architect/ consultant. The 
contractor will make the changes made on these copies and return these copies to the architect/ 
consultant for their approval. In case any revision is required or the corrections are not properly 
marked the architect/ consultant will point out the discrepancies to the contractor. The contractor 
will have to incorporate these corrections and/ or attend to discrepancies either on the copies as 
directed by the architect/ consultant and resubmit to him for approval. The architect/ consultant 
will return one  copy duly approved by him 

 
ii)  For the drawings prepared by the contractor.  
 

The contractor will modify the drawing prepared by him wherever the changes are made by the 
Canara Bank/ architect/ consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect/ consultant will return one copy of the approved 
drawing to the contractor.  

 
22.0 Approved make  
 
 The contractor shall provide all materials from the list of approved makes at his own cost and also 
 appoint the specialised agency for the waterproofing, anti-termite treatment, aluminium doors and 
 windows and any other item as specified in the tender. The architect/ consultant may approve any 
 make/  agency within the approved list as given in the tender after inspection of the sample/ mock 
 up.  
 
23.0 Procurement of materials  
 
 The contractor shall make his own arrangements to procure all the required materials for the work. 
 All wastages and losses in weight shall be to the contractor's account.  
 
24.0 Duties, taxes, levies etc.  
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The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, 
cess or charges in respect of the works including but not limited to GST, tax in respect of 
materials, equipment plant and other things required for the contract. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor's account and the Canara Bank shall not 
be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, 
levies etc if any, till completion of work shall be deemed to be included in the quoted rates and no 
extra amount on this account. lf a new tax or duty or levy or cess or royalty or octroi is imposed 
under as law during the currency of contract the same shall be borne by the contractor.  

 
25.0 Acceptance of tender  
 

The Canara Bank shall have the right to reject any or all tenders without assigning any reason. 
They are not bound to accept the lowest or any tender and the tenderer or tenderers shall have no 
right to question the acts of the Canara Bank. However adequate transparency would be 
maintained by the Canara Bank.  

 
 
 
 
 

Signature of the Contractor and Seal 
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SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilised dressing and cotton wool shall be kept 
in a readily accessible place.  

 
2. An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalisation.  
 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground.  

 
4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 

not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.  

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 

the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting.  

 
6. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one metre.  

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 

render it unsafe.  
 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand-gloves.  

 
9. Those engaged in welding works shall be provided with welder's protective eye shields and gloves  

 
10. (i) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint.  
 

 (ii) Suitable facemasks should be supplied for use by the workers when the paint is applied in the 
 form of spray or surface having lead paint dry rubbed and scrapped.  
 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

  
12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition.  
 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 
quality and adequate strength and free form defects.  
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SPECIFICATIONS 
 

1. All the works specified and provided for in the schedule and drawing or which may be required to 
be done in order to perform and complete any part there of shall be executed in accordance with 
the technical specification, workmanship, quality control, as prescribed (though not enclosed in 
this document) in the specification & codes, with up to date amendments, in the following order:- 

 
a) CPWD/ DSR 

 
b) ISI (BIS) Codes 
 

2. All works under this contract (wherever grey cement is used) have to be executed in OPC.  
 

3. The quantities given in the tender are approximate. However the payment shall be made on the 
basis of actual measurements taken on site and in conformity with C.P.W.D. Specification and 
B.I.S Codes. It is clarified that all quantities are subject to change and no claims whatsoever on 
this behalf shall be entertained. 
 

4. All materials used in the works shall be of their respective kind and quality specified in the tender 
document or approved by the Canara Bank and/ or Architect and shall comply strictly with the 
requirements of the latest specifications of CPWD and Indian Standard Codes. 

 
5. The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, drawings etc. (FPS units wherever indicated are for guidance only). 
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A G R E E M E N T 

 
1. This agreement made on the ------------- day of ------------ 2024 between -----------------------(herein 

referred to as "the Contractor" which expression shall unless repugnant to the context of 
meaning thereof be deemed to include its/ his legal heirs, executors, administrators and assigns 
of the one part and the Canara Bank, a corporation having its office at Ground Floor, Premises 
Section, Vipin Khand, Gomti Nagar, Lucknow - 226010 hereinafter referred to as "the Employer or 
Canara Bank" which expression shall unless repugnant to the context or meaning thereof be 
deemed to include its successors and assigns of the other part.  

 
2. WHEREAS the said employer requires execution of certain works to be carried out for the “Civil, 

Electrical, Plumbing & Allied works in Awadh Apartment at Gomti Nagar, Lucknow for Canara 
Bank”. (Hereinafter the aforesaid works are collectively referred to as "the works").  

 
3. WHEREAS the said works are more particularly described in contract documents consisting of 

agreement, the set of conditions of contract to be complied with by the contractor, schedule of 
Quantities and drawings are annexed herewith as part and parcel of this agreement. The parties 
to the contract agree to abide by the same.  

 
4. WHEREAS the employer has invited the tenders from the contractors as per the eligibility 

criteria. The contractor has also given his tender which was opened on ---------------------and it 
has been accepted by the Bank vide letter No.-------------------------- Dated -------------------------. 

     Now it is hereby agreed as follows:  
 

5. WHEREAS in consideration of the payments to be made to the contractors as hereinafter 
provided, the contractor shall upon and subject to the set of said conditions described in the 
contractual documents, execute and complete the works as shown in the said plans, drawings, 
complete specifications, schedule of quantities of the various classes of works to be done and 
such further detailed drawings plans and specification as may be furnished/ provided to him by 
the said employer and described in the said specifications and on the said price of schedule of 
quantities.  

 
6. The Assistant General Manager, Ground Floor, Premises Section, Vipin Khand, Gomti Nagar, 

Lucknow - 226010 shall exercise powers on behalf of the said employer for the purpose of the 
Contract Agreement. 

 
7. WHEREAS both the parties agree to sign the following annexure annexed to this agreement in 

token of their acceptance:-  
i. General Conditions of Contract  
ii. Special Conditions of Contract 
iii. Safety Code  
iv. Specifications  
v. List of Approved Makes 
vi. Priced Bill of Quantities 
vii. Drawings  

 
8. The Bank shall pay the contractor such sum as shall become payable hereunder at the times 

and in the manner specified in the said conditions mentioned in the General Conditions of 
contract.  
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9. WHEREAS the contractor hereby undertakes and agrees to carry out and complete the works 
within 60 days from the 1st day after the date of written orders to commence the works are given 
to the contractor. The contractor agrees and has deposited the sum of Rs.-----------------------------
- by way of Earnest money deposit for due fulfilment of this contract for the works. It is agreed 
that the security deposit shall be deducted from each running bills as per clause-1 and refunded 
to the contractor as per clause-1 of the General Conditions of the contract annexed herewith.  

 
10. WHEREAS it is agreed that the earnest money amounting to Rs.------------------deposited by the 

contractor in the form of demand draft along with the tender shall be forfeited in full in case the 
contractor does adhere to the conditions of the tender. 

 
11. WHEREAS Shri ---------------------- is the accredited representative(s) of the contractor who would 

be responsible for taking instructions from the employer in relation to the works. The contractor 
agrees to pay taxes on material or finished works in respect of this contract of the works and the 
employer will not entertain any claim whatsoever in this report nor the employer shall be 
responsible to pay any tax as mentioned above. If due to non-payment of any of the taxes 
connected with the works, the contractor suffers any loss or damages or delays in completing 
the works, the employer will not be responsible for such loss or damages occurred to the 
contractor and the employer will be entitled to claim damages from the contractor for non-
completion of the work within 10 months as stipulated in Para -9 above.  

 
12. WHEREAS the contractor hereby declares the list of all the relative working with the employer 

which is annexed herewith and marked C-1.  

 

OR  
 

    WHEREAS the contractor declares that none of his relative is working with the employers.  

 
13. WHEREAS the contractor declares that he has associated himself with the agencies of the 

appropriate classes of person for (i) electrical (ii) sanitary and water supply installation etc. or 
any other specialized job to complete the works.  

 
14. The plans, drawings, specifications, contract documents and the documents above mentioned 

shall form basis of this contract and the decision of Assistant General Manager, Ground Floor, 
Premises Section, Vipin Khand, Gomti Nagar, Lucknow – 226010 for the time being as mentioned 
in the conditions of contract in reference to all matters of dispute as to material, workmanship or 
account and as to the intended interpretation of the clauses of the agreement or any of the 
document attached hereto shall be final and binding on both parties and may be made rule of 
the court.  

 
15. The work comprises of the “Civil, Electrical, Plumbing & Allied works in Awadh Apartment at 

Gomti Nagar, Lucknow for Canara Bank” as mentioned above and all subsidiary and other 
works connected therewith on the same site as may be ordered to be done from time to time by 
the said Assistant General Manager, Ground Floor, Premises Section, Vipin Khand, Gomti 
Nagar, Lucknow - 226010  for the time being even though such works may not have been shown 
on the drawings plans or described in the said specifications or schedule of quantities of various 
classes of work to be done.  
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16. The employer through the Assistant General Manager, Ground Floor, Premises Section, Vipin 

Khand, Gomti Nagar, Lucknow - 226010 reserves himself the right of altering the plans, drawings 
and nature of work and of adding to or omitting any items of work or having portions of the same 
carried out departmentally or otherwise and such alterations or variations shall be carried out 
without prejudice to this contract.  

 
17. All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen in Lucknow and only the courts of Lucknow shall have jurisdiction to determine the same.  
 

18. The several parts of this contract have been read to us and fully understood by us.  

 

 

 

 
 

 

 
IN WITNESS whereof the parties above-named have executed these presents today and year first 
hereinabove written.  

 

Signed, sealed and delivered by:  

 

 

 
 

 

Authorised representative      Authorised representatives 

of Employer        of Contractor 
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FORWARDING LETTER 
 
 

FROM: …………………………………. 
             …………………………………. 
  …………………………………. 
  …………………………………. 
 
 
TO:  Assistant General Manager  
       Ground Floor, Premises Section, 
  Vipin Khand, Gomti Nagar, Lucknow – 226010 
 

REF:  Civil, Electrical, Plumbing & Allied works in Awadh Apartment at    
            Gomti Nagar, Lucknow for Canara Bank 

              
 
Dear Sir, 
 
1. With reference to the tender invited by you, I/we hereby offer to perform, provide, execute and 
 complete the works in conformity with conditions of  contract, drawings and specifications for the 
 respective items of schedule of quantities attached hereto. 
 
2. I/ We have satisfied myself/ ourselves as to the location and prevailing conditions of the site and 
 have read carefully the articles of agreement, conditions of contract, specification, general and 
 special conditions, technical specifications etc. and I/we understand that the works are to be 
 completed within 10 months from the 7th day of award of works and fully understand that the time 
 will be the essence of the contract. 
 
3. I/We have enclosed a demand draft for Rs. Rs. 4,49,000.00 drawn on …………payable at 

Lucknow in favour of Canara Bank as earnest money and fully understand that this amount will 
not bear any interest. 

 
4.  I/ We agree to keep the offer for 90 days from the date of opening the tender. 
 
5. Should this tender be accepted in whole or in Part, I/ we hereby agree to abide by and fulfil all the 
 terms and conditions annexed hereto. If I/we fail to commence the work specified in tender 
 documents, I/we agree that my/our earnest money shall stand forfeited. I/We also agree to the 
 balance Retention money being deducted from my/ our bills in accordance with the Conditions of 
 contract. 
 
6.  All the terms and conditions contained in the notice Inviting Tenders, Conditions of Tender, 
 Special specifications/ General specifications for execution of the work and additional conditions 
 and the agreement etc. constituting the tender documents have been fully read by me/us and 
 explained to me/us and I/we hereby accept the same and sign hereunder in token of their 
 acceptance. 
 
7. We are further enclosing herewith the following documents: 
 
i)  Partnership Deed, Article of Association and Power of Attorney. We agree that no change will be 
 made in these documents without prior approval of the Employer. 
 
ii)  Tender documents duly signed along with detailed programme and targets of completion of each 
 item/ work. 
 



 

Signature and Seal of Contractor    47 

iii)  Details of deployment of manpower/ machinery, plant and equipment. 
 
iv)  Latest I.T. C. C. 
 
V)  Demand draft No:....................dated.........................drawn. 
 
 
 Name of the Partners/ Directors of the firm 
 
 1) 
 2) 
 
 
 
 
 
 
 Yours faithfully, 
 
 
 Date: 
 Name & Sign of Tenderers (s) 
 Office stamp & seal of the Tenderer (s) 
 
 
 Address:………………………. 
    ……………………….. 
    ………………………..  
 
 Occupation:…………………… 
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PROFORMA FOR APPLICATION BY CONTRACTOR 
 FOR EXTENTION OF TIME 

 
1. Name of the contractor  
 
2. Name of the work as given in the agreement  
 
3. Agreement WO  
 
4. Tender amount  
 
5. Date of commencement of work  
 
6. Period allowed for completion as per agreement  
 
7. Date of completion as per agreement  
 
8. Period for which extension of time has been given  
 
 

    Dated                  Month                     Year  
a)  1st extension vide Bank's letter no. 
 
b)  2nd  extension vide Bank's letter no.  
 
c)  3rd  extension vide Bank's letter no.  
 
9. Reasons for which extensions have been previously given (copies of the previous applications 

should be attached)  
 
10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra 

work assigned, if any etc.  
 
 

 
 
 

Signature of Contractor  
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PROFORMA OF SITE ORDER BOOK 

 

 
Name of the work: 
  
Date of Commencement: 

 
Sr. 
No. 

Remarks/ 
Instructions of 
Bank’s Engineer/ 
Architect 

Dated 
initials of 
Bank’s 
Engineer/ 
Architect 

lnitials of the 
Contractor 
for having 
received the 
instructions 

Action taken 
with the date 

Dated 
initials of the 
Bank’s 
Engineer  

Remarks of 
the 
Architects/ 
Bank’s 
Officials 

1. 2. 3 . 4. 5. 6. 
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I – RUNNING A/C BILL 

i)  Name of Contractor/ Agency 

ii)  Name of work 

iii)  Sr. No. of this bill 

iv)  No. and date of Previous  

v)  Reference to Agreement No. 

vi)  Date of written order to commence 

vii)   Date of completion as per agreement 
 

S. 
No. 

ltem Description Unit Rate (Rs.) As per tender 

    Qty. Amount (Rs.) 
1. 2. 3. 4. 5. 

      

 

 

Upto previous R/A Bill Upto date (Gross) Present Bill Remark 
Qty. Amount 

(Rs.) 
Qty. Amount 

(Rs.) 
Qty. Amount 

(Rs.) 
 

6. 7. 8. 9. 

    

 
 
 
 
Note: 1) lf part rate is allowed for any item, it should be                    --------------------- 

indicated with reasons for allowing such a rate.              Net Value since         
             previous bill 

          2) If adhoc payment is made, it should be 
               mentioned specifically.  
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C E R T I F I C A T E 
 

 The measurements on the basis of which the above entries for the Running Bill No. 
 __________________ were made have been taken jointly on ___________________ and are 
 recorded at pages ___________ to ____________ of measurement book 
 No._________________. 
 
 
 
 
 ____________   ________________   ___________ 
 Signature and       Signature and     Signature and         
 Date of contractor    date of Architect’s    date of Bank’s 

 Representative (seal)    Engineer 
 
 
 

The work recorded in the above mentioned measurements has been done at the site satisfactorily 
as per tender drawings, conditions and specifications. 

 
 
 
 
 
 
 

 Architect         Bank’s Engineer 
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PROFORMA OF DAILY WORK LOG BOOK 
 

Name of Work           :                                              Date of Start of Work  : 
 
Name of Contractor   :                                              Period of completion : 
 
Agreement No.          :                                               Date of completion    : 
 
Sl 
No. 

Date Name of 
Work in 
progress 

Nature of 
Hindrance 

Date by 
occurrence 
of 
Hindrance 

Date of 
which 
Hindrance 
was 
removed  

Period of 
Hindrance 

Signature 
of 
Contractor/ 
Bank’s 
Officer 

Remarks  

1 2 3 4 5 6 7 8 9 
     

 
    

 
 
 
 
 
 
 
 
 
 


