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NOTICE INVITING TENDERS 
 
Canara Bank, General Administration Section, Circle Office, Delhi invites item rate sealed tenders 
from eligible & experienced Firms / Companies in “TWO BID CONCEPT” for the CIVIL REPAIR 
WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR PRADESH.  

 

Details of the Tender : 
Name of the Work CIVIL REPAIR AND RENOVATION WORKS 

CANARA BANK, REGIONAL OFFICE AT C-3, 
SECTOR-1, NOIDA, UTTAR PRADESH.  

Location of Work C-3, SECTOR-1, NOIDA, UTTAR PRADESH. 

Estimated cost of the works Rs. 54 LAKHS  

Earnest Money deposit Rs.54,000.00  by way of Demand Draft of a 
Scheduled Bank drawn in favour of 
Canara Bank payable at Delhi. 

Issue of tender document  
  06.10.2023  

Last date of submission of pre-bid 
queries 

  21.10.2023  till 2.00 pm 

Pre-bid meeting   21.10.2023 at 3.30  pm 

Last date of submission of Tender 30.10.2023 on or before 3.00 pm 

Opening of Technical bids 30.10.2023 at 3.30 pm 

Opening of Financial bids Date & time will be informed to the qualified 
bidders through e-mail/ letter. 

Period of completion 60 Days from the date of issue of work 
order 

Tender documents ( soft copy ) Can be downloaded free of cost from Canara 
Bank’s web site & Central Public 
Procurement(CPP) portal www.eprocure.gov.in 
from 06.10.2023  till last date of submission          
https://canarabank.com/english/announcements/   
& h ttps://eprocure.gov.in 

Last date and time for submission of the 
tender 

Sealed envelopes to be submitted on or 
before 30/10/2023 by 3.00 PM to the office 
of: The Assistant General Manager, Canara 
Bank, General Adminstration Section, Circle 
Office, Delhi, 
7th Floor, Ansal Tower, Nehru Place, New Delhi 
-110019 
Superscripted on envelope “TENDER FOR
CIVIL REPAIR WORKS CANARA BANK, 
REGIONAL OFFICE AT C-3, SECTOR-1, 
NOIDA, UTTAR PRADESH” with two separate 
envelope inside clearly mentioning technical 
and financials Bid. 
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1) Eligibility Criteria : Contractors who fulfill the following requirements are eligible to 
apply. The Contractor/ Companies/ Agencies having established manufacturing 
facilities in the area of office type Civil works and who have executed such works 
are eligible to apply. The tenderer should not have been blacklisted by any 
organisation / institution and should submit a declaration on letter head confirming 
the same. 

Sl. Eligibility Criteria Documents Required  

1 The contractor should be registered with CPWD-or 
State PWD or MES or Railways or such other 
Government organizations or Registered in Public 
sector units or Public sector Bank’s  or Financial 
Institutions or Reputed Corporate 
companies, MNC’s, IT companies as a Civil works 
contractor. 

A copy of valid registration 
certificate from respective 
authorities. 

 
Joint Ventures are not 
permitted 

 

2 The Contractor should have minimum of 05 
(Five) years’ experience in the relevant field as on 
31.09.2023. 

Copy of Registration of the Firm or 
Copy of incorporation. 

 

3 Bidder should have a minimum of Rs. 54 lakhs 
annual average turnover during last three financial 
years. 
i.e. 2020-21, 2021-22, 2022-23 from the 
interior furnishing related business. 
Contractor have to submit CA certified copy of 
turnover. 

Audited balance sheet and P&L 
account for the years mentioned 
and certificate from the Charted 
Accountant. 

 

4 The Tenderer should have executed any of the 
following work in a single contract during the last 
Seven (7) years ending with 31.03.2023 for at least, 

 
One (1) similar work costing Rs. 44.00 lacs 

OR 
Two (2) similar works each costing 
Rs.27.50 lacs 

OR 
Three (3) similar works each costing Rs. 22.00 
Lacs 

*Note – Amount mentioned are excluding GST. 

Satisfactory work completion 
certificates from clients 
(preferably from Government 
Departments /Public Sector 
Undertaking/center 
autonomous bodies/state 
autonomous bodies) clearly 
indicating the cost and nature of 
works executed (Please refer to 
similar works). 

In case of consolidated completion 
certificates, split up details certified 
by the client/ project consultant is 
to be enclosed. 

 

 Similar works means civil repair and renovation work at offices / commercial 
buildings only. 

 

 5 The contractor must have valid GST registration, 
PAN number., Company Registration, EPF 
Registration, Labor insurance Copies., Ownership 
Document, Class Registration Certificate, 

Copy of the GST registration 
certificate and copy of PAN card. 
In case the firm/company etc. is 
not having G.S.T number, 
contractor should apply for G.S.T 
number and submit a copy for the 
acknowledgement form along with 
a declaration for having applied 
for 
G.S.T registration. 

  
Shortlisted vendor must submit 
GST 
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  number before commencement of work. 

MSME FIRMS MUST SUBMIT THEIR 
UDHYOG AADHAR CERTIFICATE 

6 The Contractor should have their 
representative office in Delhi/ NCR for 
operational convenience 

Details of organization chart proposed 
for this project. Copies of the 
registration certificate and PAN 
card copy shall be enclosed. 

 

2) Tender  documents can  be downloaded  only from the Banks & Central Public 
Procurement  (CPP)  portal  w ww.eprocure.gov.in  website  free  of  cost.  The 
Tender documents shall be in 12 size font & A-4 size paper and neatly bounded (hard 
bound / spiral bound) in two separate books (i.e. Technical bid and Financial bid) and 
submitted as detailed in clause 10 below. 

 
3) Tender documents consists of Notice Inviting the Tender ( NIT ), Eligibility criteria, General 

rules and Directions to Tenderers, Schedules A to F, Conditions of contract, Clauses of 
Contract, Special conditions, Technical specifications, Safety code, Model rules for 
protection of Health & sanitary arrangements, List of preferred makes, Annexures 1 to 19, 
Schedule of Quantity (SOQ). 

 
4) Tenders shall be on prescribed Form for item rate tenders as issued by the Bank 

/ hosted by the Bank in website & Central Public Procurement (CPP) portal 
www.eprocure.gov.in 

 
5) The site is ready for commencement of works. 

 
6) Nature of the document: TWO BID CONCEPT. This Tender document comprises of the 

following : 
A. TECHNICAL BID: (first envelope) consisting of following should be hardbound/spiral 

bound and submitted as in Sl. No. 8 & 9 below in a separate envelope- 
a) EMD – Earnest Money Deposit 
b) Notice inviting tender (NIT). 
c) General Rules & directions to contractor. 
d) Schedules. 
e) Conditions of contract. 
f) Clauses of contract. 
g) Special conditions 
h) Safety code. 
i) Model rules for protection of health and sanitary arrangements for workers 

employed by contractors. 
j) Technical specifications and list of approved makes for CIVILworks. 
k) Annexures 1 to 19. 
l) Tender Drawings. 

B.FINANCIAL BID (second envelope): Schedule of quantity (SOQ). Financial bid should 
be hardbound / spiral bound and submitted in separate envelop as in Sl. No. 8 & 9 
below. 
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7) Submission and opening of Tenders: 
 

a) Tenders on prescribed form should be placed in two envelops one sealed envelope 
consisting of “Technical bid” duly super scribed as “Technical bid” and other 
sealed envelope consisting “Financial bid” duly super scribed as “Financial Bid” 
and both envelopes shall be kept in one bigger sealed single envelope, with the name 
of work, Name of Tenderer and due date written on the envelopes. 

b) Sealed Tenders shall be addressed to The Assistant General Manager, Canara Bank, 
General Adminstration Section, Circle Office, Delhi, 7th Floor, Ansal Tower, Nehru 
Place, New Delhi -110019. Sealed Tenders shall be dropped in the TENDER BOX 
kept at the above said address. 

 
c) If last day of submission of tender is declared a holiday under NI Act by the 

Government subsequent to issuance of tender the next working day will be deemed to 
be the last day for submission of the tender. The first part of tenders i.e. Technical bid 
will be opened on the same day at location of tender submission. 

 
d) Technical bids will be evaluated based on the Bank’s eligibility criteria’s. Wherever 

contractors /agencies are submitting consolidated completion certificates, then the 
Bank may request for supporting documents for split-up of works certified from the 
client / project architects as per the eligibility criteria’s. Bank’s decision in this regard is 
final and shall be binding on all. 

 
e) The Financial bid of only the technically qualified / shortlisted applicants  will be 

opened on a pre-notified time & date, under intimation to such qualified / shortlisted 
applicants. Lowest quoted tender (L1) will be arrived based on the evaluation of all the 
financial bids and after mathematical scrutiny and freak rate analysis. Bank’s reserves 
rights of accepting any and all the financial bids. 

 
8) The tender shall be accompanied by earnest money deposit of Rs.54,000.00  (Rupees 

Fifty Four thousand only) by way of Demand Draft of a Scheduled commercial Bank 
issued in favour of Canara Bank, payable at Delhi. EMD can also be submitted by way of 
irrevocable Bank guarantee from scheduled commercial Bank other than Canara Bank 
valid for 60 days with claim period of 60 days in the format prescribed by the Bank. 
EMD shall be submitted with the Technical bid only and should be kept along with 
cover containing the Technical bids. 

 
Submission of EMD in form of Fixed Deposit or in any other form, other than 
Demand Draft or Bank Guarantee, is not acceptable and tenders with such EMD 
shall be rejected 

 
No interest shall be allowed on the Earnest Money Deposit (EMD). Tenders without EMD 
shall be summarily rejected. However, MSEs are exempted from paying EMD as per 
MSME Act 2012. For getting the benefits in case of MSE firms, contractors / agencies 
should submit exemption certificate issued from the relevant authorities. 



 

General Administration Section, Circle Office, Delhi < Page no. 7 > 
Signature of Tenderer with Seal 

CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR PRADESH.  

 

 

9) Copies of other drawings and documents pertaining to the works will be open for 
inspection by the tenderers at the office of the above mentioned Office of the Bank. 

 
10) Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders, as to the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
affect their tender. A tenderer shall be deemed to have full knowledge of the site whether 
he inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be  allowed. Submission of a tender by a contractor implies that he has 
read this notice and all other contract documents and has made himself aware of the 
scope and specifications of the work to be done, site details and local conditions and other 
factors bearing on the execution of the work. 

 
11) The tenderer shall be responsible for arranging and maintaining at his own cost all 

materials, labour, tools and plants, water, electricity, access, facilities for workers 
and all other services required for executing the work unless otherwise specifically 
provided for in the contract documents. 

 
12) Canara Bank reserves to itself the right of accepting the whole or any part of the tender 

and the tenderer shall be bound to perform the same at the rate quoted. 
 

13) The tender for the works shall remain open for acceptance for a period of 120 days from 
the date of opening of tenders. If any tenderer withdraws his tender before the said period 
or makes any modifications in the terms and conditions of the tender which are not 
acceptable to the Bank, then the Bank shall, without prejudice to any other right or remedy, 
be at liberty to forfeit full value of the earnest money as aforesaid. 

 
14) This Notice Inviting Tender shall form a part of the contract document. The successful 

Tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, enter in 
to an agreement within 15 days from the date of acceptance letter. 

 
15) Canara Bank does not bind itself to accept the lowest or any other tender, and reserves to 

itself the authority to reject any or all of the tenders received without the assignment of a 
reason. All tenders in which any of the prescribed conditions are not fulfilled or new 
conditions are stipulated by the tenderer or are incomplete in any respect are liable to be 
rejected. 

 
16) Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 

and the tenders submitted by the contractors who resort to canvassing will be liable to 
rejection. 

 
17) Pre bid queries and clarification to Tender: 

The tenderer should carefully examine and understand the specifications, terms and 
conditions of the Tender and may seek clarifications, if required. The tenderer in all such 
cases seek clarification in writing in a word document (.doc) in the same serial order of 
that of the Tender by mentioning the relevant page 
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number and clause number of the Tender. The soft copy of the pre-bid queries 
should be sent by E-Mail to p ecodel@canarabank.com and the pre-bid 
query should be in the following format. 

 
Sl No Page 

No 
Tender 
Clause No 

Tender Clause Query 

     
     

 
All communications regarding points requiring clarifications and any doubts shall be     
given in writing to The Assistant General Manager, Canara Bank, General Adminstration 
Section, Circle Office, Delhi, 7th Floor, Ansal Tower, Nehru Place, New Delhi -110019 by 
the intending tenderers before 2:00 PM on 21.10.2023 No oral or individual consultation 
shall be entertained. No queries will be entertained from the tenderers after the pre- bid 
meeting. 

 
Pre-Bid meeting: 

A pre-bid meeting of the intending tenderer will be held as scheduled below to clarify 
any point /doubt raised by them in respect of this Tender document: 

 
Date Time Venue 
21.10.2023 3.30PM Canara Bank, General Adminstration Section, 

Circle Office, Delhi, 7th Floor, Ansal Tower, Nehru 
Place, New Delhi -110019 

No separate communication will be sent for this meeting. If the meeting date is 
declared as a holiday under NI Act by the Government subsequent to issuance of 
RFP, the next working day will be deemed to be the pre-bid meeting day. Authorized 
representatives of interested tenderers shall be present during the scheduled time. 

 
The Bank will consolidate all the queries and discussions during the pre-bid meeting 
and the consolidated replies for the queries shall be made available in the Bank’s 
website and no individual correspondence shall be made. The replies/clarification of 
the Bank in response to the queries raised by the bidder/s, and any other clarification / 
amendments / corrigendum furnished hereof will become part and parcel of the Tender 
document and it will be binding on the tenderers. 

Non-reply to the queries raised by any of the Tenderer shall not be accepted as a valid 
reason for non-submission of the Tender. In addition, non-reply to any query may not 
be deemed the version of the Tenderer as reflected in the query has been accepted by 
the Bank. 

 
20. Amendment to Tender document: 

At any time prior to deadline for submission of Tender, the Bank, for any reason, 
whether, at its own initiative or in response to a clarification requested by prospective 
bidder may modify the Tender document by amendment. 
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Notification of amendments will be made available on the Bank’s website 
(w   ww.canarabank.com) and will be binding on all tenderers and no separate 
communication will be issued in this regard. 

In order to allow prospective tenderers reasonable time in which to take the 
amendment into account in preparing their tender, the Bank, at its discretion, may 
extend the deadline for a reasonable period as decided by the Bank for the submission 
of tender. 

 
21. Brief details of the work : 

CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, 
NOIDA, UTTAR PRADESH. 
 

22. Definition:   A   “Tenderer   /   Bidder” is  the Individual / Proprietor / Partnership Firm 
/ Company who submits it tender for the subject works. 

 
23. Running Bill payments: 

 

Running bills shall be considered subject to a minimum bill value of Rs. 25.00 lakhs 
(Rupees Twenty five lakhs). All the bills shall be prepared by the contractor in the 
form prescribed by the Employer/Bank. The bills in proper forms must be duly 
accompanied by detailed measurements, supporting documents (Invoices) for 
procuring the raw materials as per the approved list of materials in support of the 
quantities of work done and must show deductions for all previous payments, 
retention money, etc if any. 

 
The Architect official shall issue a certificate after due scrutiny of the contractor’s bills, 
joint verification of the measurements and inspection of quality of works executed on 
site. 

 
The amount stated in an running bill shall be the value of works properly executed on 
site as per Bank’s specifications and payment will be allowed to the extent of works 
completed on site based on the Bank’s discretion. If any works are partly completed 
then the proportionate payment will be released as per the actual after deducting the 
applicable taxes and retention money payments made earlier if any. Bank will not 
consider any payments on account of raw materials supplied at site (like supply of 
plywood, laminate, hardware, etc). 

 
Bill payment will be made within the period of 15 (Fifteen) working days after 
submission of running bills along with the certificate issued by the architect. 

 
All the interim payments shall be regarded as payments by way of advance against 
the final payment only, and not as payments for work actually done and completed, 
and shall not preclude the requiring of bad, unsound, and imperfect or unskilled work 
to be removed and taken away and reconstructed, or re-erected or be considered as 
an admission of the due performance of the contract, or any part thereof in any 
respect or the accruing of any claim, nor shall it conclude, determine or affect in 
anyway 
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the power of the Employer/Bank under these conditions or any of them as to the final 
settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. 

 
24. FINAL PAYMENT: 

 
The Final Bill shall be accompanied by a “Completion of Certificate” from the 
Architect/Engineer in Charge of the Bank. Payments of final bill shall be made as per 
the procedure followed for running bills, after deduction of Retention Money as 
specified in relevant clauses which sum shall be refunded as stipulated in relevant 
clauses. Final bill should be submitted within 15 days of the final bill certification in 
proper bill format (Tax invoice). The acceptance of payment of the final bill by the 
contractor would indicate that he will have no further claim in respect of the work 
executed. 

 
Final bill payment will be made within the period of 30 (Thirty) working days after 
submission along with the certificate issued by the architect. 

 
 
 
 
 

Date: 06.10.2023 

For & on behalf of the Canara Bank 
 
 

Assistant General Manager 
General Administration Section,  
Circle Office, Delhi 
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GENERAL RULES AND DIRECTIONS TO TENDERERS 
 

1. All work proposed for execution by contract will be notified in a form of Invitation to 
Tender and signed by the Bank Officer inviting tender. 

 
This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
Earnest money to be deposited with the tender, and the amount of the security deposit 
to be deposited by the successful tenderers and the percentage, if any, to be deducted 
from bills. Copies of the specification, tender drawings and any other documents 
required in connection with the work signed for the purpose of identification by the 
officer inviting tender shall also be open for inspection by the contractor at the office of 
officer inviting tender during office hours. 

 
2. In the event of the tender being submitted by a partnership firm, it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it must 
be signed on his behalf by a person holding a power-of- attorney authorizing him to do 
so, such power of attorney to be produced with the tender, and it must disclose that the 
firm is duly registered under the Indian Partnership Act 1952 by enclosing a copy of the 
partnership deed duly certified by one partner as true copy. 

 
Tender by Hindu Joint Family (HUF) firm may be signed by the Kartha or Manager or 
any other duly authorized representative followed by the name  and designation. 

 
3. Receipts for payments made on account of a work, when executed by a firm, shall be in 

the name of the firm by one of the partners, or by some other person having due 
authority to give effectual receipts for the firm. 

 
4. Any person who submits a tender shall fill up the printed prescribed form stating what 

rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the work specified in the same form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any other conditions of any sort, will 
be liable to rejection. Tenders shall have the name and number of the works to which 
they refer, written on the envelopes. Modifications to specifications, item description, 
any clauses, conditions or any provisions whatsoever in the tender documents shall 
lead to disqualification of the tender. 

5. In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more Tenderers is same, then such lowest Tenderers may 
be asked to submit sealed revised offer quoting rate of each item of the schedule of 
quantity for all sub-sections/sub heads as the case may be, but the revised quoted rate 
of each item of schedule of quantity for all sub sections/sub heads should not be higher 
than their respective original rate quoted already at the time of submission of tender. 
The lowest tender shall be decided on the basis of revised quoted rates. 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) 
of two or more Tenderers received in revised offer is again found to be equal OR the tie is 
not resolved then the lowest tender, among such 
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Tenderers, shall be decided based on the following criteria in the same order of 
preference : 

 
1st preference - Total Value of the qualifying works – Eligibility criteria 4 
2nd preference –Total turnover during last 3 financial years-Eligibility criteria 3 

 
In case of any such lowest Tenderer in his revised offer quotes rate of any item more than 
their respective original rate quoted already at the time of submission of tender, then such 
revised offer shall be treated invalid. Such case of revised offer of the lowest Tenderer or 
case of refusal to submit revised offer by the lowest Tenderers (tied amount) shall be 
treated as withdrawal of his tender before acceptance and 50% of his earnest money 
shall be forfeited. 

 
In case all the lowest Tenderers those have same tendered amount (as a result of their 
quoted rate of individual items), refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each lowest Tenderers. 

 
Tenderer whose earnest money is forfeited because of non-submission of revised offer, or 
quoting higher revised rate(s) of any item(s) than their respective original rate quoted 
already at the time of submission of his bid shall not be allowed to participate in the 
retendering process of the work. 

 
6. The rate quoted shall comply to the following : 

 
(a) The rate(s) and/or amount(s) must be quoted in decimal coinage. Amounts must be 
quoted in full rupees by ignoring fifty paise and less and considering more than fifty 
paise as rupee one. 
(b) In case of illiterate contractors the rates or the amounts should be attested by a 
witness, with a declaration that the contents of the tender documents have been 
explained to the tenderer. 
(c) The rate columns should be filled in English figures and English words. 
(d) The rate and amount columns for alternative items, if any, shall be filled up but 
amounts shall not be added in the total. The amount of alternative items of which 
quantities are not mentioned shall not be filled. 

 
7. In the case of any errors or omissions in the quoted rates, the rates given in the tender 

marked "Original" shall be taken as correct rates. 
 

8. All rates shall be quoted only on the tender form. Quoted rates and units different from 
prescribed in the tender schedule will be liable for rejection. The amount for each item 
should be worked out and requisite totals given. Special care should be taken to write 
the rates in figures as well as in words and the amounts in figures only, in such a way 
that interpolation is not possible. The total amount should be written both in figures and 
in words. In case of figures, the word `Rs.' should be written before the figure of rupees 
and words `P' after the decimal figures, e.g., `Rs.2.15p' and in case of words, the 
words, `Rupees' should precede and the word `Paise' should be written at the end, 
unless the rate is in whole rupees and followed by the words `only' it should be 
invariably be up to two decimal places. While quoting the rate in Schedule of quantities, 
the word `only', should be written closely following the amount and it should not be 
written in the next line. 
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All corrections such as cuttings, interpolations, omissions and over-writings shall be 
numbered as `c', `i', `o' and `ow' and initialed and total of such c, l,  o and ow on each 
page certified at the end of the page with grand total  at the end of the bill / schedule of 
quantities. Use of correcting fluid, anywhere in tender document is not permitted. Such 
tender is liable for rejection. 

 
9. The officer inviting tender or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter 
the amounts of the several tenders in a comparative statement in a suitable form. In the 
event of a tender being  accepted for consideration, a receipt for the earnest money 
forwarded therewith shall thereupon be given to the contractor who shall thereupon for 
the purpose of identification sign copies of the specifications and other documents 
mentioned in Rule-I. In the event of a tender being disqualified and rejected, the earnest 
money forwarded with such unaccepted tender shall thereupon be returned to the 
contractor remitting the same, without any interest. 

 
10. The Officer inviting tenders shall have the right of rejecting all or any of the tenders and 

will not be bound to accept the lowest or any one tender. 
 

11.----NA----- 
 

12. The Tenderer shall take all necessary precautions to ensure that all confidential 
information which the Tenderer obtains in the course of participating in this Tender or at 
any time thereafter is not disclosed or used other than for the purpose of project 
execution / scope of work / deliverables. Tenderer shall suitably defend, indemnify Bank 
for any loss / damage suffered by Bank on account of and to the extent of any 
disclosure of such confidential information. Confidential information for this purpose 
refers to such information pertaining to Bank provided to Tenderer which is marked as 
confidential and which is not available in the Public Domain”. 

13. In the case of item rate tenders, only rates quoted shall be considered. Any tender 
containing percentage below / above the rates quoted is liable to be rejected. Rates 
quoted by the contractor in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with the amount worked 
out by the contractor shall unless otherwise proved be taken as correct. If the amount of 
an item is not worked out by the contractor or it does not correspond with the rates 
written either in figures or in words then the rate quoted by the contractor in words shall 
be taken as correct. Where the rates quoted by the contractor in figures and in words 
tally but the amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. In event no rate has 
been quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, 
it will be presumed that the contractor has included the cost of this/these item(s) in 
other items and rate for such item(s) will be considered as zero and work will be 
required to be executed accordingly. 
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In case the same item appears more than once in the schedule of work under the same 
sub head or among the different sub heads of works, the lowest rate quoted for that 
item shall be taken for other items also and tender will be evaluated accordingly. 

 
14. The contractor whose tender is accepted shall be required to furnish by way of Initial 

security a sum which shall be equal to 2.0% (two percent) of the accepted value of the 
tender including the Earnest Money Deposit, within 7 (Seven) days of the date of issue 
of the letter of acceptance of his tender in form of Demand Draft payable to the Canara 
Bank . A further sum of 8% (eight percent) of the Gross value of each interim/final bill 
shall be deducted as retention money to make up, together with the Initial Security 
Deposit, a total Security Deposit equal to 10%. 

 
In case the contractor wishes to provide the security deposit in form of Bank Guarantee, 
a Bank Guarantee of 10% of Contract amount including the Earnest Money Deposit, 
within 7 (Seven) days of the date of issue of the letter of acceptance of his tender as 
security deposit will be needed to be submitted. The duration of the Bank guarantee 
shall be for the duration of the contract period and defect liability period. In case of 
increase of duration of the project, the contractor is liable to provide the revised bank 
guarantee covering the extended period. The bank guarantee shall be acceptable from 
any other Scheduled Bank other than Canara Bank in the prescribed format. 

 
In case the successful tenderer fails to remit the Initial security deposit within the 
above stipulated time, the Earnest money deposit shall be forfeited. 

 
15. In the case of any tender where unit rate of any item/items appears unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation such  a tender is liable to be disqualified and rejected 
and / or the tenderer is liable for additional security deposit as demanded by the 
Employer in the form of Demand Draft or Bank guarantee from scheduled commercial 
Bank other than Canara Bank valid for contract period / smaller period ( as decided by 
the Bank ) in the format prescribed by the Bank. 

 
16. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Employer and / or 
Engineer-in-charge shall be communicated in writing to Employer. 

 
17. The rates quoted shall be all inclusive rates for the item of work described, including 

materials, labour, tools and plant, lead, lift carriage and transport supervision, Royalties, 
duties, levies, cess and all taxes on material in respect of this contract, overheads and 
profits, mobilizing, demolishing and other charges whatsoever including any special 
difficulties any restrictions for transport etc., complete for proper execution of the work 
as per drawings and specifications and no claim whatsoever for any extra payment 
shall be maintainable. 
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Any other Tax, any royalties, duties, levies, cess, Entry Tax, octroi, Profession 
Tax, Turnover Tax or any other Tax o n material in respect of this contract 
shall be payable by the tenderer and the Bank will not entertain any claim whatsoever in 
respect of the same and nothing extra shall be paid / reimbursed for the same 
subsequently. The rates quoted shall include all the above. GST on works contract on 
finished works wherever applicable shall be paid by Bank as per extant rules. All 
charges payable to local bodies for any service connections for construction 
purposes, land tax, etc., shall also be paid by the contractor and nothing extra 
shall be paid/reimbursed for the same. 

 
18. The contractor shall give a list of the Bank employees related to him with  their 

places of posting and designations in prescribed Format as per the Annexure-05. 
 

19. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the same 
work. Failure to observe this condition would render tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 

 
20.---------------N.A------------------ 

 
21. Errors and omissions due to clerical, typographical or printing etc.., if any, will have to 

be got clarified and corrected before quoting the rates. The interpretation given by the 
appropriate tender accepting authority of the Bank shall be final and binding. 

 
22. Procurement of all materials, other than specifically stipulated to be issued by the Bank, 

if any, shall be at the cost and the responsibility of the contractor. 
 

23. INTEGRITY PACT: Integrity Pact format is enclosed as Annexure – 16. The same to be 
duly filled in a non-judicial stamp paper of appropriate value and submitted along 
with offer. Name & details Independent External Monitor (IEM) identified for this 
Tender/RFP will be notified at a later date. 

 
Only those tenderers, who commit themselves to the above pact with the Bank, shall be 
considered eligible for participate in the tendering process. Those bids/ tenders which 
are not containing the above pact are liable for rejection. 

24. Tenderer shall fill in all the blanks and put their signature and seal on each page of the 
tender documents. The successful Tenderer will have to enter into an agreement with 
each component of the Tender document with the Bank. 

 
25. The tender drawings under this NIT are only indicative to broadly understand the scope 

of the works. The contractor shall carry out the works according to the workings 
drawings/ construction drawings issued by the Engineer in charge during the course of 
work from time to time. Tenderer/ Contractor is not eligible for any claim on account of 
any differences between the tender drawings and working drawings. 
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26. PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- 
As per Government of India’s Public Procurement Policy act 2012, certain benefits will 
be given for MSE Units. The details are as under: 

 
a) The Public Procurement Policy shall apply to MSEs registered with District Industries 
Centres or Khadi Village Industries Commission or Khadi & Village Industries Board or 
Coir Board or National Small Industries Corporation or Directorate of Handicrafts & 
Handloom or any other body specified by Ministry of Micro, Small & Medium 
Enterprises. 

 
b) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the 
benefits in case of MSE firms, shall submit relevant documents such as valid MSE 
registration Certificates and exemption certificate from relevant authorities. 

 

27. SOCIAL MEDIA POLICY: 
No person of the bank or the contractors and third parties shall violate the social media 
policy of the bank. The following acts on the part of personnel of the bank or the 
contractors and third parties shall be construed as violation of social media policy: 
a) Non-adherence to the standards/guidelines in relation to social media policy issued 

by the Bank from time to time. 
b) Any omission or commission which exposes the Bank to actual or potential 

monetary loss or otherwise, reputation loss on account of non-adherence of social 
media related systems and procedures. 

 
28. PURCHASE PREFERENCE: ----NA----- 

 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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Name of work:: CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, 
 

SECTOR-1, NOIDA, UTTAR PRADESH. 
 

: : S C H E D U L E s:: 
 

SCHEDULE `A' :: 
 

Schedule of Quantities – SOQ - (Specified in detail and attached) 
(Should be submitted in a separate envelope as financial bid) 

 

SCHEDULE `B' :: 
Schedule of materials to be issued to the contractor. 

  
Sl. 
No 

Description of items Quantity Rates in figures 
& words @which 
the materials will 
be charged to the 

contractor 

Place of 
Delivery 

 
 

- - - - N I L - - - - 
 
 
 

SCHEDULE – ‘C’ :: 
Tools and Plants to be hired to the contractor under headings. 

  
Sl. 
No 

Description Hire Charges per 
day  

 

- - - - N I L - - - - 
 
 
 

SCHEDULE ‘D’ :: 
 

Extra schedule for work : 
i. Conditions of contract 
ii. Clauses of contract 
iii. Special conditions 
iv. Technical specifications for civil, water supply, plumbing, CIVIL works 
v. Safety code 
vi. Model rules for protection of Health & sanitary 
vii. List of preferred makes 

 
SCHEDULE `E’ :: 
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SCHEDULE `F' :: 
R eference to Conditions of contract. 

 
Definitions:: 

 
2(a) Work :: CIVIL REPAIR WORKS CANARA BANK, 

REGIONAL OFFICE AT C-3, SECTOR-1, 
NOIDA, UTTAR PRADESH 

 
2(b) Site :: CANARA BANK, REGIONAL OFFICE AT  

C-3, SECTOR-1, NOIDA, UTTAR PRADESH 

 
 

2(c) Contractor :: Successful tenderer to whom the work is 
awarded 

 
2(d) Bank or Employer or Buyer :: Canara Bank 

2(e) Engineer-in-Charge /Architect :: Bank’s Engineers/Architect 2(f) 

Accepting Authority :: The Assistant General Manager 
Canara Bank 
General Administration Section Circle 
Office, Delhi, 
7th  floor, Ansal Tower,  Nehru Place, 
New Delhi - 110019 

 
2(g) Percentage on cost of materials :: 15 % (fifteen %) 

and labour to cover all overheads 
and profits. 

2(h) Standard Schedule of Rates :: Local Market Rates 

2(i) Standard specification to be :: Specifications 
followed 

2(j) Standard Contract Form :: Item rate Tender form of Canara Bank 
as modified & Corrected up to date of 
tender. 

Reference to CLAUSES OF CONTRACT 
 

Clause 1 : 
Estimated cost of work :: Rs. 54.00 Lakhs 

Earnest Money Deposit :: Rs. 54,000.00 

Security Deposit :: As below 

a) 2% initial security deposit (including EMD) within 7 days. 
b) Retention money :: 8% of the work executed 

(Rule 13 of General Rules and Directions)  deducted from bills 
Maximum of Rs. 5.40 lacs. 

Or 

Bank guarantee of Rs. 5.40 lacs within 7 days of the date of issue of the letter of 
acceptance of his tender. 
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Clause 2 :: Authority for fixing 
compensation under 
clause 2. 

Deputy General Manager, 
Circle Office, 

Delhi 
Clause 5 Time allowed for execution of 

work from date of commencement 
60 Days 

Clause 5.4 Authority to give fair and 
reasonable extension of time for 
completion of work 

Deputy General Manager, 
Circle Office, 

Delhi 
Clause 10 B Mobilisation Advance Max. percentage 

of accepted tendered 
cost (contract amount) 

--  N I L -- 

 Plant & Machinery Advance 
Maximum percentage of contract 
amount. 

 
--  N I L -- 

 Rate of interest percent per annum 
on mobilization Advance and Plant and 
machinery Advance 

 

--  NA -- 

 Other items (Specify) if any --  N I L – 

Clause 10 C :: Escalation --  N I L – 

Clause 12 :: 
12.1 (iii) 

Schedule of Rates for determining. 
Rates for additional, altered or 
substituted items that cannot be 
determined under 12.1 (b) (i) & (ii) 

 
Local market Rates 

12.1(vi)A(a) ----NA---- ----NA---- 
12.1(B)(vi)A(b) ----NA---- ----NA---- 
12.1(vi)B(a) ----NA---- ----NA---- 
Clause 15 :: 

(b) (II) 
Percentage payable to cover 
contractor’s indirect 
expenses for suspension of work 
exceeding 30 days and not 
exceeding 3 months. 

-----NIL----- 

( c ) Percentage payable to cover 
contractor’s indirect expenses for 
suspension exceeding 3 months. 

-------NIL------- 

Clause 16 :: Competent Authority for deciding 
reduced rates. 

Assistant General Manager, 
Circle Office, 
Delhi 

Clause 19 :: Submission of Labour License Within 7 days from the date of 
receipt of 

Acceptance letter 

Clause 25 i) Amount of claim by any party beyond 
which Arbitrator shall 
give reasons for award. 

 
All Claims 

 ii) Accepting Authority Assistant General Manager, 
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  Circle Office, 

Delhi 
Clause 36 (i) a) Minimum Qualifications & 

experience required for Principal 
Technical Representative to be in- 
charge of work 

GRADUATE ENGINEER 
with 

3 years’ Experience OR 
Diploma holder with 5 

years OR 
Retired A. E. from Govt. 
Department with 5 years’ 

experience as A. E 
 b) Discipline to which the 

Principal Technical 
representative should belong 

 
Civil 

 c) Minimum experience of works 3 years for Graduates and 
5 years for Diploma. 

 d) Recovery to be effected from the 
contractor in the event of not 
fulfilling provision of clause 36(i). 

 
Rs. 30,000/-p.m. 

Clause 42 :: 
(i) (a) 

---NA---- ---NA---- 

(ii). ---NA---- ---NA---- 

 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 



 

Premises & Estate Section, Circle Office, Delhi< Page no. 21 > 
Signature of Tenderer with Seal 

CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR PRADESH.  

 

 
 
 

CONDITIONS OF CONTRACT 
 

Definitions::- 
 

1. The `Contract' means the tender documents and acceptance thereof and the agreement 
duly executed between the Canara Bank and the Contractor, together with the documents 
referred to therein including these conditions, NIT, specifications, schedule of quantities, 
agreement, designs, drawings and instructions issued from time to time by the Employer 
and / or Engineer-in- Charge and all these documents taken together, shall be deemed to 
form one contract and shall be complementary to one another. 

 
2. In the contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them. 

 
a) The expression `works' or `work' shall be as mentioned Schedule F, unless there be 
something either in the subject or context repugnant to such construction be construed and 
taken to mean the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent, and whether original, altered, substituted or additional. 

 
b) The `Site' shall mean the land/or other places on as mentioned Schedule F, into or 
through which work is to be executed under the contract or any adjacent land, path or street 
through which work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract. 

 
c) The `Contractor' shall mean as mentioned in schedule F, the individual Kartha, or 
Manager of HUF, firm or Company, whether incorporated or not, undertaking the works and 
shall include the legal heirs/representatives of such individual or the partners composing 
firm and theirs legal heirs and successors, or company’s authorized and constituted 
attorneys/agents and permitted assigns of such firm  or company. 

 
d) The `Employer/Canara Bank means as mentioned in schedule F any officer of the 
Bank, who is specifically authorized to enter into contracts and in-charge of the work 
mentioned in Schedule F. 

 
e) The `Engineer-in-Charge’ means the Engineer as mentioned in Schedule `F' hereunder 

who shall supervise and be in-charge of the work or any other person specifically 
deputed by the Employer. 

 
f) The `Architect’ means the Architect appointed by the Employer who shall supervise the 

overall project personally and through the site engineer(s) appointed by him. The 
Architect for the project is M/s Narender Malhotra & Associates. 

 
g) The `Site Engineer’ means the Engineer who shall supervise and be in-charge of the 

work and is deputed by the Architect. 
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h) `Contract Price' shall mean the final accepted rates in the Schedule A hereto. 
 

i) `Date of Contract' means the `Calendar date on which the Employer and 
Contractor have signed the Agreement on the Stamp Paper. 

 
j) "Accepting Authority" shall mean the authority mentioned in Schedule `F'. 

 
k)  "Excepted Risk" are risks due to riots (other than those on account of contractor's 

employees or agents or persons worked under or at the instance  of the contractor) or 
civil commotion (in so far as both these are uninsurable), war (Whether declared or not) 
invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 
military or usurped power, any acts of Government, damages from aircraft, acts of God, 
such as earthquake, lightening and unprecedented floods, Tsunami and other causes 
over which the contractor has no control and accepted as such by the Accepting 
Authority. 

 
l)  "Market Rate" shall be the rate as decided by the Employer on the basis of the cost of 

materials and labour and the site where the work is to be executed plus the percentage 
mentioned in Schedule `F' to cover all overheads and profits. 

 
m)  "Schedule(s)" referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or mentioned, if any, in Schedule 
`F' hereunder, with the amendments thereto issued upto the date of receipt of the 
tender. 

 
n)  `Approved' or `Approval' wherever used in the specifications or schedule of Quantities 

shall mean, respectively, ‘approved by or approval of the 
`Accepting Authority' in writing. 

 
o)  `Notice in writing' or `written notice' shall mean a notice in writing typed or printed 

characters delivered to or sent by registered post to the last known address private or 
business address or registered office address, and shall be deemed to have been 
received when in ordinary course of post it would have been delivered, and/or delivered 
personally, or otherwise proved to have  been received. 

 
p)  `virtual completion’ shall mean that the work / building is complete in all respects in the 

opinion of the Employer/Bank 
 

q)  `Drawings' shall mean all drawings and / or sketches duly signed by the Engineer-in-
charge or their representative on behalf of the Employer before commencement or 
during the progress of the work. 

 
r)  `Letter of Acceptance' shall mean an intimation by a letter issued by the Accepting 

Authority of the Employer / Bank to tenderers that his tender has been accepted in 
accordance with the provisions in the said letter. 

 
s)  Basic rate / Base price shall be as specified in Schedule F and Annexure -18 based on 

the actual price quoted by the authorised stockiest / wholesalers / showroom including 
GST, octroi and all other duties levied by the statutory / local authority and
 also excluding loading, unloading and carriage / transportation 
cost to the site of work, overheads, storage charges at site. 

 
t)  "Defect Liability Period" shall mean a period of twelve months from the certified date of 

virtual completion issued by the Engineer in charge / Employer. However, in the case of 
specialist contracts like for anti-termite treatment, water proofing treatment and the like 
the period of warranty in such contracts shall supersede the defect liability period, and 
the defect liability period of twelve months shall stand extended to be equal to the 
warranty period. 
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u)  “Approved make” means materials as specified under List of approved makes 
and also as approved by the Bank. 

 
3. Scope and Performance:: Where the context so requires, words imparting the singular 
only also include the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa. 

 
4. Headings to these Conditions of Contract, Clauses of contract, special conditions, 
Technical specifications shall not be deemed to form part thereof or be taken into 
consideration in the inter-pretation or construction thereof or of the contract. 

 
5. The contractor shall be furnished, free of cost one certified copy of the contract 
documents (except standard specifications, Schedule of Rates) together with all drawings 
as may be forming part of the tender papers. None of these documents shall be used by 
the Contractor for any purpose other than for this contract. 

 
6. Works to be carried out :: The work to be carried out under the contract shall, except 
as otherwise provided in these conditions, include all labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and for and in the full and 
entire execution and completion of the works. The descriptions given in the Schedule of 
Quantities (Schedule - A) shall, unless otherwise stated, be held to include waste on 
material carriage and cartage, lead, lift, safety works, carrying and return of empties, 
hoisting, setting, fitting and fixing in position and all other labour necessary and for the full 
and entire execution and completion as aforesaid in accordance with good practice and 
recognized principles. 

 
7. Rates 
The rates quoted shall be all inclusive rates for the item of work described, including 
materials, labour, tools and plant, lead, lift carriage and transport supervision, Royalties, 
duties, levies, cess, entry tax, Octroi, profession tax, GST or any other tax on material in 
respect of this contract, overheads and profits, mobilizing, demolishing and other charges 
whatsoever including any special difficulties any restrictions for transport, any other 
incidentals works etc. complete and for proper execution of the work as per drawings and 
specifications and no claim whatsoever for any extra payment shall be maintainable unless 
otherwise specifically exempted and are specified as payable or reimbursable under this 
Agreement. 

8. Sufficiency of Tender:: 
 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted in 
the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 
cover all his obligations under the Contract and all matters and things necessary for the 
proper completion and maintenance of the works. 

9. Discrepancies and Adjustment of Errors:: 
 

THE several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawing being followed in preference to small scale drawing and 
figured dimensions in preference to scale and special conditions in preference to General 
Conditions. 

 
 If there is any difference or discrepancy between the description of items as given in 
the schedule of quantities, particular specifications for individual items of work (including 
special conditions) and I.S. Codes etc., the following order of preference shall be observed 
: 

 
a) Description of the Item as detailed in Schedule of Quantities (SOQ). 
b) Particular Specifications, Special condition, Additional conditions if any 
c) Detailed Drawings 
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d) CPWD specifications; if applicable 
e) Clauses of contract 
f) Indian Standard Specifications of B.I.S. 
g) Manufacturer’s specifications 
h) As decided by Employer 

 
Moreover, the Contractor is not allowed to take benefit out of any clerical / grammatical 
mistake in the standard clauses/ Bill of Quantities/Specifications etc. being used in the 
agreement”. 

 
 If there are varying or conflicting provisions made in any one or more document(s) 
forming part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding on 
contractor. 

 
 Any error in description or quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the works comprised therein according to drawings and specifications 
or from any of his obligations under the Contract. 

 
10. Signing of Contract :: The successful tenderer/contractor, on acceptance of his 
tender by the Accepting Authority, shall, within 7 days from the stipulated date of start of the 
work sign the contract consisting of following failing which the Earnest money deposit 
shall be forfeited :- 

 
a) Standard form of agreement on stamp paper, the notice inviting tender, all the 

documents including drawings, if any, forming the tender as issued at the time of 
invitation of tender and acceptance thereof together with any correspondence 
leading thereto. 

b) Standard Contract Form as mentioned in Schedule `F' consisting of :: 
a. Notice inviting tender (NIT). 
b. General Rules & directions to contractor. 
c. Schedules A to F. 
d. Conditions of contract. 
e. Clauses of contract. 
f. Special conditions 
g. Technical specifications and list of approved make 
h. Safety code. 
i. Model rules for protection of health and sanitary arrangements for workers 

employed by contractors. 
j. Annexure 1 to 19. 
k. Tender Drawings 
l. Bill of Quantities ( BOQ) 

 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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CLAUSES OF CONTRACT 
 

Clause - 1:: DEPOSITS 

The contractor whose tender is accepted shall be required to furnish by way of Initial 
security a sum which shall be equal to 2.0% (two percent) of the accepted value of the 
tender including the Earnest Money Deposit, within 7 (Seven) days of the date of issue of 
the letter of acceptance of his tender in form of Demand Draft payable to the Canara Bank . 
A further sum of 8% (eight percent) of the Gross value of each interim/final bill shall be 
deducted as retention money to make up, together with the Initial Security Deposit, a total 
Security Deposit equal to 10%. 

 
In case the contractor wishes to provide the security deposit in form of Bank Guarantee, a 
Bank Guarantee of 10% of Contract amount including the Earnest Money Deposit, within 7 
( Seven) days of the date of issue of the letter of acceptance of his tender as security 
deposit will be needed to be submitted. The duration of the Bank guarantee shall be for the 
duration of the contract period and defect liability period. In case of increase of duration of 
the project, the contractor is liable to provide the revised bank guarantee covering the 
extended period. The bank guarantee shall be acceptable from any other Scheduled 
Bank other than Canara Bank in the prescribed format. 

 
All compensation or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest if any, arising therefrom, or from any sums which may be due to 
or may become due to the contractor by Government on any account whatsoever and in 
the event of his Security Deposit being reduced by reason of any such deduction or sale as 
aforesaid, the contractor shall within 10 days make good in the cash or Guarantee Bond of 
a Scheduled Bank other than Canara Bank in favour of the Employer (in case of guarantee 
offered by scheduled banks, the amount  shall  be  within  the  financial limits prescribed by 
the Reserve Bank of India); any sum or sums which may have been deducted from, or 
raised by sale of his security deposit or any  part thereof. The security deposit shall be 
collected from the running bills of the contractor at the rates mentioned above and the 
Earnest money deposited at the time of tenders and the Initial Security Deposit will be 
treated as part of the Security Deposit. 

 
Clause - 2 :: COMPENSATION FOR DELAY :: 

If the contractor fails to maintain the required progress in terms of the contract or to 
complete the work and clear the site on or before the contract or approved extended date of 
completion, he shall, without prejudice to any other right or remedy of the Employer on 
account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below or such smaller amount as may be fixed by the authority mentioned in 
Schedule `F' on the contract value of the work for every completed week that the progress 
remains below that specified in clause 5 or that the work remains incomplete. 
This shall also apply to items or group or items for which a separate period of completion 
has been specified, if any. 
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For this purpose the term `Contract Value' shall be value at the contract rates of the work 
as ordered. 

 
a) Completion 

months) 
period (less than 6 :: 1 ( One ) percent per week 

 
Provided always that the total amount of compensation for delay to be  paid under this 
condition shall not exceed the undernoted percentage of the Contract Value or of the 
Contract Value of the item or group of items of work for which a separate period of 
completion is originally given :- 

 
a) Completion period (less than 6 
months) 

:: 10% ( Ten percent ) 

 
Clause -2.1:: 

Bank shall have the right to adjust set-off against any sum payable to the Contractor under 
this or any other contract with the Employer / Canara Bank anywhere in India / outside 
India. 

 
Clause -3:: 

Subject to other provisions contained, the Employer may without prejudice to his any other 
rights or remedy against the contractor in respect of any delay, inferior workmanship, any 
claims for damages and/or any other provisions of this contract or otherwise, and whether 
the date of completion has or has not elapsed, by notice in writing absolutely determine and 
cancel the contract in any of the following cases; 

 
i) If the contractor having been given by the Employer and/or the Engineer- in-charge 

a notice in writing to rectify, reconstruct or replace any defective work or that the 
work is being performed in any inefficient or otherwise improper or un-workman like 
manner shall omit or comply with the requirement of such notice for a period of 
seven days thereafter. 

 
ii) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court or 
the creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

 
iii) If the contractor has without reasonable cause failed to commence the work or has 

suspended the progress of the work or has failed to proceed with the work with due 
diligence so that in the opinion of the Employer (which shall be final and binding) he 
will be unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from Employer. 

 
iv) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date (s) of 
completion and does not complete them within the period specified in a notice given 
in writing in that behalf by the Employer and /or Engineer-in-charge. 
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v) If the contractor persistently neglects to carry out his obligations under the contract 
and/or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Employer and /or 
Engineer-in-charge. 

 
vi) If the contractor commits any acts mentioned in clause 21 hereof. 

 
Clause -3.1:: 

When the contractor has made himself liable for action under any of the cases aforesaid, 
the Employer shall have powers:: 

 
a) To determine or rescind the contract of which termination or rescission notice in writing 

to the contractor under the hand of the Employer shall be conclusive evidence. Upon 
such determination or rescission, the security deposit of the contractor shall be liable to 
be forfeited and shall be absolutely at the disposal of Employer. 

 
b) To employ labour paid by the Employer and to supply material to carry out  the work or 

any part of the work debiting the contractor with the cost of the labour and the price of 
the materials (of the amount of which cost and price certified  by the  Engineer-in-
charge  shall  be  final and conclusive) against the contractor and crediting him with the 
value of the work done in all respects in the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of his contract. The certificate of 
the Engineer-in-charge as to the value of the work done shall be final and conclusive 
against the contractor provided always that action under the sub- clause shall only be 
taken after giving notice in writing to the contractor. However if the net total expenses  
incurred  by  the Employer are  less than the amount payable to the contractor at his 
agreement rates, the difference shall not be paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof as shall be unexecuted out of his hands 
and to give it to another person to complete in which case  any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor if 
the whole work had been executed by him, of the amount of which excess the 
certificate in writing of the Employer shall be final and conclusive shall be borne and 
paid by  the  original contractor and may be deducted from any money due to him by 
Employer under this contract or on any other contract account whatsoever or from his 
security deposit or the proceeds  of sales thereof or  a  sufficient  part  thereof as the 
case may be. 

 
Clause -3.2:: 

In any such event  the  contractor  shall  have  no  claim  to compensation  for  any loss 
sustained by him by reason of his having purchased or procured any materials or entered 
into any engagements or made any advances on account or with a view to the execution of 
the  work or the performance of the contract.  And in case action is taken under any of the 
provisions aforesaid, the contractor 
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shall not be entitled to recover or be paid any sum for any work thereto or actually 
performed under this contract unless and until the Engineer- in-charge has certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. Provided further that any of the recoveries 
to be made when the excess cost incurred by the Employer under the action in (b) and/of 
(c) above is more than the Security Deposit to be forfeited, such recoveries shall be limited 
to the amount by which the excess cost incurred exceeds the Security deposit so forfeited. 

 
Clause-4:: 

In any case in which any of the powers conferred upon the Employer under Clause-3 
hereof, shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall notwithstanding be exercisable in the event of any future case of default by 
the contractor and the liability of the contractor for compensation shall remain unaffected. In 
the event of the Employer putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Employer which shall be final and 
binding on the contractor) use as on hire (the amount of the hire money being also in the 
final determination of the Employer ) all or any tools, plant, materials and stores in or upon 
the works, or the site thereof, belonging to the contractor, or procured by the contractor and 
intended to be used for the execution of the work/or any  part thereof, paying or allowing for 
the same in account at the contract rates, or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-charge, whose certificate thereof 
shall be final and binding on the contractor, otherwise the Employer by notice in writing may 
order the contractor or his clerk of the works, foreman or other authorised agent to remove 
such tools, plant, materials, or stores from the premises, within the time to be specified in  
such notice, and in the event of the contractor failing to comply with any such requisition, 
the Employer may cause to remove them at the contractor's expense or sell them by 
auction or private sale on account of the contractor and at his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expense of any such removal and the 
amount of the proceeds and expense of any such sale shall be final and conclusive against 
the contractor. 

 
Clause-5:: TIME AND EXTENSION FOR DELAY :: 

The time allowed for execution of the Works by the Contractor as specified in the Schedule 
'F' or the extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from the 15th day after the date on 
which the Employer issues written orders to commence the work or from the date of 
handing over of the site whichever is later. If the contractor commits default in commencing 
the execution of the work as aforesaid, the Employer shall without prejudice to any other 
right or remedy available in law be at liberty to forfeit the earnest money absolutely. 
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Clause -5.1:: 

The contractor shall submit a Time and Progress Chart and get it approved by the 
Engineer-in-Charge. The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate the forecast of the 
dates of commencement and completion of various trades of sections of the work and may 
be amended as necessary by agreement between the Employer and the Contractor within 
the limitations of time imposed in the Contract documents, and further to ensure good 
progress during the execution of the work, the contractor shall in all cases in which the time 
allowed for any work exceeds one month (save for special jobs) complete 1/8th of the 
whole of work before 1/4th of the whole time allowed in the contract has elapsed; 3/8th of 
the work before one half of such time has elapsed and 3/4th before 3/4th of such time has 
elapsed. 

 
Clause -5.2:: If the works be delayed by :- 

a) Force majeure, or 
b) Excepted risk; 
c) abnormally bad weather, or 
d) serious loss or damage by fire, or 
e) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
f) delay on the part of other contractors or tradesmen engaged by the Employer in 

executing work not forming part of this Contract, or 
g) Non-availability of stores, which are the responsibility of the Employer to supply or 
h) any other cause which, in the absolute discretion of the authority mentioned in 

Schedule `F' is beyond the Contractor's control, 
 

then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the Employer but shall nevertheless use constantly  his  
best endeavour to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in- charge to proceed with the works. 

 
Clause -5.3:: 

Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay to the 
Accepting Authority. The Contractor shall also, if practicable, indicate in such a request the 
total period for which extension is desired, overlapping period, if any, with earlier events 
causing delays, net-extension required. 

 
Clause -5.4:: 

In such case the authority may give a fair and reasonable extension of time for completion 
of work. Such extension shall be communicated to the Contractor by the Employer in 
writing, within 15 days of the date of receipt of such request. Non application by the 
contractor for extension of time shall not be a bar for giving a fair and reasonable extension 
by the Employer and this shall be binding on the contractor. 
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Clause - 6:: 

(i) Engineer-in-charge is duty bound to, except as otherwise provided, ascertain and 
determine by measurement the value in accordance with the contract of work done. 

 
(ii) ALL measurement of all items having financial value shall be entered in 

Measurement Book so that a complete record is obtained of all works performed 
under the contract. All such measurement books shall be with machine numbered 
pages with a certificate of the Engineer-in-charge regarding the name of the work 
and contractor and number of pages. All such measurement books and level books 
shall be maintained carefully, work wise and shall be handed over to the Employer 
at the completion of the work. 

 
(iii) All measurements shall be taken jointly by the Architect/Site engineer authorized by 

the Engineer-in-Charge and the contractor or his authorized representative from 
time to time  during  the progress of  the  work and  all such measurements shall be 
verified by the Engineer-in- Charge/Architect to verify the accuracy of the 
measurement and signed and dated by the Engineer-in-Charge/Architect in token 
thereof and  by  the contractor or his representatives in token of their acceptance. 
Employer reserves the right to test check the measurements to the extent of 25% of 
measurements of each and/ or all items verified by the Engineer- in-Charge and any 
discrepancies are found they shall be corrected by the Employer and it shall be 
binding on the contractor. If the contractor objects to any of the measurements 
corrected a note shall be made to that effect with reason and signed by both parties. 

 
(iv) The contractor shall, without extra charge, provide all assistance by providing 

appliance, labour and other things necessary for such measurements. 
 

(v) Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in 
the specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not 
covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Indian Standard Institution 
and if for any item no such standard is available then a mutually agreed method 
shall be followed. 

 
(vi) The contractor shall give not less than seven days' notice to the Engineer- in-

Charge or his authorized representative in-charge of the work and Employer before 
covering up or otherwise placing beyond the reach of measurement any work in 
order that the same may be test checked and correct dimensions thereof be taken 
before the same is covered up of placed beyond the reach of measurement and 
shall not cover up and 
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place beyond reach of measurement any work without consent in writing of the 
Engineer-in-Charge or his authorized representative in-charge of the work and 
Employer who shall within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of measurements 
without such notice having been given or the Engineer-in-Charge's and Employer 
consent being obtained in writing the same shall be uncovered at the contractor's 
expense, or  in  default  thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 

 
(vii) -----NA------ 

 
(viii) Engineer-in-charge or his authorised representative may cause to check  the 

measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements or 
levels. 

(ix) Recording of measurements of any item of work in the measurement book and/or its 
payment in the interim on account of final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall it 
relieve the contractor from liabilities from any over measurement  or  defects noticed 
till completion of the defects liability period. 

 
Clause 7:: :: 

(i) No payment shall be made for a item of work, estimated to cost Rs 50,000/- ( Rupees 
Fifty thousand) or less till after the whole of the work shall have been completed and 
certificate of completion given. 

 
(ii) For item of works estimated to cost over Rs.50,000/- ( Fifty thousand) the interim or 
running account bills, duly accompanied by detailed measurements as may be required by 
the Engineer-in-Charge or the Employer, shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements on the format of the Employer in 
triplicates on or before the date of every month fixed for the same by the Engineer-in-
charge/employer. The payment of such items will be done on pro-rata basis. 

 
(iii) All such interim payments accepted by the Contractor shall be regarded as payments 
by way of advances against final payment only. These shall not  preclude the requiring of 
bad, unsound and imperfect or unskilled work to be rejected, removed, taken away and 
reconstructed or re-erected. Any certificate given by the Engineer-in-charge relating to the 
work done or materials delivered forming part of such payment, may be modified or 
corrected by any subsequent such certificate(s) or by the final certificate and shall not by 
itself be conclusive evidence that any work or materials to which it relates is/are in 
accordance with the contract and specifications. Any such interim payment, or any part 
thereof shall not in any respect conclude, determine or affect in any way powers of the 
Engineer-in-charge/Employer under the contract or any of such payments be treated as 
final settlement and adjustment of accounts or in any way vary or affect the contract. 
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(iv) Pending consideration of extension of date of completion interim payments shall 
continue to be made as herein provided 

 
 

Clause - 8 :: 
 

(i)  If there is no defect in the work Engineer-in-charge shall furnish the contractor with 
a final certificate of completion. Otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued. 

 
No final certificate of completion shall be issued, nor shall the work be considered to 
be complete by the employer until the contractor  shall  have removed from the 
premises on which the work shall be executed all scaffolding, surplus materials, 
rubbish and all arrangements required for his / their work people on the site in 
connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other parts of the building, in, upon, or about which the work 
is to be executed or of which he  may have had possession  for  the  purpose  of  
the execution thereof, and not until the work shall have been measured by the 
Engineer-in-Charge. The labours employed by the contractor will be allowed to use 
ONE BLOCK OF toilets provided at the premises. However, the contractor will be 
fully responsible to ensure that no damage/malfunction/disfunction (including choke 
up) of the toilets take place. It will be responsibility of contractor to surrender the 
toilet block to the employer in SAME CONDITION as it was handed over to the 
contractor. The contractor will need to carry out re-tiling works or replace the 
sanitary fixtures as per employer’s requirement if the same are not found in the 
SAME CONDITION as was handed over to the contractor. 

 
If the contractor shall fail to comply with the requirements of this Clause as to 
removal of scaffolding, surplus materials and rubbish and all arrangements as 
aforesaid and cleaning off dirt on or before the date fixed for the completion of work, 
the Engineer-in-Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish, etc., and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim 
in respect of any such scaffolding or surplus materials as aforesaid except for any 
sum actually realised by the sale thereof. 

 
 
 

Clause 8 (A):: NIL 

Clause 8 (B):: NIL 
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Clause 9:: 
(1) The Contractor shall submit the final bill in the same manner as specified in interim bills 

within one month of physical completion of the work or within 15 days of the date of the 
final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 
No further claims shall be made by the contractor after submission of the final bill and 
these shall be deemed to have been waived and extinguished. Payments of those items 
of the bill in respect of which there is no dispute and of items in dispute for quantities 
and rates as approved by Engineer-in-Charge, shall be made by the employer within 
the period specified herein under, the period being reckoned from the date of receipt of 
the bill by the Engineer-in-Charge or his authorised representative complete with 
account of materials issued by the Employer , dismantled materials, if any theoretical 
consumption of materials, inventory of fittings and fixtures, detailed measurements etc. 
complete. 
a) If the gross amount of the work done :: 1 months 

under the contract items, plus that 
of additional deviated items is upto 
Rs.2 lakhs. 

b) - do - exceeds Rs. 2 lakhs & is upto Rs.20 lakhs :: 2 months 
c) - do - exceeds Rs.20 lakhs  :: 3 months 

 

Clause –10:: MATERIALS SUPPLIED BY EMPLOYER :: 

No materials will be supplied by the Employer. 
 

Clause -10 A:: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS 

(i) The contractor shall, at his own expense, provide all materials, required for the works 
other than those which are stipulated to be supplied by Employer, if any. 

 
(ii) The contractor shall, at his own expense and without delay supply to the Engineer-in-
charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by 
the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. The Engineer-in-Charge may within 15 days of supply of samples or 
within such further period as he may require and so intimated to the Contractor in writing, 
inform the Contractor whether samples are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his 
approval fresh samples complying with the specifications laid down in the Contract. When 
materials are required to be tested in accordance with specifications, approval of the 
Engineer-in-Charge shall be issued after the test results indicate the specification laid down 
under the contract are met with. 

 
(iii) The Contractor shall at his risk and cost submit the samples of materials to be tested 
or analysed and shall not make use of or incorporate in the work any materials represented 
by the samples until the required tests or analysis have been made and material finally 
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out 



 

Premises & Estate Section, Circle Office, Delhi< Page no. 35 > 
Signature of Tenderer with Seal 

CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR PRADESH.  

 

of any delay in the work or due to any corrective measures required to be taken on account 
of and as a result of testing of materials. 

 
(iv) The contractor shall at his risk and cost make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting and preparing the required 
number of samples for such tests  at such time and to  such place or places as may be 
directed by the Engineer-in-Charge and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere  in  the contract  or specifications.   The   
Employer   and or   Engineer-in-Charge or his authorised representative shall at all times 
have the right to inspect/supervise the works and access to  all workshops and places 
where  work is being prepared or from where materials, manufactured articles or machinery 
are being obtained for the works. The contractor shall afford every facility and every 
assistance as required by the Employer/Engineer-in-Charge. 

 
(v) The Engineer-in-Charge/Employer shall have full powers to require the removal from 
the premises of all materials which in his opinion are not in accordance with the 
specifications, and in case of default, the Employer/Engineer-in-Charge shall be at liberty to 
employ at the expense of the contractor other persons to remove the same without being 
answerable or accountable for any loss or damage that may  happen  or arise  to  such  
materials. The Engineer-in-Charge/authorised representative of employer shall also have 
full powers to require other proper materials to be substituted thereof and in case of default 
the Engineer-in-Charge/ Employer may cause the same to be supplied and all cost which 
may attend such removal and substitution shall be borne by the Contractor. 

 
Clause 10-B:: 

A. > SECURED ADVANCE ON MATERIALS:: No advance will be paid. 
 

B. > MOBILISATION ADVANCE:: No advance will be paid. 
 

C. > PLANT AND MACHINERY ADVANCE:: No advance will be paid. 
 

D. > INTEREST APPLICABILITY:: Not applicable for the present case 
 

Clause - 10 C:: ESCALATION: 

The rate quoted shall be firm throughout the tenure of the contract including 
extension of time, if any, granted and will not be subject to any fluctuation due to 
increase in cost of materials, labour, etc. or any other tax. There shall be NO 
ESCALATION on the quoted rates. 

 
The basic rates indicated in bill of quantities for material is only to facilitate the Bank to 
select the material. Any variation in the market price shall be absorbed by the contractor & 
no extra is payable by Bank. 

 
Clause -10 D:: ---NA--- 
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Clause -11:: 

(i) The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner and both as regards materials and otherwise in every 
respect in strict accordance with the specifications. "The contractor shall also conform 
exactly, fully and faithfully to the design,  drawings  and instructions in writing in respect of 
the  work  signed  by  the  Engineer-in-  Charge and the Contractor shall be furnished free 
of charge one copy of the contract documents together with specifications, designs, 
drawings and instructions as are not included in the standard specifications of Schedule ‘F’ 
or  in any Bureau of Indian Standard or any other, published standard or code or, Schedule 
of Rates or any other printed publication referred to elsewhere in the contract. 

 
(ii) The contractor shall comply with these provisions and with due care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and supervision of all works, structural plans and other things 
of temporary  or  permanent  nature  required for such execution and maintenance in so far 
as the necessity for  providing  these, is specified or is reasonably inferred from these 
presents. 

 
(iii) The Contractor shall take full responsibility for adequacy, suitability and safety of all 
the works and methods of construction. 

 
Clause - 12:: DEVIATION/ VARIATIONS EXTENT & PRICING :: 

The Employer and /or The Engineer- in- Charge with the specific approval of the employer 
shall have power:- 

 
(i) To make alteration in, omissions from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work, and 

 
(ii) To omit a part of the works or Item of the works or reduce the quantity in case of 

non-availability of a portion of the site or for any other reasons and the contractor 
shall be bound to carry out the works in accordance with any instructions given to 
him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitution shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be 
directed to do in the manner specified above as part of the works, shall be carried 
out by the contractor on the same conditions in all respects including price on which 
he agreed to do the main work without any extra compensation except as hereafter 
provided : 

 
(a) No work which radically changes the original nature of the contract shall be 

ordered by the Engineer-in-Charge as a deviation. 
 

(b) In the event of any deviation being ordered which in the opinion  of  the 
Contractor changes the original nature of the Contract, he shall within  SEVEN 
days of having been so ordered bring this  to the notice of the Engineer-in-
Charge with the reasons but nevertheless carry it 
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out and the disagreement as to the nature of work and the rate to be paid
 therefore shall be resolved in accordance with Clause 25. 

 
Clause -12.1:: 

The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the contract sum being ordered, be extended by the employer if 
requested by the Contractor as follows :: 

 
a) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original Contract sum plus 
 

b) 25%  of  the  time calculated in (a)  above  or  such   further additional time as may 
be considered reasonable  on  the  recommendations of by  the Engineer-in-
Charge. 

 
Rates for such altered, additional or substituted work shall be determined by the Employer 
as follows on the recommendations of Engineer-in-Charge: 

 
(i) If the rate for altered, additional or substituted item of work is specified in the Schedule 
of Quantities, the Contractor shall carry out the altered, additional or substituted item at the 
same rate. In the case of composite tenders, where  two or more schedules of quantities 
may form part of the contract, the applicable rate shall be taken from the schedule of 
quantities of that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the same item of work in the other Schedules of Quantities. 

 
(ii) If the rate for any altered, additional or substituted item of work is not specified in the 
Schedule of Quantities, the rate for that item shall be derived from the rate for the nearest 
similar item specified therein. In case of composite tenders where two or more schedule of 
quantities form part of the contract, the rate shall be derived from the nearest similar item in 
the Bills of Quantities of  the particular part of works in which the deviation is involved failing 
that from the lowest of the nearest similar items in other schedule of quantities. 

 
(iii) If the rate for altered, additional or substituted item of work cannot be determined in 
the manner specified in sub-paras (i) and (ii) above, then such  item of works shall be 
carried out at the rate entered in the Schedule of Rates mentioned in Schedule `F' 
plus/minus the percentage by which the tendered amount of the works actually awarded is 
higher or lower than the estimated amount of the works actually awarded. 

 
(iv) -------NA------ 

 
(v) If the rate for any altered, additional or substituted item of work cannot be determined in 
the manner specified in Sub-paras (i) to (iii) above, the Contractor shall, within SEVEN days 
of the date of receipt of the order to carry out the said work, inform the Engineer-in-Charge 
of the rate which he proposes to claim for such item of work, supported by analysis of the 
rate claimed, and the Engineer- in-Charge shall within SEVEN thereafter, after giving due 
consideration to the  rate claimed by the Contractor, determine the rate on the basis of 
market rate(s). In the event of the Contractor failing to inform the Engineer-in-Charge 
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within the stipulated period of time, the rate which he proposes to claim, the rate for such 
item shall be determined by the Engineer-in-Charge on the basis of market rate (s) only. 

 
(vi) A. ----NA------ 

 
(vi) B. ----NA---- 

 

Clause -12.1.2:: ----NA----- 
 

Clause –12.2 :: ----NA------ 
 

Clause -12.3:: -----NA------- 
 

Clause -12.4:: The contractor shall send to the  Engineer-in-Charge  once in  every month 
till completion date account giving complete details of all claims for additional payments to 
which the contractor  may  consider himself entitled and of all additional work ordered by 
the Engineer-in-Charge which he has executed during the preceding quarter failing which 
the contractor shall be deemed to  have waived his right and to have no claim in the matter. 

 
Clause -12.5 :: No increase of rates under clause 12.1 shall be made unless within the 
stipulated period after the order of variation and before the commencement of such 
quantities a notice shall have been given in writing  by  the  party claiming increase. 

 
Clause -13:: FORECLOSURE OF CONTRACT IN FULL OR IN PART 

(i) The employer shall give notice in writing at any time  after acceptance  of  the tender, if 
the Employer shall decide to abandon or reduce the scope of the works for any reason 
whatsoever and hence not require the whole or any part of the works to be carried out, to 
that effect to the Contractor and the contractor shall act accordingly in the matter and the 
Contractor shall have no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he might have derived from the execution of 
the works in full but which he did not derive in consequence of the foreclosure of the whole 
or part of the works. 

 
(ii) The employer may pay to the Contractor at Contract rates full amount for works  
executed at Site and, in  addition,  a  reasonable amount as certified by the Engineer-in-
Charge for the Items hereunder mentioned which could not be utilised on the work to the 
full extent in view of the foreclosure and the contractor expressly agrees for such payment 
without demur. 

 
(a) Any expenditure incurred on preliminary site work. 

 
(b) Employer shall have the option to take over Contractor's materials or  any  part thereof 

either brought to site or of  which  the Contractor  is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the work). For materials taken over 
or to be taken over by the Employer cost of such materials as detailed by Engineer-in-
Charge shall be paid. The cost 
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shall, however, take into account purchase price, cost of transportation and 
deterioration or damage which  may  have  been  caused  to materials whilst in the 
custody of the Contractor. 

 
(c) Reasonable compensation for transfer of T & P from Site to Contractor's permanent 

stores or to his other Works, whichever is less. If T & P are not transported to either of 
the said places, no cost of transportation shall be payable. 

 
(d) Reasonable compensation for repatriation of Contractor’s Site staff and imported labour 

to the extent necessary. 
 

(e) The reasonable amount of items on (a), (c) and (d) above shall not be in excess of 2% 
of the cost of the work remaining incomplete on the date of closure, i.e., total stipulated 
cost of the  work  as per accepted tender less the cost of work actually executed under 
the contract and less the cost of contractor's materials at site taken over by the 
Employer as per item (b)above. Provided always that  against  any  payments  due  to  
the contractor on this account or otherwise, the Employer shall be entitled to recover to 
be credited with any outstanding balances due from contractor for advances paid in 
respect of any tool, plants and materials and any other sums which at the date of 
termination were recoverable by the employer from the contractor under the terms of 
the contract. 

 
(iii) ---NA--- 

 
(iv) The Contractor shall, if required by the Employer/Engineer-in-Charge furnish to him 
books of account, wage books, time sheets and other relevant documents and evidence as 
may be necessary to enable him to certify the reasonable amount payable under this 
Condition. 

 
Provided always that against any payments due to the contractor on this account or 
Otherwise, the Employer shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and 
materials and any other sums which at the date of termination were recoverable by the 
Government from the contractor under the terms of the contract. 

 

Clause -14:: CANCELLATION OF CONTRACT IN FULL OR PART :: 

i. > If contractor :: 
 

(a) at any time makes default in proceeding with the  works  or any part of  the work 
with due diligence or poor quality of work / workmanship or non compliance of 
contract specifications and continues to do so after  a  notice in writing of 7 days 
from the Employer and or Engineer-in-Charge; or 

 
(b) commits default in complying with any of the  terms  and conditions  of  the Contract 

and does not remedy it or take effective steps to remedy it within 7 days after a 
notice in writing is given to him in that behalf by the Employer and or Engineer-in-
Charge; or 
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(c) fails to complete the works or items of work with individual dates of completion, on 
or before the date(s) of completion, and does not complete them within the period 
specified in a notice in writing is given to him in that behalf by the Employer and or 
Engineer-in-Charge; or 

 
(d) shall offer or give or agree to give to any person in  Bank service  or  to  any other 

person on his behalf any gift or consideration of any as an inducement or reward for 
doing or for bearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other Contract for the Employer or; 

 
(e) shall enter into a Contract with the Bank in connection with which commission has 

been paid or agreed to be paid by him or his knowledge, unless the particulars of 
any such commission and the terms of payment thereof have been previously 
disclosed in writing to the Employer 
/Engineer-in-Charge; or 

 
(f) shall obtain  a Contract with the Employer as a result of wrong tendering  or other 

non-bona-fide methods of competitive tendering; or 
being an individual, or in a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or  order for administration  of his estate made 
against him or shall take any proceedings for  liquidation or composition (other than 
a voluntary liquidation for the purpose or amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of 
his effects or composition or arrangement for the benefit of his creditors or purport 
so to do, or if any application be made under any Insolvency Act for the to me being  
in force for the sequestration of his estate or if a  trust deed be executed by him for 
benefit of his creditors; or 

 
(g) being a company, shall pass a resolution or the Court shall make an order for the 

winding up of the  company  or  a receiver  or manager on behalf  of the debenture 
holders or others shall be appointed or circumstances shall arise which entitle the 
Court or debenture holders to appoint a receiver or manager; or 

 
(h) shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days; or 
 

(i) assigns, transfers, sublets (engagement of  labour  on  a piece-work  basis or of 
labour with materials not to  be incorporated  in  the  work,  shall  not be deemed to 
be subletting) or otherwise parts with or attempts to assign, transfer sublet or 
otherwise parts with the entire works or any portion thereof without the prior written 
approval of the Accepting Authority; 

 
(j) the Accepting Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue thereafter to the Employer, by a notice in writing 
cancel the contract as a whole or only such of items in default from the Contractor. 
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The Employer / Engineer-in-Charge shall on such cancellation by the accepting authority 
have powers to, for which the Contractor shall hereby unconditionally agree :: 

 
(a)  to take possession of the Site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 
(b) to carry out the incomplete work by any means at the risk and cost of the Contractor. 

 
ii. >  On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall 
determine what amount, if any, is recoverable from the Contractor for completion of the 
works or part of the Works or in case the Works or part of the Works is not to be completed, 
the loss or damage suffered by the Employer. In determining the amount, credit shall be 
given to the Contractor for the value of the work executed by him up to the time of 
cancellation, the value of Contractors' materials taken over and incorporated in the work 
and use of tackle and machinery belonging to the Contractor. 

 
iii. > Any excess expenditure incurred or to be incurred by the Employer in completing the 
Works or part of the Work or the excess, loss or damages suffered or may be suffered by 
the Employer as aforesaid after allowing such credit shall without prejudice to any other 
right or remedy available to Employer in law be recovered from any money due to the 
Contractor on any account, and if such moneys are not sufficient the Contractor shall be 
called upon  in  writing and  shall be liable to pay the same within 30 days. 

 
iv. > If the Contractor shall fail to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge with the approval  of the Employer  shall have the right to sell 
any or all of the Contractor's unused materials, constructional plant, implements, temporary 
buildings, etc. and adjust the proceeds of sale thereof towards the satisfaction of any sums 
due from the Contractor under the Contract and if thereafter there be any balance 
outstanding from the Contractor, it shall be recovered in accordance with the provisions of 
the Contract. 

 
v. > Any sums in excess of the amounts due to the Employer  and  unsold materials, 
constructional plant, etc., shall be returned to the Contractor, provided always that if cost or 
anticipated  cost  of  completion  by  the  Employer of the Works or part of the Works is less 
than the amount which the Contractor would have been paid had he completed the Works 
or part of the Works, such benefit shall not accrue to the Contractor. 

 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the performance of 
the contract. 

 

Clause -15 :: SUSPENSION OF WORK :: 

a) The Contractor shall, on receipt of the order in writing of the Employer, whose decision 
shall be final and binding on  the Contractor,  suspend the progress of the Works or any 
part thereof for such time and in such manner as  the Employer may consider necessary so 
as not to cause any damage or injury to the work for any of the following reasons :: 

 
(i) on account of any default on the part of the Contractor or; 
(ii) for proper execution of the works or part thereof for reasons other than the 

default of the Contractor; or 
(iii) for safety of the Works or part thereof. 

 
The Contractor shall, during such suspension, properly protect and secure the Works to the 
extent necessary and carry  out  the instructions given in that  behalf by the Engineer-in-
Charge. 

 
b) If the suspension is ordered for reasons (ii) and (iii) in sub para (a) above. 
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(i) the contractor shall be entitled to an extension of time equal to the  period of every 

such  suspension  PLUS  25%,  for completion  of the item  or group of items of 
work for which a separate period of completion is specified in the Contract and of 
which the suspended work forms a part ; and 

 
c) If the Works or part thereof is suspended on the orders of the Employer for more than 
three-months at a time, except  when suspension  is ordered for  reason (i) in sub-para (a) 
above, the Contractor  shall  after  receipt of such  order serve a written notice on the  
Employer  requiring  permission  within fifteen days from receipt by the Employer of the said 
notice, to proceed  with  the Works or part thereof in regard to which progress has  been 
suspended. If such permission is not granted within that time, the Contractor, if he intends 
to treat  the  suspension, where  it affects   only a part of the works as an omission of such 
part by the Employer or where it affects whole of the Works, as an abandonment of the 
Works by the Employer shall within ten days of expiry of  such period of 15 days give notice 
in writing of his intention to the Employer. In the event of the Contractor treating the 
suspension as an abandonment of the Contract by the Employer, he shall have no claim to 
payment of any compensation on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he could not derive in consequence 
of the abandonment. 

 
Clause -16:: INSPECTION :: 

(i) All works under or in course of execution or executed in pursuance of the Contract 
shall be at all times be open and accessible to the inspection and supervision of the 
Engineer-in-Charge and or Employer, his authorised subordinates in charge of the work 
and to all his superior officers of the Quality Control Organisation of the Employer or any 
Consultant of the Employer and of the Chief Technical Examiner's Office under Central 
Vigilance Commission. 

 
(ii) The Contractor shall at all times during the usual working hours and at all other times 
at which reasonable notice of the visit of such officers has been  given to the contractor, 
either himself be present to receive orders and 

instructions and inspections or have a responsible agent duly accredited in  writing present 
for that purpose. Orders given to the contractor's agent shall be considered to have the 
same force as if they had been given to the Contractor himself. 

 
(iii) IF it shall appear to the Engineer-in-Charge and or Employer or his authorised 
subordinates in-charge of the work or to the Engineer in charge of Quality Control or any 
Consultant of the Employer or to the Chief Technical Examiner, that any work has been 
executed with unsound, imperfect, or  unskillful workmanship, or with materials or articles 
provided by him for the execution of the work which are unsound or of a quality inferior to 
that contracted or otherwise not in accordance with the contract, the contractor shall, on 
demand in writing, which shall be made within twelve months of the completion of the work, 
from the Employer and or Engineer-in-Charge specifying the work, materials or articles 
complained of  notwithstanding that the same  may have been passed, certified and paid 
for, forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as 
the case may require or as the case may be, remove the materials or articles so specified 
and provide other proper and suitable materials or articles at his own charge and  cost.  In  
the event of the contractor failing to do so within a period specified by the Employer / 
Engineer-in-Charge in his demand  aforesaid, then the contractor  shall be liable to pay 
compensation at the same rate as under the clause 2 for non-completion of the work in time 
for this default. 

 
IN such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the Employer 
or the competent authority may consider reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety and without 
substantially  affecting the utility of the  item and the structure or he may reject the work 
outright without any payment and/or get it and other connected  and incidental items 
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rectified, or removed  and re executed at the risk and cost of the contractor. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and 
binding on the contractor. 

 
Clause -17:: 

If the  contractor  or  his  working  people  or  servants shall break, deface,  injure or destroy 
any part of building in which they may be working, or any building, road, road curb, fence, 
enclosure, water pipe, cables, drains, electric  or telephone post or wires, trees, grass or 
grass land, or cultivated ground contiguous to the premises on which  the work or any part 
is being executed, or  if any damage shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve 
months after a certificate final or otherwise or its  virtual completion  shall have been given 
by the Employer/Engineer-in-Charge as  aforesaid arising out of defect  or improper  
materials  or  workmanship  the contractor  shall  upon receipt of a notice in writing on that 
behalf make the same  good  at  his own  expense  or  in default  the Employer/Engineer-in-
Charge  cause the same  to be made good by other workmen and deduct the expense from 
any sums that may be then or at any time thereafter may become due to the contractor, or 
from his security deposit. Fifty (50) percent of the security deposit may be refunded 
after the expiry of six months (after  the virtual completion of the  work) or after the final bill 
has been prepared and passed whichever is later, and the remaining fifty (50) percent of 
the Security Deposit shall be refunded fourteen (14) days after the expiry of  the  defect 
liability period of twelve months after the completion of the work provided that all the works 
are carried out as per specifications and condition of contract and all the defect and  
damages are rectified satisfactorily to the satisfaction of the Employer/Engineer-in-Charge. 
The refund of the security deposit is subject to the condition that the contractor has 
deposited the security deposit in form of DD and remaining amount has been adjusted from 
running bills of the contractor. 

 
Clause -18:: 

THE contractor shall provide at his own cost all materials, plant, tools, appliances, 
implements, ladders, cordage, tackle, scaffolding and temporary works required for the 
proper execution of the  work, whether  original, altered or substituted and whether included 
in the specification or other documents forming part of the contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in-Charge as  to  any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and  counting,  weighing and assisting the measurement for examination  
at doing  the  same  may be provided by the Engineer-in-Charge  at  the expense  of the 
contractor and the expenses may be deducted, from any money due to the contractor,  
under this contract or otherwise and or from his security deposit  or  the  proceeds of sale 
thereof, or of a sufficient portions thereof. 

 

Clause –18 A:: 

In  every  case in which by virtue of the  provisions  sub-section  of Section  12,   of the 
Workmen's Compensation Act, 1923, Employer is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works, Employer shall be entitled 
to recover from the contractor the amount of the compensation so paid; and, without 
prejudice to the rights of the Employer under sub-Section 12, of the said Act, Employer 
shall be at liberty to recover  such amount or any part thereof by deducting it from the 
security deposit or  from any sum due by the Employer to the contractor whether under this 
contract or otherwise. The Employer shall not be bound to contest any claim  made  against 
it under Section 12, of the said Act, except on  the  written request  of the contractor and 
upon his giving to the Employer full security for all cost for which the Employee might 
become liable in consequence of contesting such claim. 
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Clause –18 B:: 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and  
Abolition) Act 1970, and  of  the  Contract Labour (Regulation and Abolition) Central Rules, 
1971, the Employer is obliged to pay  any amounts  of wages to a workman employed by  
the contractor  in execution of the works,  or to incur any expenditure in providing  welfare 
and health amenities required  to be provided under the above said Act and the rules under 
Clause  19H  or  under the Contractors' Labour Regulations, or under the Rules framed by 
the  State or Central Employer from time to time for the protection of health and sanitary 
arrangements for  workers  employed  by  the  Contractors,  the Employer shall be entitled  
to  recover  from  the contractor the amount of  wages so paid or the amount of expenditure 
so incurred; and without prejudice  to the rights of the Employer under sub-Section (2) of 
Section 20, and sub-  Section (4) of Section 21, of the Contract Labour (Regulation and 
Abolition) Act, 1970, the Employer shall be at liberty to recover such amount or any  part  
thereof by deducting it from the security deposit or from any sum due by the Employer to 
the contractor whether under this contract or otherwise. The Employer shall not be bound to 
contest any claim made against it under sub- Section (1) Section 20 and sub-Section (4) of 
Section 21, or any other provisions of the said Act, except on the written request of the 
contractor and upon his giving to the Employer full security for all costs for which the 
Employer might become liable in contesting such claim. 

 
Clause –19:: 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 

 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 

 
Any failure to fulfil these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 

 
Clause –19 A:: 

NO labour below the age of eighteen years shall be employed on the work. 
 

Clause -19 B:: PAYMENT OF WAGES :: 

a) The contractor shall pay to labour employed by him either directly of  through sub-
contractors, wages not less than fair wages as defined as per the provisions of the Contract 
Labour (Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971 wherever applicable. Such wages paid shall not less than 
the wages fixed by the state and/or Central Employer under the Minimum Wages Act 
applicable to the work. 

 
b) The contractor  shall, notwithstanding  the  provisions  of  any contract  to  the contrary, 
cause to be paid fair wage to labour indirectly engaged on the 
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work, including any labour engaged by  his sub-contractors in connection  with  the said 
work, as if the labour had been immediately employed by him. 

 
c) In respect of all labour directly or indirectly employed in the works for performance of 
the contractor's part of this contract, the  contractor  shall comply with or cause  to  be  
complied  with  the  Contractor's  Labour Regulations made by Employer and or the 
Employer (State and Central) from  time to time in regard to payment of wages, wage 
period, deductions from  wages, recovery of wages not paid and deductions unauthorisedly 
made, maintenance of wage books or wage slips, publication of scale of wages and  other 
terms of employment, inspection and submission of periodical returns and all other matters 
of the like nature or as per the provisions of the Contract  Labour (Regulation and Abolition) 
Act, 1970, and the Contract  Labour  (Regulation and Abolition) Central Rules, 1971, 
wherever applicable. 

 
d) (i) The Employer and/or his Engineer-in-Charge concerned  shall have the right to 

deduct from the moneys due to the contractor any sum required or estimated to be 
required for making good the loss suffered  by a  worker or workers by reason of 
non-fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not 
justified by their terms of the contract or non-observance of the Regulations. 

 
(ii) Under the provision of Minimum Wages (Central) Rules 1950, the  contractor is 

bound to allow to the labour directly  or  indirectly  employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default the Employer and or Engineer-in-Charge shall have the right  to 
deduct  the sum or  sums not paid on account of wages for weekly holidays to any 
labour and pay the same to the persons entitled thereto from any money due to the 
contractor by the Employer 

 
In cases where the state Government or Government of the Union of India where all 
inclusive minimum daily wages are fixed and such wages are inclusive of wages for the 
weekly day of rest, the question of extra payment for weekly holiday would not arise. 

 
e) The contractor shall comply with the provisions of the payment of Wages  Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 
1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractors 
Labour (Regulation and Abolition) Act 1970, or the modifications thereof or any other laws 
relating thereto and the rules made thereunder from time to time. 

 
f) The contractor shall indemnify and keep indemnified the Employer against payments to 
be made under and for the observance of the laws aforesaid and the Contractors' Labour 
Regulations without prejudice to his right to claim indemnify from his sub-contractors. 

 
g) The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 

h) Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the  workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 
amount from the  minimum  wage  payable to the workmen as and by way of commission or 
otherwise. 

 
The Contractor shall ensure that no amount by way of commission or otherwise is deducted 
or recovered by the Jamadar from the wage of workmen. 

 
Clause -19 C:: 

In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor's part of this contract, the contractor shall at his own expense arrange for the 
safety provisions as per Government and Employer's safety Code framed from time to time 
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and shall at his own expense provide for  all facilities in connection therewith. In case the 
contractor fails to make arrangement and provide necessary facilities as aforesaid he shall 
be liable to  pay a penalty of Rs.200/- for each default and in addition the Engineer-in-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and 
recover the costs incurred in that behalf from the contractor. 

 
Clause -19 D:: 

The contractor shall submit by the 4th and 19th of every month, to the Engineer- in-Charge 
a true statement showing in respect of the second half of the  preceding month and the first 
half of the current month respectively. 

 
(1) the number of labourers employed by him on the work. 
(2) their working hours, 
(3) the wages paid to them, 
(4)  the accidents   that   occurred  during  the said fortnight  showing the 

circumstances. 
(5) the number of female workers who have been allowed Maternity Benefit according to 

Clause 19F and the amount paid to them. 
 

Failing which the contractor shall be liable to pay to Employer a sum not exceeding 
Rs.200/- for each default or materially incorrect statement. The decision of the Engineer-in-
Charge shall be final in deducting from any bill due to the contractor the amount levied as 
fine and be binding on the Contractor. 

 
Clause -19 E:: 

The contractor shall comply with or cause to be complied with all the rules framed by the 
State and or Central Government from time to time for the protection of health and sanitary 
arrangements for workers employed, in respect of all labour directly or indirectly employed 
in the works  for  the  performance  of the contractor's part of this contract. 

 
Clause -19 F:: 

The Contractor shall maintain appropriate records for LEAVE and pay during leave and the 
same shall be regulated as per relevant/latest labour laws. 

 
Clause -19 G :: DEFAULT AS TO REGULATIONS/RULES :: 

(i) In the event of the contractor(s) committing a default or breach of any of  the provisions 
of Contractors' about Regulations and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information 
or submitting or filling any statement under the provisions of the above Regulations and 
Rules which is materially incorrect, the contractor shall without prejudice to any other 
liability pay to the Employer a sum not exceeding Rs.100/- for every default, breach or 
furnishing, making, submitting, filing such materially incorrect statements and in the event 
of the contractor(s) defaulting  continuously  in  this respect,  the penalty may  be enhanced 
to Rs.50/- per day for each day of default subject to a maximum of 5 percent of the 
estimated cost of the work put to tender. The decision of the Engineer-in-Charge / 
Employer shall be final and binding on the contractor s. 

 
(ii) Should it appear to the Engineer-in-Charge/ Employer that the contractor(s) is/are not 
properly observing and complying with the provisions of the Contractor's Labour 
Regulations and Model Rules and the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970, and  the Contract  Labour  (R & A) Central Rules 1971, for the 
protection of health and sanitary arrangements for work-people the Engineer-in-Charge/ 
Employer shall have  power to give notice in writing to the contractor(s) requiring that the 
said Rules be complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s) shall fail 
within the period specified in the notice to comply with and/observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have 
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the power to provide the amenities hereinbefore mentioned at the cost of the contractor(s). 
 

The accommodation facility at the site is not permitted. Hence the contractor will provide 
the necessary accommodation arrangements for its labours at place other than the 
premises. 

 
Clause –19 H :: CAMP :: 

Facility like toilets, water supply, rest rooms shall be provided for the labours as per labours 
regulations for similar works. 

 
Clause -19 - I :: COMPLIANCE AS TO EMPLOYEES' SERVICE :: 

THE Engineer-in-Charge/ Employer may require the contractor to dismiss or remove from 
the site of the work any person or persons in the contractors' employment who may be 
incompetent or misconduct himself or undesirable person and the contractor shall forthwith 
comply with such requirements. 

 
Clause –19- K :: ILLEGAL OCCUPATION :: 

The contractor shall undertake to see that the premises of execution is not occupied  by  
anybody  unauthorisedly  during the execution of the project, and  is handed over to the 
Employer through his Engineer-in-Charge with vacant possession of the premises. If such 
premises though completed is occupied illegally, then the Employer shall have the option to 
refuse to accept  the said site in that  position, and delay in acceptance on this  account  
will  be treated  as delay in completion and for such delay a levy upto 5% of estimated 
cost put to tender may be imposed by the Employer whose decision shall be final both  with 
regard to the justification and quantum and be binding on the Contractor. 

 
However, the Employer may request the contractor through a notice to remove the illegal 
occupation any time on or before the completion of project. 

 
Clause - 20 :: COMPLIANCE WITH STATUTE :: 

THE Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 
Contract Labour (Regulation and Abolition) Act 1970, EPF & MP Act 1952, ESI Act and 
amendments from time to time and rules framed thereunder and other labour laws affecting 
contract labour that may be brought into force from time to time. 

 
Clause - 21 :: ASSIGNMENT :: 

The contract shall not be assigned or sublet without the written approval of the Employer. 
And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either  directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any officer or person in the 
employ of the Employer  in any way relating to his office or employment, or if any such 
officer or person  shall become in any way directly or indirectly interested in the contract, 
the Employer shall have power to adopt any of the courses specified in Clause 3 hereof as 
he many deem best suited to the interest of the Employer and in the event of any of these 
courses being adopted the consequences specified in the said Clause 3 shall ensue. 

 
Clause - 22 :: REASONABLE COMPENSATION :: 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the Employer without 
reference to the actual loss or damage sustained. 

 
Clause - 23 :: APPROVAL FOR CHANGE IN CONSTITUTION :: 

Where the contractor is a partnership firm, the previous approval in writing of the Employer 
shall be obtained before any change is made in the constitution of the firm. Where the 
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contractor is an individual business concern such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership  agreement where under the 
partnership firm would have  the right  to carry out the works hereby undertaken by the 
contractor. If previous approval as aforesaid is not obtained, the contact shall be deemed to 
have been assigned in contravention of Clause 21 hereof and the same action may be 
taken, and the same consequences shall ensue as provided in the said Clause 21. 

 
Clause - 24 :: DIRECTIONS AS TO WORK :: 

All works to be executed under the contract shall be executed under the  direction and 
subject to the approval in all respects of the Engineer-in-Charge/ Employer who shall be 
entitled to direct at what point or points and in what manner are to be commenced, and 
from time to time carried on. 

 

Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION :: 

(i) It shall be accepted as an inseparable part of the contract that in matters regarding 
conditions & clauses of contract, quality of materials, workmanship, removal or rejection of 
improper work, interpretation of the drawings and specifications, measurements of 
materials and/or items of work, mode of procedure and carrying out of the work, the 
decision  of  the Employer  which shall be given in writing, shall be final, conclusive and 
binding on the contractor. 

 
ii) (A) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or considers any drawings  record  or decision given in 
writing by the Engineer-in-Charge on any matter in connection with or arising out of 
the  contract or carrying out of work, to be unacceptable, he shall promptly within 15 
days request the Accepting Authority in writing for written instruction or decision. 
Thereon, the Accepting Authority shall give  his  written instructions or  decision  
within a period of two months from the receipt of the contractor's letter. 

(B) Upon receipt of such written instructions or decision the contractor shall promptly 
proceed without delay to comply with such instructions or decisions. If the Accepting 
Authority fails to give his instructions or  decision in writing within a period of two 
months  after  being  requested or if the contractor is dissatisfied with  the 
instructions  or  decision  of  the Accepting Authority Employer, the Contractor may 
within 30 days appeal to the Appointing Authority who shall afford an opportunity to 
the contractor to be heard and to offer evidence in support of his appeal and give 
his decision in writing within a period of Thirty (30) days from the receipt of the 
contractor’s request. If the contractor is dissatisfied with  the decision of the 
appointing authority , then the contractor shall within a period of Thirty (30) days 
from receipt of the decision of the Appointing authority shall indicate his intention to 
refer the dispute to Arbitration, failing which the said decision of the Appointing 
authority shall be final  and conclusive and not referable to adjudication by the 
Arbitrator. 

 
iii) All disputes or differences in respect of which decisions have not been final, binding 
and conclusive as above shall be referred for adjudication by the arbitration by a Sole 
Arbitrator appointed as follows: 

 
Within Thirty (30) days of receipt of notice from any party to the  contract  for 
appointment of the Arbitrator the Appointing authority, in charge of the work (Schedule 
F) at the time of such appointment shall send to the contractor a panel of three names 
of persons who shall not presently be connected with the work. 

 
The contractor shall within fifteen (15) days of receipt of this list select and 
communicate to the Appointing authority the name of one person from the list who 
shall then be appointed as the sole arbitrator by the Appointing authority. 

 
If contractor fails to communicate his selection of name of the person, within Fifteen 
(15) days as stipulated, the Appointing authority shall without delay select one person 
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from the list and appoint him as Sole Arbitrator. 
 

If the Appointing authority fails to  send  such  a list within Thirty (30) days  as 
stipulated, the contractor shall send a similar list to the Appointing authority within 
fifteen (15) days. The Appointing authority shall then select one person from the list 
and appoint him as the Sole Arbitrator within Thirty 
(30) days of the receipt of the list. If the Appointing authority fails to do so then the 
contractor shall communicate to the Appointing authority the name of one person from 
the list who shall then be the Sole Arbitrator. 

 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to  any  reason  whatsoever another sole Arbitrator shall be 
appointed in the manner aforesaid. Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. 

 
iv) It is term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each such dispute along with the notice for appointment 
of arbitrator and giving reference to the rejection by the Appointing authority of the appeal 
and a copy  of his notice(s) of intention to refer the dispute to arbitration of such disputes as 
mentioned in Part (ii) above failing which the notice for appointment of the Arbitrator shall 
not be treated as notice for appointing the arbitrator. 

 
v) It is also a term of this contract that no person other than a person appointed by 
Appointing authority, in charge of the work as aforesaid should act as arbitrator and if for 
any reason that is not possible, the matter shall not be referred to arbitration at all. 

 
vi) It is also a term of the contract that if the contractor does not make any demand for 
appointment of arbitration in respect of any claims in writing as aforesaid within 90 days of 
receiving the intimation from the Appointing authority that the final bill is ready for payment, 
the claim of the contractor shall be deemed to have been waived and absolutely barred and 
the Employer shall be discharged and released of all liabilities under the contact in respect 
of these claims. No party shall be entitled to bring any claim to arbitration if the arbitrator 
has not been appointed before the expiry of sixty days after defect liability period. 

 
vii) The arbitration shall be conducted in accordance with  the provisions  of the Indian 
Arbitration and Conciliation ACT 1996 , or any  statutory modification or re-enactment 
thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration proceeding under this clause. 

 
viii) The Arbitrator may from time to time with the consent of the parties enlarge the time 
for making and publishing the award. 

 
ix) It is also a term of this contract that the Arbitrator shall adjudicial on only such disputes 
as are referred to him by the appointing authority and give separate award against every 
dispute and claim referred to him and in all cases where the total amount of the claims by 
any party exceed the amount specified in Schedule 
`F ' the arbitrator shall give reasons for the award separately for every dispute. 

(x) It is also a term of the contract that any fees, TA, DA and other charges  are 
payable to the Arbitrator shall be paid by both the parties equally. 

 
(xi) The venue of the arbitration shall be such a place as may be fixed by the Arbitrator 
in his sole discretion. 

 
xi) It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date of first hearing. The fees, and charges of the Arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each 
of the parties. The cost  of  the reference and of the award (including the fees, if any, of  the 
Arbitrator)  shall  be in the discretion of the Arbitrator who may direct to and  by whom and 
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in  what manner, such costs or any part thereof shall be paid and fix or settle the amount of 
costs to be so paid. 

 
xii) The award of the Arbitrator shall be final and binding on both the parties. 
Clause - 26:: INDEMNITY :: 

The Contractor shall keep and hold the Employer indemnified and harmless from time to 
time and at all times against all actions, prosecutions proceedings, claims, suits, liabilities 
(including statutory liability), penalties, demands, charges, costs (including legal costs) and 
expenses, damages, losses and any other expenses which may be caused to or suffered 
by or made or taken against the Employer arising out of: 

i) The breach, default or non-performance of undertakings, warranties, covenants or 
obligations by the contractor, non-compliance of safety rules, regulations, 
instructions by the contractor and mishaps occurring at the site due to faulty work 
executed by the contractor. 

ii) Any contravention or Non compliance with any applicable laws, regulations, rules, 
statutory or legal requirements by the Bidder. 

Further, the Contractor shall indemnify, protect and save the Employer against all claims, 
losses, costs, damages, expenses, action suits and other proceedings, resulting from 
infringement of any law pertaining to patent, trademarks, copyrights etc. or such other 
statutory infringements in respect of the services offered by the contractor. 

All Indemnities shall survive notwithstanding expiry or termination of the contract and 
contractor shall continue to be liable under the indemnities. 

There is no limit to claims made by the Employer / third parties in case of infringement of 
Intellectual property rights or for claims relating to the loss of damage to real property and 
tangible personal property and for bodily injury or death and in these cases the liability will 
be unlimited ”. 

Indemnity format is enclosed as Annexure – 19. The same to be duly filled and 
submitted by the successful bidder in a non-judicial stamp paper of appropriate 
value. 

 
Clause - 27:: ESTIMATE :: 

When the estimate on which a tender is made includes lump sum in respect of parts of the 
work the contractor may be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for 
such items, or if the part of the work in question is not, in the opinion of the Engineer-in-
Charge capable of  measurement, the Employer may at his discretion pay the lump-sum 
amount entered in the estimate, and the certificate  in  writing  of the  Employer  shall  be 
final and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause. 

 
Clause -28:: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED:: 

In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards Specifications. In case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturers’ specifications, if not 
available then as per District Specifications. In case there are no such specifications as 
required above, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in- Charge. 

 
Clause - 29:: LIEN :: 

(a) Whenever any claim or claims for payment of a sum of money arises  out of  or under 
the contract against the contractor, the Engineer-in-Charge or the Employer shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part from 
the security, if any deposited by the Contractor  and for the purpose aforesaid, the 
Engineer-in-Charge or the Employer shall be entitled to withhold the security deposit, if any, 
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furnished as the case may  be and also have a lien  over  the  same  pending  finalisation  
or adjudication  of  any such claim. In the event of the security being insufficient to cover 
the claimed amount or amounts or if no security has been taken from  the  contractor, the 
Engineer-in-Charge or the Employer shall be  entitled  to  withhold and have a lien to retain 
to the extent of such claimed amount or amounts referred to above, from any  sum or sums 
found payable or which may  at any time thereafter become payable to the contractor under 
the same  contract or any other contract with the Employer pending finalisation or 
adjudication of any such claim. 

 
(b) Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withhold or retained by  way of lien by the 
Engineer-in-Charge or the Employer or any other contracting person or persons through 
Engineer-in-Charge against any claim of the Engineer- in-Charge or the Employer or such 
person or persons in respect of payment of a sum of money arising out of or under any 
other  contract  made  by  the contractor with the Engineer-in-Charge or the Employer or 
with such other  person or persons. 

 
(c) It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in- Charge or the Employer 
will be kept withheld or retained as such by the Engineer-in-Charge or the Employer till 
the claim arising out of or under the contract is determined by the arbitrator (if the 
contracts governed by the arbitration clause) or by  the competent court, as the case 
may be and that the contractor will have no claim for interest or damages whatsoever 
on any account in respect of such withholding or retention under the lien referred to 

above and duly notified as such to the contractor. For the purpose of this clause, where 
the contractor is a partnership  firm  or  a  limited company, the Engineer-in-Charge or 
the Employer shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts  in  whole  or  in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual capacity or 
otherwise. 

 
Clause -29 A:: RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 

The Employer shall have the right to cause an audit  and  technical examination of the 
works and the final bills of the contractor including all supporting vouchers, abstract, etc., to 
be made even after  payment of the final bill and if  as a result of such audit and technical 
examination any sum is found to  have  been overpaid in respect of any work done by the 
contractor under the contract or any work claimed to have been done by him under the 
contract and found not to have been executed, the contractor shall be liable to refund the 
amount of over-payment and it shall be lawful for the Employer to recover the same from 
him in the manner prescribed in clause 29 or in any other manner legally permissible and if 
it is found that  the contractor  was paid less than what was due to him under the contract in 
respect of any work executed by him under it, the amount of such under payment shall be 
duly paid by the Employer to the contractor, without any interest thereon; Provided that the 
contractor shall not be entitled to payment of any sum paid short where such payment has 
been agreed upon between the Employer and Engineer-in-Charge on the one hand and the 
contractor on the other under any term of the contract permitting payment for work after 
assessment by the Employer and Engineer-in-Charge. 

 
Clause - 30:: CONTROLLED AREA LABOUR :: 

------ NA ------- 
 

Clause - 31 :: WATER SUPPLY 

The contractor(s) shall make his/their own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following conditions :: 

 
(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at 
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the risk and cost of contractor(s) if the arrangements made buy the contractor(s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

(iii) Water required for the work if available at site can be taken with the permission of 
Local Authorities. In case water is not available, the contractor is required to make 
his own arrangements at no extra cost. 

 
Clause - 32 :: ALTERNATE WATER SUPPLY :: 

-----------------NA----------------- 
 

Clause - 33 :: TRUST :: ----------NA------------ 

Clause - 34 :ARRANGEMENTS OF MACHINERY EQUIPMENT :: 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
required for execution of the work. 

 
Clause - 35 :: UNDERTAKING BY THE CONTRACTOR & DLP :: 

(i) ---NA---- 
 

(ii) ---NA--- 
 

(iii) The contractor shall be responsible for rectifying defects noticed in the works within a 
year ( i.e. one year ) from the date of completion of the work. For specialized works the 
guarantee shall be for 10 years. 

 
Clause - 36:: CONTRACTORS SUPERINTENDENCE, SUPERVISION, TECHNICAL 
STAFF & EMPLOYEE :: 

 
(i) The contractor shall provide all necessary superintendence during execution of the work 
and as long thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 

 
The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Employer the name, 
qualifications, experience, age, address and other particulars along with certificates, of the 
principal technical representative to be in charge of the work. Such qualifications and 
experience shall not be lower than specified in Schedule F. The Employer shall within 15 
days of receipt of such communication intimate in writing his approval or otherwise of such 
a representative to the contractor. Any such approval may at any time be withdrawn and in 
case of such withdrawal the contractor shall appoint another such representative according 
to the provisions of this clause. Decision of the tender accepting authority shall be final and 
binding on the contractor in this respect. The work shall be started only after such a 
principal technical representative is appointed. 

 
Even If the contractor (or any partner in case of firm/company) who himself has such 
qualifications, the contractor is bound to provide a principal technical representative of 
qualifications and experience which shall not be lower than specified in Schedule F. 

 
Instructions given to the principal technical representative shall be deemed to have the 
same force as if these have been given to the contractor. The Principal Technical 
Representative and/or the contractor or his responsible authorised agent shall be actually 
available at site atleast on two working days every week, these days shall be determined in 
consultation with the Engineer-in-Charge as well as fully during important stages of 
execution of work, during recording of measurement of works and whenever so required  by  
the Engineer-in-Charge by  a notice as aforesaid and shall also note down instructions 
conveyed by the Engineer-in-Charge or his designated representative in the site order book 
and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. There shall be no objection if the representative/agent looks 
after more than one work and not more than three 
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works in the same station provided these details are disclosed to the Engineer- in-Charge 
and he shall be satisfied that the provisions and the purpose of this clause are fulfilled 
satisfactorily. 

 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
Contractor  is  convinced  that  no  such  technical representative  or  agent  is effectively 
appointed or is effectively attending or fulfilling the provision of this clause, a recovery shall 
be effected from the Contractor as specified in Schedule `F' and the Engineer-in-Charge as 
recorded in the site order book and measurements recorded in Measurement Books shall 
be final and binding on the contractor. 

 
Further if the Contractor fails to appoint a suitable technical representative or responsible 
agent and if such appointed  person(s)  or not effectively present or do not discharge their 
responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the 
execution of the work until such date as a suitable agent is appointed and the Contractor 
shall be held responsible for the delay so caused to the work. Contractor shall submit a 
certificate  of  employment of the technical representative/responsible agent along with 
every on account bill/final bill and shall produce evidence if at any time so required by the 
Engineer-in-Charge. 

 
(ii) The contractor shall provide and employ on the site only such technical assistants as 
are skilled and experienced in their respective fields and such foremen and Supervisory  
staff  as  are competent to give proper supervision to the work. 

 
The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his  opinion misconduct himself, or  is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be  undesirable. Such person shall  not  be employed  again  at 
works site without  the written permission of the Engineer-in-Charge and the persons so 
removed shall be replaced as soon as possible by competent substitutes. 

 

Clause - 37:: TAXES :: 
 

(i) Entry Tax, Cess, Profession tax, turnover tax or any other tax on materials and/or 
completed works unless otherwise specifically excluded in respect of this contract shall be 
payable by the contractor and Employer shall not entertain any claim whatsoever in this 
respect other than normal payment for completed item of work at the accepted rate. 

 
(ii) Goods & Services Taxes (Item rates) on works contract on finished works wherever 
applicable shall be paid by Bank as per extant rules. 

 
(iiI) --------------- N.A ------------ 

(iv) If pursuant to or under any law, notification or order any royalty, cess, fee or the like 
becomes payable by the Employer and does not at any time become payable by the 
contractor to the State Government and/or the local authorities in respect of any material 
used by the contractor in the works then in such a case, it shall be lawful to the Employer 
and the Employer will have the right and be entitled to recover the amount paid in the 
circumstances as aforesaid from dues of the contractor. 

 
Clause - 38:: TENDERED RATES :: 

 
(i) All tendered rates shall be inclusive of all taxes (except GST), royalties, cess and levies 
etc as stated in clause-37.I and payable under respective statutes. 

 
(ii) The contractor shall keep necessary books of accounts and other documents for the 
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purpose of this condition as may be necessary and shall allow inspection  of the same by a 
duly authorised representative of the Employer and/or the Engineer-in-Charge  and  further  
shall furnish such other information/document as the Engineer-in-Charge may require from 
time to time. 

 
(iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax royalties, cess, or levy, pursuant to the constitution (Forty sixth Amendment) Act 1982, 
give a written notice thereof to the Employer and Engineer-in-Charge that the same is given 
pursuant to this condition, together with all necessary information relating thereto. 

 
Clause - 39:: DEATH :: 

 
Without prejudice to any of the rights or remedies under this contract if the contractor dies, 
the Employer shall have the option of terminating the contract without compensation to the 
contractor. 

 
Clause - 40:: RELATIVES :: 

 
The contractor shall not be permitted to tender for  works  in  the Circle office  of the Canara 
Bank (responsible for award of  execution  of contracts) in which  his near relative is posted 
as an officer in any capacity between the grades of the General Manager and 
Manager(both inclusive) of premises and estate department. He shall also intimate the 
names of persons as per Annexure 05 who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Officer in the Canara 
Bank or the Engineer in Charge employed by the Canara Bank for the work. Any breach of 
this condition by the Contractor would render him liable to be removed from the approved 
list of contractors of the Employer. 

 
Note::- By the term "near relatives" is meant wife, husband, parents and grand parents, 
children and grand children, brothers and sisters, direct uncles and  aunts and first cousins. 

 
Clause - 41:: EX-EMPLOYEES :: 

 
No Engineer or other officer employed in the Canara Bank shall work as a contractor or 
employee of a contractor for a period of two years after his 

retirement from the Bank's service without the previous permission of the Employer. This 
contract is liable to the canceled if either the contractor or any of his employees is found at 
any time to be such person who had not obtained the permission of the Employer as 
aforesaid, before submission of the tender or engagement in the contractors' service, as 
the case may be. Names of such persons employed by the Contractor shall be informed as 
per Annexure 18. 

 
Clause –42:: METHOD TO CALCULATE CONSUMPTION OF MATERIALS :: ----NA---- 

 
Clause - 43:: 

 
The work (whether  fully  constructed or  not)  and  all  materials, machines,  tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall be at the 
risk of the contractor until the work has been delivered to the Employer and a certificate 
from Engineer in charge to that effect obtained. In the event of the work or any materials 
properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when ordered (in 
writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly 
stack or remove in store all serviceable materials salvaged from the damaged work and 
shall be paid at the contract rates  in accordance  with  the  provision  of this agreement for 
the work of clearing the  site  of debris, stacking  or removal of serviceable material and for 
reconstruction of all works ordered by  the Engineer-in-Charge, such payments being in 
addition to compensation upto the value of the  work  originally  executed  before  being  
damaged  or  destroyed and not paid for. In case of works damaged or destroyed but not 
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already measured and paid for, the compensation shall be assessed by the Engineer-in-
Charge upto Rs.5,000/- and by the Employer concerned for a higher amount. The 
contractor shall be paid for the damages/destruction suffered and for the restoring the 
material at the rate based on analysis of rates tendered for in accordance with the provision 
of the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity 
of materials and the purpose for which they were collected shall be final and binding on the 
contractor. 

 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or war-like operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the Engineer-in-Charge (b) for any material 
etc. not on the site of the work or for  any tools, plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 

 
In the event of the contractor having to carry out reconstruction  as aforesaid,  he shall be 
allowed such extension of time for its completion as is considered reasonable by the 
employer. 

 
Clause - 44 :: APPRENTICES :: 

The contractor  shall comply with the provisions of  the  Apprentices Act, 1961 and the rules 
and orders issued there under from time to time. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the said 
Act. 

 

Clause - 45 :: CLEARANCE CERTIFICATE :: 

Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer. As soon as the work is virtually complete the contractor 
shall apply for the clearance certificate to the Labour Officer under intimation to the 
Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said communication, write 
to the Labour Officer to this effect till six months after the date of completion, it will be 
deemed to have received the clearance certificate and the Security Deposit will be released 
if otherwise due. 

 
Clause - 46:: DAMAGES & INSURANCE :: 

The Contractor shall be responsible for all injury to the work or workmen and employer’s 
officials to persons, animals or things and for all damages to the structural and/or 
decorative part of property which may arise from the  operations or neglect of himself or of 
any sub-contractor or of any of his or a sub- contractors employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include 
interalia, any damages to buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, footpaths or ways as well as damages caused to the buildings 
and the works forming the subject if this contract by rain, wind or other inclemency of the 
weather. The contractor shall indemnify the employer and hold harmless in respect of all 
and any expenses arising from such injury or damages to persons or property as aforesaid 
and also in respect of  any claim made in respect of injury or damage under any acts of 
compensation or damage consequent upon such claim. 

 
The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to 
make good or  otherwise satisfy all claims for damages to  the property or third parties. The 
contractor shall effect the insurance necessary and indemnify the employer entirely from all 
responsibility in this respect. The insurance must be placed with a company approved by 
the employer  and must  be effected jointly in the name of the contractor and the employer 
and the  policy lodged with the latter. The scope of insurance is to include loss  or  damage 
to the work and workmen  and  employer’s  offcials  due  to carelessness, accident  
including  fire,  earthquake,  floods,  etc., damage  or  loss to the contract itself till this is 
make over a complete state. Insurance is compulsory and must be effected from the very 
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initial stage. The contractor shall also be responsible for anything which may be excluded 
from damage to any property arising out of incidents, negligence or defective carrying out of 
this contract. 

 
The employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and  expenses  arising  or occurring from or in 
respect of any such claim or damages from any sums due or to become due to the 
contractor. 

Clause - 47:: INSURANCE :: 
The contractor shall insure the works and keep them insured until the virtual completion of 
the contract against all risks and loss or damages by fire and/or earthquake, flood. The 
insurance must be placed with a company approved by the Employer, in the joint names of 
the employer and the contractor for such amount and for any further sum if called to do so 
by the employer and lodge receipts of premiums paid with the employer within 21 days from 
the date of issue of letter of acceptance unless otherwise instructed. In default of the 
contract insuring as provided above, the employer on his behalf may so insure and deduct 
the premiums paid from any money due or which may become due  to  the  contractor. The 
contractor shall as soon as the claim under the policy is settled or the work reinstated by 
the insurance company should they elect to do so, proceed with due diligence will the 
completion of the works in the same manner as  though the damages has not occurred and 
in all respects under the conditions of the contract. The contractor in case of rebuilding or 
reinstatement after fire shall be entitled to extension of time for completion as the 
employer/architect may deem fit. 

 
Clause - 48:: ABNORMALLY HIGH AND LOW RATED ITEMS :: 
For item rate tenders if, the rates quoted by the lowest bidder for certain items of the Bill of 
Quantities of the tender are found to be abnormally high or low in comparison to the market 
rate analysis of the item done by the Architects/Bank and or in comparison to 
Architect/Bank’s method of working out market rate justification for the items, the same 
shall be governed as under in order to avoid financial loss to the Bank in the event of 
default of contractors. 
i) For abnormally high rated items (AHR), the progressive payment shall be 80% (eighty 

percent) of the payment due to the contractor against execution of  the AHR item. The 
balance withheld 20% payment shall be released after 75% of total value of the original 
contract is complete in financial terms or this 20% withheld payment can be released to 
the contractor on submission of an unconditional bank guarantee of equivalent amount 
in the proforma of Bank. Further deviation limit for AHR items shall be nil on plus side 
and Bank reserves the right to restrict, substitute or not execute the AHR items during 
execution. The decision of the Architect/Bank’s Engineer in this regard shall be final and 
binding on the contractor. 

 
ii) For abnormally low rated (ALR) items the contractor shall submit Bank Guarantee of 

difference in total of amount of ALR item(s) and the total amount of corresponding items 
at market rate of the Architect/Bank. This bank guarantee shall be valid till completion of 
the project. In exceptional circumstances, the amount of Bank Guarantees (BG) may be 
reduced or BG released earlier than completion period if, in view of Architect/Bank’s 
Engineer, all ALR items as provided in the contract are executed as per terms of 
contract and/or not required to be executed. 

 
The decision of the Architects on identification/ marking of AHR and ALR item is final 
and binding on the contractor. In case the contractor do not agree for furnishing of Bank 
Guarantee as above towards ALR items, at the time of award of works, the 
EMD/Performance guarantee of the contractor shall be forfeited and decision of 
Architect in this regard shall be final and binding on the contractor. 

♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ 



 

Premises & Estate Section, Circle Office, Delhi< Page no. 64 > 
Signature of Tenderer with Seal 

CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR PRADESH.  

 

 

SPECIAL CONDITIONS 
 

1 Scope : 
 The works to be governed by this contract shall cover CIVIL REPAIR WORKS 
CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR 
PRADESH as specified in the schedule A & E along with all services, including all 
materials, labour, delivery and transportation up to destination, safe custody at site, 
insurance, erection, testing and commissioning of the entire works. 

 
 The Contractor shall obtain all the relevant permissions from the local 
governing departments (wherever applicable) and shall bear the incidental 
expenses for the same. Any statutory payments, deposits, fee made to the 
appropriate authorities for permanent services connections shall be reimbursed by 
the Employer provided the receipts/ deposits are in the name of the Canara Bank. 

 
 The Contractor shall also be responsible to obtain all the Temporary service 
connections i.e. Electricity Power, Water and Sewerage (wherever applicable) 
connections and shall bear any incidental expenses, fees, deposits, monthly 
consumption charges required for the construction work. 

 
 The works to be undertaken by the contractor shall inter alia include the following: 

i. Preparation of detailed SHOP drawings and AS BUILT drawings 
wherever applicable. 

ii. Obtaining of Statutory permissions from statutory body and Local Authority  
where-ever applicable and required. 

iii. Pre-commissioning tests as per relevant standard specifications, code of 
practice, Acts and Rules wherever required. 

iv. Warranty obligation for the equipments, materials and/or 
fittings/fixtures supplied by the contractor. 

 All the hidden items such as CIVIL conduits etc. are to be properly tested as per 
the design conditions before covering and their measurements in measurement 
book duly test checked shall be deposited with Engineer in charge or his 
authorized representative, prior to hiding these items. 

2  Precautionary measures: 
 

 Temporary barricading shall be provided at site by the contractor at his own cost. 
The barricading physically define the boundaries of the site for restricted entry to 
only those involved in the work and also to prevent any accident. The barricading 
should be made in suitable size, shapes and number as directed by Engineer-in-
charge without any extra cost. It shall be dismantled and taken away by the 
contractor after completion of the work at his own cost with the approval of 
Engineer-in-charge. 

 Contractor shall take all precautionary measures to avoid any damage to existing 
property as well as property owned by other owners/Local authority. All necessary 
arrangement shall be made at his own cost. 

 
 The contractor shall take all precautions to prevent his workmen and employees 
from removing and damaging any Flora (tree/plant/vegetation) from the site. 

 
 The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards and providing barriers. He shall be responsible for all 
damages and accidents caused to work due to negligence on his part. No 
hindrances shall be caused to traffic, during the execution of the work. In case of 
any accident of the labourers / contractual staff, the entire responsibility will rest on 
the contractor and any compensation under such circumstances, if becomes 
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payable, shall be entirely borne by the contractor. 
 

 The contractor, his authorized representative, workmen etc. shall strictly observe 
orders pertaining to fire precautions prevailing in the area. 

 
 The Contractor shall take all necessary precautions to prevent any nuisance or 
inconvenience to the owners, tenants or occupants of the building and adjacent floor 
and to the public in general .The Contractor shall take all care, as not to damage 
any other adjacent property or other services running adjacent to the floor. If any 
damage is done, the same shall be made good by the Contractor at his own cost 
and to the entire satisfaction of the Engineer-in-Charge/Architect. The Contractor 
shall use such methodology and equipments for execution of the work, so as to 
cause minimum pollution of any kind during construction, to have minimum 
construction time and minimum inconvenience to the occupants of the buildings, 
etc. He shall make good at his own cost and to the entire satisfaction of the 
Engineer in Charge any damage to roads, paths, cross drainage works or public or 
private property whatsoever caused, due to the execution of the work or by traffic 
brought thereon, by the Contractor. Further, the Contractor shall take all precautions 
to prevent any pollution of streams and waterways. All waste or superfluous 
materials shall be carted away by the Contractor, entirely to the satisfaction of the 
Engineer-in-Charge. Utmost care shall be taken to keep the noise level to the barest 
minimum so that no disturbance as far as possible is caused to the occupants / 
users of adjoining floor. No claim what so ever on account of site constraints 
mentioned above or any other site constraints not specifically stated here, shall be 
entertained from the 

Contractor. T herefore, the Contractors are advised to visit site and get first hand 
information of site constraints. Accordingly, they should quote their tenders. Nothing 
extra shall be payable on this account. 

Contractor shall strictly comply with the conditions stipulated by Local authorities 
including disposal of waste. In case of any penalty levied by Local authorities shall be 
borne by contractor. 

In case of non payment of the same by the contractor, such penalties including 
interest if any charge will be paid by the employer and the same shall be recovered 
from contractor. 

3 General cleanliness of the site and Stacking & Storage of Materials: 
 

 The site of work shall be always kept clean in general strictly adhering to 
approved job layout/specifications or any other guidelines stipulated by local 
Authorities. The Contractor shall take all care to prevent any water-logging at site. The 
waste water shall not be allowed to be collected at site. For discharge into drainage 
system, necessary permission shall be obtained from relevant authorities after paying 
the necessary charges, if any, directly to the authorities. The work shall be carried out 
in such a way that the area is kept clean and tidy. All the fees/charges in this regard 
shall be borne by the Contractor. Nothing extra shall be payable on this account. 

 
 The contractor shall not stack building material / malba on the road or on the land 

owned by any other authority, as the case may be. In case, the Contractor is found 
stacking the building material / malba as stated above, he shall be liable to pay the 
stacking charges as may be levied by local body or authority and also to face 
penal action as per the rules, regulations and bye-laws of the said body or 
authority. The Engineer-in- Charge shall be at liberty to recover the sums due but 
not paid to the concerned authorities on the above counts from any sums due to 
the contractor including amount of the Security Deposit or Retention Money  in 
respect of this contract or any other contract. 

 
 For works which are likely to generate malba / rubbish, contractor shall dispose of 

malba, rubbish & other unserviceable materials and wastes at his own cost to the 
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dumping ground notified by local authorities and under no circumstances these 
shall be stacked / dumped even temporarily, outside the construction premises. 

 
 The contractor shall make use of the available work area other than commen 
area/lift/stair lobby for storing all other materials so as to be safe against damage by 
sun, rain, damages, fire, theft etc. at his own cost and also employ necessary watch 
and ward establishment for the purpose at his cost as permitted by Local authorities. 

 
4. Laboratory Equipment: 

 
 The contractor shall provide at his own cost suitable measuring tapes, weighing 
and measuring arrangements as may be necessary at site for checking. All such 
equipments shall be got calibrated in advance from laboratory, approved by the 
Engineer-in-Charge. Nothing extra shall be payable on this account. Minimum 
equipments as required for field tests shall be provided at site without any extra cost 
to the Employer. 
  

5. Setting Out of works 

 The contractor shall establish, maintain and assume responsibility for grades, 
lines, levels and bench marks. Contractor shall report any errors or inconsistencies 
regarding grades, lines, levels, dimensions to the Engineer-in- Charge before 
commencing work. Commencement of work shall be regarded as the contractor’s 
acceptance of such grades, lines, levels and dimensions and no claim shall be 
entertained at a later date for any errors found. 

 
 If at any time, any error in the respect of setting out appears during the progress 
of the work, the contractor shall, at his own expense rectify such error if so required, to 
the satisfaction of the Engineer-in-Charge. 

 
a)  The contractor shall provide, protect and maintain temporary / permanent 

benchmarks at the site of work throughout the execution of the work. These bench 
marks shall be got checked by the Engineer-in- Charge or his authorized 
representatives. The work at different stages shall be checked with reference to 
bench  marks maintained  for  the  said purpose. 

 
b) The approval by the Engineer-in-Charge, of the setting out by the contractor, shall 

not relieve the contractor of any of his responsibilities and obligation to rectify the 
errors/defects, if any, which may be found at any stage during the progress of the 
work or after the completion of the work. 

 The contractor shall be entirely and exclusively responsible for the horizontal, 
vertical and other alignments, the level and correctness of every part of the work and 
shall rectify effectively any errors or imperfections therein. Such rectifications shall 
be carried out by the contractor at his own cost to the instructions and satisfaction of 
the Engineer-in-charge. 

 
 The Contractor shall carry out survey of the work area, at his own cost, setting 

out the layout of building in consultation with the Engineer-in-Charge & proceed 
further. Any discrepancy between the architectural drawings and actual layout at site 
shall be brought to the notice of the Engineer-in-charge. It shall be responsibility of the 
Contractor to ensure correct setting out of alignment. 

 
6. Architectural, structural and integrated service drawings: 

 
 Although tender drawings are made available with the Tender, the working & 
detailed architectural drawings shall be issued as and when required according to the 
programme chart submitted by the contractor. It is the duty of the contractor to 
intimate the requirement of drawings reasonably well in advance and no hindrance 
shall be allowed on this account. 
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 The work shall be carried out in accordance with the Architectural/working 
drawings, to be issued from time to time, by the Engineer-in-Charge. Before 
commencement of any item of work, the contractor shall correlate all the relevant 
architectural/working drawings issued for the work, nomenclature of items, 
specifications etc. and satisfy himself that the information available there from is 
complete and unambiguous. The figures & the written dimensions of the drawing 
shall supersede the measurement by scale. The discrepancy, if any, shall be 
brought to the notice of the Engineer-in-Charge for immediate decision before 
execution of the work. The contractor alone shall be responsible for any loss or 
damage occurring by the commencement of work on the basis of any erroneous 
and/ or incomplete information and no claim, whatsoever shall be entertained on 
this account. The delay caused on account of non- timely action by the contractor in 
resolution of the differences whatsoever shall not be considered as valid ground for 
extension of time unless otherwise accepted by Engineer in charge. 

 
 The information and site data shown in the drawings and mentioned herein and 
also elsewhere in the tender documents are being furnished for general information 
and guidance only. The Engineer-in Charge/ Employer shall not bear responsibility for 
lack of such knowledge and also the consequences thereof. The Engineer-in-charge/ 
Employer in no case shall be held responsible for the accuracy thereof or any 
interpretation/ or conclusions drawn there from by the contractor. 

 
 Before taking up the work, the contractor shall be provided with working drawings 
for various relevant services showing details of lay out plan including sectional 
elevations and the contractor shall plan and mobilize his resources as per the working 
drawings and as per the site conditions to facilitate convenient execution, installation 
as well as maintenance of these services. Nothing extra shall be payable on this 
account. 

 
7. Scaffolding & Staging: 

 
 Wherever required for the execution of work, all the scaffolding shall be provided 
and suitably fixed, by the contractor. The scaffolding shall be provided strictly with 
steel double scaffolding system, suitably braced for stability, with all the accessories, 
gangways, etc with adjustable suitable working platforms to access the areas with 
ease for working and inspection. Single scaffolding system is strictly prohibited and 
shall invite necessary action. It shall be designed to take all incidental loads. It should 
cater to the safety features for workmen. Nothing extra shall be payable on this 
account. It shall be ensured that no damage is caused to any structure due to the 
scaffolding. 

 
 

8. Procurement of materials and Basic rate: 
 

 All material shall only be brought at site as per program finalized with the 
Engineer-in-Charge. Any pre-delivery of the material not required for immediate 
consumption shall not be accepted and thus not paid for. 

 
 The contractor shall procure the required materials in advance so that there is 
sufficient time for testing of the materials and approval of the same before use in the 
work. 

 

 The Base price of materials eligible for cost adjustment are mentioned 
Annexure-18, the contractor shall provide the materials accordingly, if the rate 
of the material selected by Bank is higher / lower than the above basic rate 
proportionate cost adjustment shall be made. 

 

 Base price shall be the actual price quoted by the authorized 
stockist/wholesalers/ showroom including excise duty and excluding cess, 
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octroi, GST and all other duties levied by the statutory / local authority and 
also excluding loading, unloading and carriage/ transportation cost to the site 
of work, overheads, storage charges at site. 

 
9. Quoted Rates and other conditions for payment: 

The rates quoted by the Contractor for the descriptions given in the Schedule of 
quantities (SOQ) are deemed to be inclusive of the following apart from other 
inclusions elsewhere stipulated in these documents: 

 Site clearance, setting out work, profile, establishment of reference bench mark(s), 
taking spot levels, construction of all safety and protection devices, barriers, 
barricading, signage, labour safety, welfare, preparatory works, working during 
monsoon, working at all depths, height, lead, lift and 

location etc until / unless specified otherwise, a nd any other incidental 
w orks required to complete this work. Nothing extra shall be payable on  this 
account. 9.2 

---NA--- 

9.3 ---NA--- 

 All labour, material, tools and plants, temporary water, sewerage, electricity 
connection charges & works and other inputs involved/ required in the execution of 
the item. 

 
 Conducting Tests materials and works wherever stipulated 

 
 Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed to have been built in the items. 

 
 For completing the work in time, the Contractor might be required to work in two 
or more shifts (including night shifts) or as permitted by Local Authorities. No claim 
whatsoever shall be entertained on this account, not with-standing the fact that the 
Contractor may have to pay extra amounts for any reason, to the labourers and 
other staff engaged directly or indirectly on the work according to the provisions of 
the labour and other statutory bodies regulations and the agreement entered upon 
by the Contractor with them. 

 

 The Contractor shall arrange to give all notices as required by any statutory / 
regulatory authority and obtain all requisite licenses wherever required and shall 
pay to such authority all the fees that is required to be paid for the execution of work. 
Nothing extra shall be payable on these accounts. 

 All ancillary and incidental facilities required for execution of work like stores, offices 
for Contractor, watch and ward, water storage tanks, installation and consumption 
charges of temporary electricity, telephone, water etc. required for execution of the 
work, liaison with municipal / statutory authorities etc., protection works, barricading, 
testing facilities / laboratory at site of work, facilities for all field tests and for taking 
samples etc. during execution or any other activity which is necessary (for execution 
of work and as directed by Engineer-in Charge), shall be deemed to be included in 
rates quoted by the Contractor for various items  in  the  Schedule of quantities. 
Nothing extra shall be payable on these accounts. 

 Final testing of the installation: 
The Contractor shall demonstrate trouble free functioning of all the works and 
services. The Engineer-in-Charge or his authorized representatives shall carry out 
final inspection of these various services and installations. Any defect(s) noticed 
during demonstration shall be rectified by the Contractor at his own cost to the entire 
satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this account. 
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 Contributions towards the EPF & ESI for the labour, employees engaged 
by the contractor wherever applicable shall be paid by the Contractor, Nothing extra 
shall be payable on this account. 

 
10. Local laws : 

 The Contractor shall keep himself fully informed of all acts and laws of the Central 
& State Governments, all orders, decrees of statutory bodies, tribunals having any 
jurisdiction or authority, which in any manner may affect those engaged or 
employed and anything related to carrying out the work. All the rules & regulations 
and bye-laws laid down by Collector / Municipal authorities etc. and any other 
statutory bodies shall be adhered to, by the contractor, during the execution of work. 
The Contractor shall also adhere to all traffic restrictions notified by the local 
authorities. 

 The contractor shall ensure that applicable permits mandated by the local bodies 
and in case warranted for this work are obtained as required under the Applicable 
Laws. 

 
 The building work shall be carried out in the manner complying in all respects with 
the requirements of relevant bye-laws of the local body and sanctioned plans under 
the jurisdiction of which the work is to be executed or as directed by the Engineer-
in-Charge and nothing extra shall be paid on this account 

11. ---NA---. 
 

12. Recording of Hindrances:- 
 

 Whenever any hindrance whether on part of Employer or on part of Local 
Authorities or on part of contractor, comes to the notice of the Engineer in charge, 
the contractor should at once make a note of such hindrance in the register kept at 
site, and immediately make a report to the Engineer in charge within a week. 

 
 Each hindrance should be entered in the Hindrance Register, (as per Annexure 
13) which should be authenticated by the Engineer In charge and Contractor. The 
Employer shall review the Hindrance Register at least once in a month. 

 
 The hindrances on part of contractor are also to be entered in the Hindrance 
Register. 

 
 The hindrance register shall be submitted at the time of payment of each Running 
Account Bill. 

 
13. Progress and monitoring of work: 

 The contractor shall submit the progress report for the work done during 
previous month to the Engineer-incharge on or before 5th day of each month. The 
progress report shall contain the following, apart from whatever else may be 
required as specified:- 

(i) Construction schedule of the various components of the work through a bar chart for 
the next month (or as may be specified), showing the inter milestones, targeted tasks 
and up to date progress. At least 3 digital photographs showing all the parts of the work 
in various stages during construction/repairs/restoration/concealed works in soft and 
hard copy have to be submitted in every monthly progress report. 

(ii) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative up to the month, with reason for 
deviations, if any in a tabular format. 
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(iii) The Contractor shall do proper sequencing of the various activities by suitably 
staggering the activities within work area so as to achieve early completion. 

14. Project review meetings: 
The contractor, immediately on award of work shall submit details of his key personnel 
to be engaged for the work at site. In addition, he shall furnish the Employer detailed 
organization involved with the work. 

 

M onthly Review Meetings: Shall be attended by Contractor / their 
representatives who can take independent decisions along with Engineer-in- charge 
and Bank’s representatives. 

 
15 Hardware: 

 Engineer-in-Charge will take a decision regarding make of materials, model 
numbers, in case the stipulated make or model mentioned, is not available. 
However, in case, the equivalent make or model so approved, is cheaper than the 
make or model already mentioned in Preferred makes list, the price adjustment will 
be made based on the difference in market rate. 

16. Inspection & Audit of works: 

 In addition to the provisions of relevant clauses of the contract, the work shall also 
be open to inspection by the Bank internal inspection and other Government 
authorities. The contractor shall at times during the usual working hours and at all 
times at which reasonable notices of the intention of the Engineer-in-charge/ 
Employer or other authorized officers as stated above to visit the works shall have 
been given to the contractor, either himself be present to receive the orders and 
instructions or have a responsible representative duly accredited in writing, to be 
present for that purpose. 

 
 Any instructions given by the above authorities shall be followed by the contractor. 
Further any recoveries ordered by the above authorities shall be made from the 
amount payable to the contractor or such amounts shall be paid by the contractor to 
the Bank. 

17. Submission of Insurance policies: 
No work shall be commenced by the Contractor unless he obtains the Insurance 
Policies as mentioned under Clauses of contract. Also, no payment shall be made 
to the Contractor / no permission for continuation of works on expiry of 
insurance policies unless renewed by the Contractor. Nothing extra shall be 
payable on this account. No claim of hindrance (or any other claim) shall be 
entertained from the contractor on these accounts. 

 
18. Chasing work: 

The work should be planned in a systematic manner so that chase cuttings in the 
walls, ceilings and floors is minimized. Wherever absolutely essential, the chase shall 
be cut using chase cutting machines. Chases will not be allowed to be cut using 
hammer / chisel. The contractor shall ensure proper co- ordination of various 
disciplines viz. building works & CIVIL installations etc, fire fighting works, HVAC works 
etc. 

19. Warranty or Guarantee period for specialized works: ----NA--- 

20. External Laboratory: Wherever tests are stipulated for the Materials, etc the same 
shall be tested at any government, semi government or NABL approved private 
laboratories. 

21. Licensed agencies: The contractor shall engage licensed agencies of required 
class as per the statutory rules for the works related to CIVIL works. Prior approval of 



 

Premises & Estate Section, Circle Office, Delhi< Page no. 71 > 
Signature of Tenderer with Seal 

CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR PRADESH.  

 

the Employer shall be obtained by producing the copy of the Licenses before 
commencing these works. 

22. Maintenance of Registers 

The Contractor will be required to maintain the following registers at site of work and 
should produce the same for inspection of the Bank/ Engineer in charge wherever 
desired by them. Type of Register to be maintained are: 

 
i) Register No. I : Materials at Site Account (inward/outward register for all 
materials) 
ii) Register No. VI : Site instruction Register 
iii) Register No. VII : Hindrance to work 
iv) Register No. VIII : Running Account Bill 
v) Register No. IX : Labour attendance 
vi) Register No. X : Labour Payment 

 
It shall be distinctly understood that notwithstanding the reviews and suggestion if any, 
by the Engineer – in – charge or Project Architect the sole and ultimate responsibility for 
the stability and performance of the form work and staging and all other temporary 
works shall be that of the Contractor. 

The partners or Directors of the Contractor shall meet the officers of Local Authority or 
its consultants at the site of works or at their respective offices whenever requested to 
do so. 

The Project Architect shall supply to the contractor reasonably complete engineering 
drawings. All the drawings required for the complete execution of the work will not be 
released simultaneously but in installments as the work progresses. and all the 
necessary shop drawing prepared by the contractor and get approved time to time from 
project architect Local Authority. Local Authority engineer in charge and authority has 
all the rights to modified the drawings layouts and also any of the Civil/Furnishing 
details and specifications wherever it is required. 

The Contractor shall confirm to the provisions of the Government Act relating to the 
work, and to the regulations and bye-laws of the local authorities. The contractor shall 
give all notices required by the said act, and obtain all required permission and license 
and pay all fees payable to such authorities in connection with constructing and 
maintaining temporary electric and water supply at site for the said project. All aspects 
of temporary works including their stability shall be the sole and ultimate responsibility 
of the Contractor. 

CANARA BANK, CIRCLE OFFICE DELHI reserves the right to use the premises 
and any portion of site for execution of any work not included in this contract which 
CANARA BANK, CIRCLE OFFICE DELHI may desire to get executed by other 
agencies. The Contractor shall allow all reasonable facilities for the execution of such 
work but shall not be required to provide any plant or material for such work except by 
special arrangement with CANARA BANK, CIRCLE OFFICE DELHI in such a manner 
as not to impede the progress of the works included in this contract and the Contractor 
Shall not be responsible for any damage or delay which may happen or be occasioned 
by such work. 

In addition to previous stipulations, the Contractor shall be represented at site at all 
times during the tenure of the contract by responsible and qualified engineers approved 
by CANARA BANK, CIRCLE OFFICE DELHI. Such engineer shall form the Contractor’s 
Project Management & Site Supervisory Team. 

This work being prestigious CIVIL WORK, quality of materials & workmanship are 
expected from the contractor of very high standard. 

Management & Site Supervisory Team. They shall be in constant attendance upon all 
activities of the work. Contractors staff shall comprise of at least the following to be 
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permanently on site (One technical persons essentially required full time on site) for the 
entire duration of the project. 

It shall be distinctly understood that notwithstanding the reviews and suggestion if any, 
by the Assistant Employee/Project Architect the sole and ultimate responsibility for the 
stability and performance of the form work and staging and all other temporary works 
shall be that of the Contractor. 

 
The partners or Directors of the Contractor shall meet the officers of CANARA BANK, 
CIRCLE OFFICE DELHI or its consultants at the site of works or at their respective 
offices whenever requested to do so. 

Cost of recovery against materials, utilities or services supplied or arranged for by 
CANARA BANK, CIRCLE OFFICE DELHI shall be made by deducting the respective 
amount from the running as well as final bills. 

 
Although Schedule of Probable Quantities & Rates has been divided into various sub – 
section, the rates quoted for a particular item of work in one sub 
– section shall be made applicable to similar item of work in any other sub – section if 
that item is not listed in the Schedule of that other sub – section. 

This project is subjected to inspection by various audit / vigilance agencies of 
Government of India / CANARA BANK, CIRCLE OFFICE DELHI / if any inspection of 
works is carried out by such agencies contractor shall extend his full co-operation to 
these agencies in examining records, works etc. on inspection by such agencies, any 
and in their inspection report, if it is pointed out that Contractor has not carried out work 
according to guideline laid down in this tender documents and also if any recoveries in 
some items is pointed out therein, same shall be recovered from contractor’s R. A. Bills 
/ Final Bill. The items under dispute shall not be paid in full till inspection agency gives 
their no objection report. 

The successful tenderer is bound to carry out any item of work up to any deviation in 
quantities, for the completion of the job. 

Any additional work that needs to be carried out should be requested from the 
concerned authorities. 

Any such works done without the previous approval shall not be paid for. 

Contractor to clarify all the works to be done, with the Architect, before commencing the 
work. 

The contractor shall coordinate with all other contractor for smooth running of the 
project without any hinderances. 

Upon it becoming reasonably apparent that the work is delayed, the contractor shall 
forthwith give written notice of the cause of the delay to the client and the Architect/ . 
Then the client and the Architect shall as soon as they are able to estimate the length of 
the delay beyond the date or time aforesaid, make in writing a fair and reasonable 
extension of time for completion of the work, provided always that the contractor shall 
use constantly his best endeavour to prevent delay and shall do all that may reasonably 
be required to the satisfaction of the client and the Architect to proceed with work. 

Deviation in Quantities: 

There is no variation limit in tender quantity for any variation in plus or minus, contractor 
is supposed to execute the same at quoted rates. 

Photographs 

Weekly work progress photographs and progress report submitted to ARCHITECT 
CONSULTANT/ CANARA BANK, CIRCLE OFFICE DELHI on email id 
pecodel@canarabank.com. 
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The rate quoted shall include the cost of supplying colour photographs of 8” x 10” size 
including negative to employer after completion of work from various angle one set 
each to Employer and the architect separately in respect of each floor as directed. 

To submit the work done colored photograph with each R.A bill. 

The contractor shall have to comply with all the rules, regulations, laws and by-laws for 
the time being in force and the instructions if any, of the organization, in whose 
premises the work has to be done. CANARA BANK shall have no liability in this regard. 

Contractor has to covered with the flooring with 4/5 mm PVC sheet and it should joint 
with taping and pasting on flooring. He has to protect flooring and wall form the damage 
of any fabricated work of partition table or any fixing work and for the any damage 
contractor is fully responsible for the same and for the above protection of PVC sheet 
on flooring no any extra charge/payment provided to contractor. 

 
Scaffolding required will be in scope of Contractor. 

Contractor have to do necessary shuttering-Palak work as per requirement of paint 
work. 

Contractor have to do required dismantle work without use of vibrator to protect existing 
building. 

Contractor have to do complete the work in coordination with Electrical/AC contractor. 
In case of any dispute, bank decision will be binding on all the Contractors. 

Procurement of Materials. 

The contractor shall make his own arrangement to procure all materials required for the 
work. All wastages including that in cement, sand and steel shall be to the contractors 
account. 

 
Contractor to verify site Measurements 

The Contractor shall check and verify all site measurements whenever requested by 
other specialists, Contractors or by nominated or other sub- contractors to enable them 
to prepare their own shop drawings and pass on the information with sufficient 
promptness, as will not in any way delay the works. A copy of all such information 
passed on shall be given to the Engineer. 

Programme of Works 

Detailed Programme to be furnished 

Within 03 days of receiving letter of Acceptance / Award the Contractor shall prepare 
and submit a detailed programme of works in the form of a Bar Chart 
/ Mile stone network showing all activities & the order of procedure in which he 
proposes to carry out the works including labour histogram, cash flow and deployment 
of equipment’s. Within 04 days from the date of submission, the Engineer / EIC shall 
convey to the Contractor his comment / approval on the programme. 

The contractor shall be required to submit the CPM and BAR chart for the various 
activities involved in this work including dependencies etc., and regularly monitor the 
progress of construction accordingly. 

Programme to be Modified 

Subject to the provisions of Clause no. 19 hereof, if at any time it should appear to the 
Engineer that the actual progress of the works does not conform to the approved 
programme referred to in sub-clause (i) of this Clause, the Contractor shall produce a 
revised & detailed programme showing the modifications to the original programme 
necessary to ensure the completion  of the works within the time for completion as 
defined in Clause no. 32 of GCC hereof. 
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Progress Report/Photograph 

Two copies of weekly progress reports along with photographs containing all the works. 

Weekly detailed progress report showing the progress of individual activities of 
programme as achieved at site till such period & being suitably marked on the approved 
network diagram, or as directed by the Engineer, shall be provided by the Contractor 
indicating the actual state of progress during the course of the contract, together with 
other details of procurement & delivery schedules of materials / equipment’s, as 
required by the Engineer. 

Three copies of colored photographs in showing day to day important progress of work. 

Labour report in the form prescribed by the Engineer. 

Equipment & machinery report in the form pre scribed by the Engineer. 

Supervisory staff report in the form prescribed by the Engineer. 

Remedial Measures for covering up delay, if any. Bottlenecks and hindrances,from the 
above the Contractor shall submit daily report indicating regular deployment of his staff 
and works, equipment’s, important stages of progress, procurement of construction 
materials etc. as approved by the Engineer. 

Site Instruction Book 

For the purpose of quick communication between the Engineer / EIC and the Contractor 
or his Agent or Representative, Site Books shall be maintained at Site in the manner as 
described below: 

Any communication, relating to the works may be conveyed through Site Instruction 
Books. Such a communication from one party to the other shall be deemed to have 
been adequately served in terms of the Contract. Each site book shall have machine-
numbered pages in triplicate and shall be carefully maintained and preserved by the 
Contractor and shall be made available to the Engineer / EIC as and when demanded. 
Any instruction which the Engineer 
/ EIC may like to issue to the Contractor may be recorded by him in the Site Book and 
two copies thereof taken by the Engineer / EIC for his record. The Contractor or his 
Agency or Representative may similarly record in the Site Book any communication he 
may like to send to the Engineer / EIC. Two  copies thereof when sent to the Engineer / 
EIC and receipt obtained thereof, will constitute adequate services of the 
communication to the Engineer / EIC. 

(ii) Site Records 

Contractor shall maintain various site records like inventories of materials, challan, 
approval of material, testing, hindrance etc. as per standard practice or as advised by 
Engineer / EIC. 

Temporary Fencing, Barricades etc. 

The Contractor shall provide and maintain a suitable approved temporary fencing / 
barricades and gates to adequately enclose all boundaries of the site for the protection 
of the public and for the proper execution of the Works including all costs incurred for 
the security of the Works and in accordance with the requirements of the Engineer / 
Employer and regulations of local authorities / pollution board. These shall be altered, 
relocated and adapted from time to time as necessary and removed on completion. 

Site Meetings 

Progress and quality evaluation meetings will be held at the site every week or 
fortnightly. The Contractors senior representative in charge of the project along with his 
site-in-charge and other staff including staff of approved subcontractors and suppliers 
as required shall participate in these progress review meetings and ensure all follow up 
actions. Any additional review meetings shall be held if required, as decided by the 
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Engineer / EIC which also shall be attended by the above referred representatives. 
 

SAFETY CODE 
 

i.> Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can be 
done safely from ladders. When a ladder is used an extra mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials  as  well, suitable  
footholds and handholds shall be provided on the ladder  and the  ladder   shall be given an 
inclination not steeper than ¼  to 1 (¼ horizontal and 1 vertical). 

 
ii.> ---NA--- 

 
i.> Working platform, gangways, and stairways should be so constructed that they 

should not sag unduly or unequally. 
 

iv. > Every opening in a working platform be provided with suitable means to prevent 
the fall of persons or materials by providing suitable fencing or railing. 

 
v. > Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 m. 
(30 feet) in length while the width between side rails in rung ladder shall in no case be less 
than  29 cm  (11 ½ ") for ladder upto and including 3 m (10 feet)in length. For longer 
ladders this width  should be  increased at  least ¼" for each additional 30 cm (1 foot) of 
length. Uniform step spacing shall not exceed 30 cm (12"). Adequate precautions shall be 
taken to prevent danger from electrical equipment. No materials on any of the sites of work 
shall be so stacked or placed as to cause danger or inconvenience to any person or the 
public. The contractor shall provide all necessary fencing and lights to protect  the public 
from accident, and shall be bound to bear the expenses of defence of every suit, action or 
other proceedings at law that may be brought by any persons for  injury  sustained  owning  
to  neglect  of the above precautions and to pay any damages and cost which may be 
awarded in any such suit, action or proceedings to any such person or which may, with the 
consent of the contractor, be paid to compromise any claim by any such person. 

 
vi.> ---NA---- 

 
vii. > Demolition:: Before any demolition work is commenced and also during the process of 
the work :- 

 
a) All open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
viii. > All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned ::- 

 
a. Workers employed on mixing cement shall be provided with protective footwear and 

protective goggles. 
b. Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protective goggles. 
c. Those engaged in welding works shall be provided with welder’s protective eye shields. 
d. Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
e. –--NA--- 
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f. ----NA---- 
g. The contractor shall not employ men below the age of 18 years and women on the work 

of painting with products containing lead in any form. 
 

Whenever men above the age of 18 are employed on the work of lead painting, the 
following principles must be observed for such use:: 
I. a. White lead, sulphate of lead,  or products containing these pigments shall not be used 
in painting operation except in the form of paste or of paint ready for use. 

 
b. Measures shall be taken in order to prevent danger arising from the application of paint 
in the form of spray. 

 
c. Measures shall be taken, whenever practicable, to prevent danger arising from dust 
caused by dry rubbing down and scraping. 

 
II .a. Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

 
b. Overall shall be worn by all the working painters during the whole of the working period. 

 
c. Suitable arrangements shall be made to prevent clothing put off during working hours 
being soiled by painting materials. 

 
III .a. Cases of lead poisoning and of suspected lead poisoning shall be notified and 
subsequently verified by a medical man appointed by the competent authorities of the 
Employee. 

 
b. The Employer may require, when necessary a medical examination of workers. 

 

c. Instructions with regard to the special hygienic precautions to be taken if the painting 
work shall be distributed to working painters. 

 
ix.> ----NA---- 

 
x.> ----NA---- 

 

xi. > Motors,  gearing,  transmission, electric  wiring  and  other dangerous  parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load. Adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. When workers employed on 
electrical installations which are already energised, insulating mats, wearing apparel, such 
as gloves, sleeves and boots as may be necessary should be provided. The workers 
should not wear any rings, watches and carry keys or other materials which are the good 
conductors of electricity. 

 
xii. > All scaffolds, ladders and other safety devices mentioned or  described herein shall be 
maintained in safe conditions and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near places 
or work. 

 
xiii. > These safety provisions should be brought to the notice of all concerned by display 
on a notice board at a prominent place at work spot. The person responsible for compliance 
of the safety code shall be named therein by the contractor. 

 
xiv. > To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by the 
Labour Officer of the Government, Engineer-in-Charge of the Employer or their 
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representatives. 
 

xv. > Notwithstanding the above clauses from (i) to (xiv) there is nothing in these to exempt 
the contractor from the operations of any other Act or Rule in force in the Republic of India. 

 
xvi> Any specific safety measures stipulated by the Local Authorities to be followed while 
executing the works at no extra cost. 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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MODEL RULES FOR PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS 

 

1>. Application:: 
 

These rules shall apply to all building and construction works in which twenty or more 
workers are ordinarily employed or are proposed to be employed on any day during the 
period during which the contract work is in progress. 

 
2>. Definition:: 

 
Work place means a place where twenty or more workers are ordinarily employed or are 
proposed to be employed in connection with construction work on any day during the period 
during which the contract work is in progress. 

 
3>. First Aid facilities:: 

 
(1) At every work place there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box for 100 
contract labour or part there of ordinarily employed. 

 
(2) The first-aid box shall be distinctly marked with a red cross on white ground and shall 
contain the following equipment, namely::- 

 
a. > For work places in which the number of contract labour employed does not exceed 50 - 

 
Each first-aid box shall contain the following equipments::- 

 
i. 6 small sterilised dressings. 
ii. 3 medium size sterilised dressings. 
iii. 3 large size sterilised burn dressings. 
iv. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine. 
v. 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
vi. 1 (30 gms) bottle of pottassium permanganate crystals. 
vii. 1 pair scissors. 
viii. 1 copy of the first  aid leaf let  issued by the Director General, 

Factory Advice Service  and Labour Institutes, Government of India. 
ix. 1 bottle containing 100 tablets (each of 5 grams) of medicine equivalent to aspirin 

(and not aspirin). 
x. Ointment for burns. 
xi. A bottle of suitable surgical antiseptic solution. 

 
b. > For work places in which the number of contract labour exceed 50 - Each 

first-aid box shall contain the following equipments:- 

i. 12 small sterilised dressings. 
ii. 6 medium size sterilised dressings. 
iii. 6 large size sterilised dressings. 
iv. 6 large size sterilised burn dressings. 
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v. 6 (15 gms) packets sterilised cotton wool. 
vi. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine. 
vii. 1 (60 ml.) bottle containing sulvolatile having the dose and mode of administration 

indicated on the label. 
viii. 1 roll of adhesive plaster. 
ix. 1 (30 gms.) bottle of pottasium permanganate crystals. 
x. 1 pair scissors. 
xi. 1 copy of the first-aid leaf-let issued by the Director General, Factory Advice Service 

and Labour Institutes, Government of India. 
xii. A bottle containing 100 tablets (each of 5 grams) of medicine equivalent to aspirin 

(and not aspirin). 
xii. Ointment for burns. 
xiii. A bottle of suitable surgical antiseptic solution. 

 
(3) Adequate arrangements shall be made for immediate recoupment of the equipment 
when necessary. 

 
(4) Nothing except the prescribed contents shall be kept in the First- aid box. 

 
(5) The first Aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours of work place. 

 
(6) A person in charge of the First Aid box shall be a person trained in First-Aid treatment, 
in work places where the number of contract labour employed is 150 or more. 

 
4>. Drinking water:: 

 
(a) In every work place there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 

 
(b) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 

 
5>. Washing facilities:: 
----NA----- 

 
6>. Latrines and Urinals:: 

 
The labours employed by the contractor will be allowed to use the toilets provided at the 
premises. However, contractor will be fully responsible to ensure that no 
damage/malfunction/disfunction (including choke up) of the toilets take place. It will be 
responsibility of contractor to surrender the toilet block to the employer in SAME 
CONDITION as it was handed over to the contractor. The contractor will need to carry out 
re-tiling works or replace the sanitary fixtures as per employer’s requirement if the same are 
not found in the SAME CONDITION as was handed over to the contractor. If the contractor 
shall fail to comply with the requirements of this Clause, the Engineer-in-Charge may at the 
expense of the contractor may carry out the required expenses and repair/maintain the 
facilities and pay any levied penalties (if any by Local authorities) and the contractor shall 
have no claim in respect of such work carried out/payment made by the employer. 
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T E N D E R F O R M 
 

To, 
The Assistant General Manager 
Canara Bank 
General Administration Section 
Circle Office, Delhi 

 
Name of work: CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR 

PRADESH 
 

I/We have read and examined the notice inviting tender. Schedules A,B,C,D,E & F, 
specifications applicable, Drawings and Designs, General Rules and Directions, Conditions 
of Contract, clauses of contract, Special conditions, Schedule of Rate and all other 
documents and Rules referred to in the conditions of contract and all other contents in the 
tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the Canara Bank within the 
time specified in Schedule 'F' at the rates specified in the attached Schedule 'A' viz., 
schedule of quantities and in accordance in all respects with the specifications, designs 
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions 
and in Clause 11 of the conditions of contract and with such materials as are provided for, 
by, and in all respects in accordance with, such conditions so far as applicable. 

 
I/We agree to keep the tender open for hundred and twenty days from the due date of 
submission thereof and not to make any modifications in its terms and conditions. 

 
A sum of Rs. 54,000.00 is hereby forwarded in Demand Draft / BG of 
……………………. Bank as Earnest Money Deposit. If I/We, fail to commence the  work 
specified I/We agree that the Bank shall without prejudice to any other right or remedy, be 
at liberty to forfeit the said earnest money absolutely otherwise the said earnest money 
shall be retained by it towards security deposit to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to therein and to 
carry out such deviations as may be ordered. 

 
I/We hereby declare that I/We treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any persons other than a person to whom I/We am / are 
authorized to communicate the same or use the information in any manner prejudiced to 
the safety of the state. 

 
I/We fully understand that you are not bound to accept the lowest or any tender you may 
receive. 

 
Shri.  ,Partner/Proprietor/  , is 
the person authorised to negotiate commercial and technical terms and conditions and sign 
on behalf of the firm any Agreement, Bills and receipts for this work. 
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I/We agree that should I/We fail to deposit the full amount of initial security deposit and/or 
fail to commence the work specified in the above memorandum, an amount equal to the 
amount of the earnest money mentioned in the form of invitation of tender shall be 
absolutely forfeited to the Canara Bank and the same, may at the option of the Canara 
Bank be recovered without prejudice to any other right or remedy available in law, out of the 
deposit in so far as the same may extend in terms of the said bond and in the event of 
deficiency out of any other money due to me/us under this contract or otherwise. 

 
I/We agree that until a formal agreement on stamp paper is prepared and signed, this 
tender with your written acceptance thereof shall constitute a binding contract between us. 

 
 
 
 
 
 
 
 

Dated the:  day of  2023 

Witness: 

Name: 

Address: 

Signature of Contractor 
Full Postal Address 
Pin Code No. & 
Telephone No. 

 
 

Occupation: 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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ANNEXURE-1: 
BIO DATA OF THE TENDERER 

 
 

1. (a) Name of the  Tenderer : 
Address : 

 

Telephone No. : 
Office : 
Residence : 
Mobile : 
Fax : 
E-Mail : 

 
(b) Address of office : 

 
2. a) Status of the Firm(Whether company/ 

Partnership / proprietary) : 
 

b) Name of the Proprietor/ Partners/ Directors (With 
professional qualifications, if any): 

 
I) 

 
II) 

III) 

c) Year of establishment : 
 

3. Whether registered with Registrar of 
Companies/ firm. If so, No. & Date : 

 
4.  Registration with Tax Authorities : 

 
a) Income-tax No. PAN; 

(Furnish copies of Income-tax returns) 
 

b) GST Registration Number : 
(Furnish the latest copies of the returns filed) 

 
c) CIVIL license number & name of: 

associate if available 
 

d) Value Added Tax (VAT) registration details: 
 

5. Names of the Bankers with address : 

I) 



 

Premises & Estate Section, Circle Office, Delhi< Page no. 84 > 
Signature of Tenderer with Seal 

CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR PRADESH.  

 

II) 
 

Turnover of the Company/firm (Please attach copy of documents in support of the details). 
Sl.No Year Turnover 

1 2020-21 
 

2 2021-22 
 

3 2022-23 
 

 
6. Registration / Empanelment with Government / Public Sector / Banks / Corporate if 

any (Copy of valid registration / empanelment copy should be enclosed). 
NAME OF THE 

ORGANISATION 
NATURE OF 

WORKS 
VALUE OF WORKS DATE OF 

REGISTRATION 
    

    

    

    

 
7. What are your fields of activities? Mention the fields on preference Basis 1) 

2) 
 

3) 
 

9. Details of the works executed during the last 7 years prior to 31.03.2023 to meet 
Sl.No- 4 of Eligibility Criteria. 

 
Sl. 
No

Name 
of 

Work 

Work executed for 
(name of the 

organization with 
address, concerned 

office 
and telephone 

number) 

Nature 
of work 

(in 
brief) 

Location 
of the 
work 

Actual 
Value 
of the 
works 

Date of 
commencement 
& Completion. 
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10. Key personnel permanently employed in your organization: 
 

Sl. 
No 

Name Qualificat
ion  

Experience Particulars 
of work 

done 

Employed 
in your 

firm since 

Any other 

       

 
11. Furnish the names of three responsible clients / persons to whom the major works 

carried out by the applicant with address and telephone number who will be in a 
position to certify about the quality as well as past performance of your organization. 

 
NAME OF THE 

OFFICIAL 
ORGANISATION & 

ADDRESS 
CONTACT NUMBERS 

   

   
   

 
12. Furnish the details of AWARDS, CITATIONS, etc., received in recognition of your 
services in projects designed / associated 

 
 

YEAR 
Name of the Award 
with 
details 

Name of the organization 
from whom award was 
received 

Name of the project for 
which such award 
was received 
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D ECLARATION: 
 

1. All the information furnished by me / us here above is correct to the best of my 
knowledge and belief. 

 
2. I / we have no objection if enquiries are made about the work listed by me 

/ us in the accompanying sheets / annexure. 
 

3. I / We agree that the decision of Bank in selection will be final and binding to me / 
us. 

 
 

Place : SIGNATURE 
 
 

Date : NAME & DESIGNATION 
SEAL OF ORGANISATION 
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ANNEXURE-2: 
 

A C C E P T A N C E 
 
 

The above tender (as modified by us or negotiations as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of the Canara Bank for a sum of Rs. 
 (Rupees  ) 

 

The letters referred to below shall also form part of this contract agreement: a) 

 

b) 
 
 

c) 
 

For & on behalf of the Canara Bank 

Signature:    
 

Designation:    
 
 

Dated this  day of 2023. 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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ANNEXURE-3: 
 

FORM OF AGREEMENT 
 
 

This agreement made the    day of the month of  in 
the year 2023 BETWEEN, Canara Bank a body corporate constituted under the Banking 
Companies (Acquisition and Transfer of Undertakings)Act, 1970, having its Head Office, at 
112, J C Road, Bangalore-560002 represented by Circle Office, Delhi its duly constituted 
attorney (hereinafter referred to as Bank) of the ONE PART;
 and Shri/M/s     
S/D/o   resident of 

 
 

the sole proprietor of M/s  having 
office        at    
  /the partnership firm represented by its Managing / duly authorised    
partner,    having    an     administrative     /     principal     office   at  
  
/ a  company / body corporate  being its  registered  office  at     

 
duly  represented  at  duly   represented   by its 
constituted  and  authorised  Managing  Director,  Shri  and 
(hereinafter called the Contractor) of the other part WHEREAS THE Bank is desirous      
that certain      works      should      be      constructed      viz., 
     and has accepted the tender dt. 
 furnished by the contractor for the constructions, completion and 
performance of such works. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to. 

 
2. The following documents not inconsistent with these presents shall be deemed to form 
and be read and construed as part of this agreement viz., 

 
a) Notice inviting Tender 
b) The Tender form 
c) General Rules and Directions to tenderers. 
d) Conditions of contract and clauses of contract along with Annexures thereto and 

Schedules A to F. 
e) Schedule of quantities (SOQ) includes Prices and tendered amount. 
f) Tender drawings. 
g) Technical Specifications for the work. 

 
h) Safety code and Model rules for the protection of health, sanitary 
arrangements for workers employed. 
i) Letter of Acceptance. 
j) Letters from and to the Contractor, if any, leading to and prior to acceptance letter. 
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3. In consideration of the payments to be made by the Bank to the Contractor  the 
Contractor hereby convenants and agrees with the Bank to construct, complete and 
perform the works in conformity in all respects and subject to all terms and conditions/rules 
as mentioned in the aforesaid documents which shall from part of this agreement. 

 
In witness whereof the parties hereto have hereunto set their respective hands and seals 
the day and year first above written. 

 
Signed, sealed and delivered by the said contractor,    
to bank  in the presence of: 

 
 
 
 

Signature of the Contractor (with seal) 
 
 
 
 
 

Signature of Bank Official (with seal) 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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ANNEXURE-4: 
 

DETAILED LIST OF PLANTS AND EQUIPMENT AVAILABLE WITH THE 
CONTRACTOR FOR USE ON THIS WORK. 

 
Sl. 
No 

Name and Description of the Equipments Make & Year 

1.   

 
2. 

 
3. 

 
4. 

 
5. 

 
6. 

 
7. 

 
8. 

 
 

Signature of the Contractor(with seal) 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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ANNEXURE-5: 
 

LIST OF RELATIVES EMPLOYED IN CANARA BANK AND WITH THE 
ARCHITECT FOR THIS WORK. 

 
 

Sl. 
No 

 
Name 

 
Designation 

Branch/ Office 
of Bank 

/ Architect 

Relationship 
with 

Contractor 
1.     

 
2. 

 
3. 

 
4. 

 
5. 

 
 
 
 
 

Signature of the Contractor(with seal) 
 
 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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ANNEXURE-6: 
 

FORMAT OF RECEIPT OF MATERIALS AT SITE 
 

 
Sr. 
No 

 
Description 

 
Opening 
balance 

Receipt 
during 
month 

 
Consumption 
during month 

 
Closing 
balance 

Total quantity 
received till 
date 

1       

2       

3       

4       

5       

6       

7       

8       

 

Sl. 
No 

 
Description of work 

Date of 
Commencement 

Due date of 
completion 

Percentage 
progress 
achieved 

1     
2     
3     
4     
5     
6     
7     
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ANNEXURE-7: 
 

FORMAT OF MEASUREMENT BOOK 
 
 

MEASUREMENT BOOK PAGES NOS. 1 TO …………….. 
 

Tender 
Item No. 

Description Measurement details 
L B D/H 

Quantity Remarks 

     

 
 
 

Site Engineer Architect Contractor 

Checking/Test checking Engineer Date of checking/Test checking 

 
NOTE: 

 
Checking and test checking pertains to items wherever initialed. 
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I. Running A/C Bill 

ANNEXURE-8: 
 

FORMAT FOR RUNNING BILL 

i) Name of Contractor / Agency: 

ii) Name of work: 

iii) Sl. No. of this bill: 

iv) No. and date of previous bill: 

v) Reference to Agreement No: 

vi) Date of written order to commence: 

vii) Date of completion as per agreement: 
 

Sl. 
No. 

Item Description Unit Rate (Rs.) 
As per tender Qty, 

Amount (Rs.) 

1. 2. 3. 4. 5. 
     

 
 

Upto previous R/A 
Bill 

Upto date (Gross) Present Bill Remark 

Qty. Amount (Rs.) Qty. Amount (Rs.) Qty. Amount (Rs.)  
6. 7. 8. 9. 

    

Note: 
 

1) If part rate is allowed for any item, it should be   
Indicated with reasons for allowing such a rate. Net value since 

 
2) If adhoc payment is made, it should be mentioned previous bill specifically. 

 
Dated signature of Site Engineer 

Preparing the bill 

Designation    
 
 

Dated signature of Bank’s Architects 

(Name of the Architects) 

 

Dated signature of Contractor 
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CERTIFICATE 
 

The  measurements on the  basis of which  the  above  entries for the Running Bill 
No.    were made have been taken jointly on 
    and  are  recorded  at   pages     
measurement book No.    

to  of 

 

The work recorded in the above mentioned measurements has been done at the site 
satisfactorily as per tender drawings, conditions and specifications. 

 
  

Signature of Contractor or 
contractor’s representative 

Signature of Architect or 
Architect’s representative 

Date Date 
Seal Seal 

 
 

Test Check by Bank’s authorized representative 

Signature of Bank Official  

Date  

Seal  
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ANNEXURE-09: 
 
 

F ORMAT FOR RATE ANALYSIS OF ITEMS  
I. MATERIAL  

 
1. Basic Cost of Material    
  
2. Wastage – 5%       

 

     II. Labour: As per Standard    
  Labour output and labour input required for the Particular item using quoted 

labour rates.  
  
    III. Machinery / Tools   - Rs.    
    Inputs of Machinery / Tools requirements as per  
    the item and hire charges as per market.  
      
    TOTAL (I) + (II) + (III)    Rs.    
  

IV. Tax Liability  
[As per contractual clauses will be added] Rs.   

 

    V. Add – ½ % for water charges Rs.    
                 
                             ½ % for Electricity Rs.     
    
 VI.             Any other Expenditure (please specify)              Rs.     
    TOTAL            
    Contractor Profit & OH – 15% Rs.     
  
    GRAND TOTAL Rs.     
  
  
TDS will be deducted as per standard norms and recovery shall be made for water and 
electricity as per tender conditions.  
  

    Rs.     

  -  Rs.    

  -  Rs.    
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ANNEXURE-10: 
FORMAT OF CERTIFICATE OF PAYMENT 

 
Certificate No. Interim / Dated 

 Project No. Building work / interior work 

Particulars: 

Contractor: Contract / Letter No. Dated: 

 Contractor’s Bill No. Dated: 

This is to certify that the amount given below (*) is due to your Contractors for the work 
done by them. 

 
Amount of work done to-date Rs.   
Total Rs.   
Less: Retention on work done Rs                                    
Less: previously certified upto Rs                            
PRESENT CERTIFICATE (*) Rs.   
RUPEES……………………………………………………………………………….. 

 
 

Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made before 
paying the above certified amount. 

 
By a copy of this letter, we are intimating the Contractors to call on you for the necessary 
payments. 

Remarks if any: 
The details of Insurance policy are given in the next page. 
Signature of Architects 

 

Enclosures : Bill 
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ANNEXURE-11: 
 

FORMAT OF SITE ORDER BOOK 
 

Name of the work    
 
 
 
 

Date of Commencement  _ 
 
 
 
 

Sl. 
No 

Remarks/ 
Instruction 
s of the site 
Engineer/ 
Architect 

Dated 
Initials of 
site 
Engineer/ 
Architect 

Initials of the 
Contractor for 
having 
received the 
instructions 

Action 
taken 
with 
date 

Dated 
initials of 
the site 
Engineer 

Remarks 
of the 
Architect 
s 
PMC/C.C. 
Officials 

1 2 3 4 5 6 7 
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ANNEXURE-12: 
 

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
 
 

1 Name of the Contractor    

2 Name of the work as given in the 
Agreement 

   

3 Agreement WO    

4 Tender amount    

5 Date of commencement of work    

6 
Period allowed for completion as per 
agreement 

   

7 Date of completion as per agreement    

8 
Period for which extension of time has 
been given 

   

  Date Month Year 

     

 a) 1st extension vide Bank’s Letter No.    

 b) 2nd extension vide Bank’s Letter No.    

 c) 3rd extension vide Bank’s Letter No.    

9 
Reasons for which extensions have been previously given (copies of the previous 
applications should be attached) 

  

10 
Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned, if any etc. 
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ANNEXURE-13: 
 

FORMAT OF HINDRANCE REGISTER 
 

Name of Work : Date of state of 
work 

: 

    

Name of 
Contractor 

: Period of 
completion 

: 

    

Agreement No : Date of 
completion 

: 

Sl. 
No 

Nature of 
Hindranc 
e 

Date of 
occurrence 
of hindrance 

Date of 
which 
hindrance 
was 
removed 

Period of 
hindranc 
e 

Signature 
Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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ANNEXURE-14: 

Bank Guarantee Format for Earnest Money Deposit 
To 
Assistant General Manager  
General Adminstration  Section,  
Canara Bank,  
Circle Office, Delhi 

 

WHEREAS  (Name of Tenderer) (hereinafter called  
"the  Tenderer" has submitted its tender dated                                      (Date)     for     
the     execution     of     (Name     of     Contract)   
  (hereinafter called "the Tender") in favour of CANARA BANK, 
    hereinafter called the "Beneficiary"; 

 
KNOW ALL MEN by these presents that we,  (name of the issuing Bank), a  
body  corporate  constituted  under  the   having its Head  Office  at 
 amongst others a branch / office at 
  (hereinafter called "the Bank" are bound unto the Beneficiary for the 
sum of Rs   (Rupees  only) 
for which payment well and truly to be made to the said Beneficiary, the Bank binds itself, 
its successors and assigns by these presents; 

 
THE CONDITIONS of this obligation are: 
(a) If the Tenderer withdraws its Tender during the period of Tender validity specified in 

the Tender; or 

(b) If the Tenderer having been notified of the acceptance of his Tender by the Beneficiary 
during the period of Tender validity; 
(i) fails or refuses to execute the Agreement, if required; or 
(ii) fails or refuses to furnish the performance security, in accordance with clause 
 of conditions of Contract. 

We undertake to pay to the Beneficiary up to the above amount upon receipt of his first 
written demand without the Beneficiary having to substantiate his demand, provided that in 
his demand the Beneficiary will note that the amount claimed by him is due to him owing to 
the occurrence of one or both of the two conditions, specifying the occurred condition or 
conditions. 
Notwithstanding anything contained herein 
i) Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs.   

(Rupees  only) 
ii) This Bank Guarantee is valid up to  and 
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on  or  
before  (mention period of guarantee as found 
under clause (ii) above plus claim period) 

 
Dated  day of  2023  

 

SIGNATURE & SEAL OF THE BANK 
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ANNEXURE-15: 
 

BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 
 

Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: …………………………………….. 

 
To: 

 
 
 
 

In consideration of ……………………………………… (hereinafter called "Beneficiary") 
having agreed to exempt …………………………… …….. Ltd., having its Registered Office 
situated at ………………………………. (hereinafter called the "the obligator(s)") from     the     
demand     of     security     deposit  of    Rs ............................................................. (Rupees 
………………………………………………….. only) under the terms and conditions of an 
agreement dated …………………. (hereinafter called the "said Agreement") for the due 
fulfillment by the said obligator of the terms and conditions contained in the said 
agreement, on production of the Bank Guarantee for Rs ....................................... (Rupees 
………………………………… only), at the request of the obligator   Bank, a body 
corporate constituted under the Banking Companies (Acquisition & Transfer of 
undertakings) Act, 1970 having its Head  Office at  amongst others a 
branch at ……………………… (hereinafter referred to as "the Bank") has agreed to give 
following guarantee in favour of the beneficiary for an amount not exceeding 
Rs……………….. (Rupees ……………………………………………………….. only) against 
any loss or damage caused to or suffered or would be caused to or suffered by reason of 
any breach by the said Obligator(s) of any of the terms and conditions contained in the said 
agreement. 

 
1. We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the amount 
claimed is due by way of loss or  damage caused to or would be caused to or suffered 
by reason or any breach of the terms and conditions contained in the said agreement 
or by reason of the obligator's failure to perform the said agreement. Any such 
demand in writing made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under the guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding 
Rs………………………………. 

 
2. We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said 
agreement and that it shall continue to be enforceable till all the dues of the 
beneficiary under or by virtue of the said agreement have been fully paid and its 
claims satisfied or till the beneficiary certifies that the terms and conditions of the said 
agreement have been fully discharged this guarantee. Unless a demand for claim 
under this guarantee  is made on us in writing on or before .. we shall be discharged 
from all liabilities under this guarantee thereafter. 
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3. We, the Bank further agree that the beneficiary shall have the fullest liberty, without 
consent and without effecting in any manner or obligations hereunder, to extend time 
of performance the said obligator(s) from time to time or to postpone for any time any 
of the powers exercisable by the beneficiary against the said obligator(s) and to 
forbear or enforce any of the terms and conditions relating to the said agreement and 
we shall not be relieved of our liability by reason of any extension being granted to the 
said obligator(s) for any forbearance, act or omission on the part of the beneficiary or 
any indulgence by the beneficiary to the said obligator(s) or  by any such matter or 
thing whatsoever which under the law relating to sureties would not for this provision 
have effect of so relieving us. 

 
4. We, the Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the beneficiary in writing. 
 

5. Notwithstanding anything contained herein: 
 

(i) Our liability under this Bank Guarantee shall not exceed Rs. ……… 
(Rupees ...................................................................... only) 

 
(ii) This Bank Guarantee is valid upto ...................................and 

 
(iii) We are liable to pay the guaranteed amount or any part thereof under 

this Bank Guarantee only and only if you serve upon us a 
written claim or demand on or before ........................... (mention period of the 
guarantee as found under clause (ii) above plus claim period) 

 
 

PLACE: 
 

DATE: SIGNATURE 
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     ANNEXURE-16: 
 

INTEGRITY PACT FORMAT 

PRE CONTRACT INTEGRITY 

PACT 

Between 
This pre-bid contract Agreement (herein  after called the  Integrity  Pact) is 
made  on   day of   the   month 20   , between, CANARA BANK 
hereinafter referred to as "The  Principal",  a  body  corporate  constituted under Banking 
Companies (Acquisition and transfer of undertakings), Act 1970 having its Head office at 
112, J.C. Road, Bangalore 560 002,with branches spread over  India  and abroad 
(hereinafter referred to  as BUYER which  expression shall 
include   its  successors  and   assigns)  acting   through  Shri  , 
(Designation of the officer)      representing     
  , of the BUYER, of the FIRST PART 

AND 
M/s.  represented   by   Shri  Chief Executive 
Officer/Authorised Signatory (hereinafter called the "The Bidder/ Seller/ Contractor/ 
Service Provider", which expression shall  mean and  include,  unless  the  context  
otherwise  requires,  his  successors  and  permitted assigns), of the SECOND PART 

 
The Principal intends to award, under  laid  down  organizational  procedures, 
contract/s for  . The 
Principal values full compliance with all relevant laws of the land, rules, regulations,  
economic  use of  resources and of fairness/  transparency in its relations with its 
Bidder(s) and / or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs) who will monitor the  tender process and   the execution   of   the contract for 
compliance with the principles mentioned above. 

Section 1 - Commitments of the Principal 
(1)  The Principal commits itself to take all measures necessary to prevent corruption

 and to observe the following principles:- 
 

a) No  employee  of  the  Principal,  personally  or  through  family  members,  will  in  
connection  with   the   tender   for,   or   the execution   of a   contract,   demand,   
take a  promise   for  or  accept, for  self  or  third  person,  any  material  or  
immaterial benefit  which the person is not legally entitled to. 

 
b) The  Principal  will,  during  the  tender  process   treat   all  Bidder(s) with  equity 

and   reason.  The   Principal   will   in  particular,   before and during the tender 
process, provide to all Bidder(s) the same information and will not provide to  any  
Bidder(s)  confidential/ additional information through which the Bidder(s) could 
obtain an advantage in relation to the tender process or the contract exe 
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c) The Principal will exclude from the process all  known  prejudiced persons. 
 

(2) If the Principal obtains information on the  conduct  of  any  of  its  employees which  is  
a  criminal  offence  under  the  IPC/PC  Act,  or  if  there  be  a  substantive suspicion 
in this regard, the Principal will inform   the Chief Vigilance Officer and in addition can 
initiate disciplinary actions. 

 
Section 2 - Commitments of the Bidder(s)/ Contractor(s) 

 
(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to 

prevent corruption. The Bidder(s)/ Contractor(s) commit themselves to observe the 
following principles during participation in the tender process and during the contract 
execution. 

 
a) The Bidder(s)/ Contractor(s) will not, directly or through  any  other person or firm, 

offer, promise or give to any  of  the  Principal's  employees involved in the tender 
process or the execution  of  the contract or to any third person any material or 
other benefit which he/ she is not legally entitled to, in order to obtain in exchange 
any  advantage of any kind  whatsoever during the tender process or during  the 
execution of the contract. 

 
b) The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or  informal. This applies in particular 
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce 
cartelisation in the bidding process. 

 
c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 

Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any information or document 
provided by the Principal as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

 
d) The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all 

payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 

 
e) Bidder(s)/Contractor(s) who have signed the Integrity Pact shall not approach the 

Courts while representing the matter to IEMs and shall wait for their decision in the 
matter. 

 
(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit 
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offences outlined above or be an accessory to such offences. 
 

Section 3 - Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s), before award  or  during  execution  has  committed   a 
transgression      through    a  violation  of  Section  2,  above  or   in  any  other  form  such 
as  to  put  their  reliability  or  credibility   in   question, the  Principal  is  entitled  to 
disqualify the  Bidder(s)/Contractor(s) from the tender process or take action as below - 
(1) Any breach of the provisions herein contained by the BIDDER/SELLER 
/CONTRACTOR/SERVICE PROVIDER or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the BIDDER/SELLER/CONTRACTOR/SERVICE 
PROVIDER shall entitle the BUYER to take all or any one of the following actions, wherever 
required:- 

a) To immediately call off the pre-contract negotiations without assigning any reason or 
giving any compensation to the BIDDER/ SELLER/ CONTRACTOR/ SERVICE 
PROVIDER. However, the proceedings with the other BIDDER/ SELLER/ 
CONTRACTOR/ SERVICE PROVIDER(s) would continue. 

b) To forfeitfully or partially the Earnest Money Deposit (in pre-contract stage) and/or 
Security Deposit/Performance Bond (after the contract is signed), as decided by the 
BUYER and the BUYER shall not be required to assign any reason therefor. 

c) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER. 

d) To recover all sums already paid by  the  BUYER, and  in case  of  the  Indian 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER with interest thereon at  
2%  higher  than  the  prevailing  Prime  Lending  Rate of  (Name of the 
Bank/Financial Institution) while in case of a 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from a country other than 
India with Interest thereon at 2% higher than the LIBOR. If any outstanding payment 
is due to the BIDDER/SELLER /CONTRACTOR from the BUYER in connection with 
any other contract such outstanding payment could also be utilized to recover the 
aforesaid sum and interest. The BUYER shall also be entitled to recover the 
replacement costs from BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 

e) To encash the advance bank guarantee and performance bond/ warranty bond, if 
furnished by the BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER, in 
order to recover the payments, already made by the BUYER, along with interest. 

f) To cancel all or any other contracts with the BIDDER/ SELLER/ CONTRACTOR/ 
SERVICE PROVIDER and the BIDDER/  SELLER/  CONTRACTOR/ SERVICE 
PROVIDER shall be liable to pay compensation for any loss or damage to the 
BUYER resulting from such 
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cancellation/rescission and the BUYER shall be entitled to deduct the amount so 
payable from the money(s) due to the BIDDER/ SELLER/ CONTRACTOR/ 
SERVICE PROVIDER. 

g) To debar the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from 
participating in  future  bidding  processes  of  the  BUYER   for   a minimum period 
of five years, which may be further extended at the discretion of the BUYER. 

h) To recover all sums paid in violation of this Pact by BIDDER/ SELLER/ 
CONTRACTOR/ SERVICEPROVIDER(s) to any middlemen or agent or broker with 
a view to securing the contract. 

i) In cases where irrevocable Letters of Credit have been received in respect of any 
contract signed by the BUYER with the BIDDER/ SELLER/ CONTRACTOR/ 
SERVICE PROVIDER, the same shall not be opened. 

j) Forfeiture of The Performance Bond in case of a decision by the BUYER to forfeit 
the same without assigning any reason for imposing sanction for violation of this 
Pact. 

k) The  BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER  shall  not   lend to 
or borrow any money from or enter into any monetary dealings or transactions, 
directly or indirectly, with any employee of the  BUYER, and if he does so, the 
BUYER shall be entitled forthwith to  rescind  the contract and all other contracts 
with  the  BIDDER/  SELLER/ CONTRACTOR/ SERVICE PROVIDER. The 
BIDDER/SELLER/ CONTRACTOR shall be liable to pay compensation for any loss 
or damage to the BUYER resulting from  such  rescission and  the  BUYER shall  be 
entitled to  deduct the amount so payable from the money(s) due to the BIDDER/ 
SELLER/ CONTRACTOR/ SERVICE PROVIDER. 

(2) The BUYER will be entitled to take all or any of the actions mentioned as per above 
clause - 1 (i) to (xi) of this Pact, also in the event of commission by the BIDDER/ SELLER/ 
CONTRACTOR/ SERVICE PROVIDER or  anyone  employed by   it or acting on its behalf 
(whether with or without the knowledge of the BIDDER), of an offence as defined In 
Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of  corruption. 
(3) The  decision  of  the  BUYER  to  the  effect  that  a  breach  of  the provisions of this 
pact has been committed by the BIDDER/  SELLER/  CONTRACTOR shall be final and 
conclusive on the BIDDER/ SELLER / CONTRACTOR. However, the 
BIDDER/SELLER/CONTRACTOR/SERVICE  can approach the Independent External 
Monitor (s) appointed for the purpose of this pact. 

 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s) from the tender process 
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prior to the award  according to Section 3, the Principal is entitled to  demand and 
recover the damages equivalent to Earnest Money Deposit/ Bid Security. 

 
(2) If the Principal has  terminated  the contract  according to Section 3, or  if the Principal 

is entitled  to terminate the contract according to Section 3,  the Principal shall be 
entitled to demand and recover from the Contractor liquidated damages of the Contract 
value or the amount equivalent to Performance Bank Guarantee. 

 
Section 5 - Previous Transgression 

 
(1) The   Bidder  declares   that   no  previous   transgressions    occurred    in the  last 

three  years  with  any  other  Company  in  any   country conforming to the anti-
corruptionapproach or with any Public Sector Enterprise in India that could justify  his  
exclusion  from  the  tender process. 

 
(2) If the    Bidder   makes   incorrect    statement    on   this    subject,    he  can  be 

disqualified  from   the   tender   process or action can   be   taken  as mentioned in 
section 3, clause - 1a to 1k). 

 
Section 6 - Equal Treatment of all Bidders/ Contractors/ Subcontractors 

 
1. In case of Sub-contracting, the Principal Contractor shall take the responsibility of the 

adoption of Integrity Pact by the Sub-contractor. 
 

2. The Principal will enter into agreements with identical conditions as  this  one with all 
Bidders and Contractors. 

 
3. The Principal will disqualify from the tender process all bidders who do not sign this 

Pact or violate its provisions. 
 

Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s) / 
Subcontractor(s) 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or 
of an employee or a representative or an associate of  a Bidder, Contractor or 
Subcontractor which constitutes corruption, or if the Principal has substantive suspicion  in  
this regard,  the Principal  will  inform  the same to the Chief Vigilance Officer. 
Section 8 – Independent External Monitor 

1. The Principal appoints competent and credible Independent External Monitor for 
this Pact after approval by Central Vigilance Commission. The task of the Monitor 
is to review independently and objectively, whether and to what extent the parties 
comply with the obligations under this agreement. 
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2. The Monitor is not subject to instructions by the representatives of the parties and 
performs his/her functions neutrally and independently. The Monitor would have 
access to all Contract documents, whenever required. It will be obligatory for him/ 
her to treat the information and documents of the Bidders/Contractors as 
confidential. He/ she reports to the Managing Director, CANARA BANK. 

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by 
the Contractor. The Contractor will also grant the Monitor, upon his/her request and 
demonstration of a valid interest, unrestricted and unconditional access to their 
project  documentation. The same is applicable to Sub-contractors. 

 
4. The  Monitor is  under contractual obligation to  treat the  information  and 

documents of the Bidder(s)/ Contractor(s)/ Sub-contractor(s) with confidentiality. 
The Monitor has also signed declarations on 'Non- Disclosure of  Confidential   
Information'   and   of  'Absence  of  Conflict  of  Interest'.  In case of  any  conflict  
of  interest  arising  at  a  later date,   the    IEM    shall    inform the Managing 
Director, CANARA BANK and recuse himself / herself from that case. 

 
5. The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the Principal and the Contractor. The 
parties offer to the Monitor the option to participate in such meetings. 

 
6. As  soon as  the Monitor notices,  or   believes   to   notice,    a  violation of this 

agreement, he/she will so inform the Management  of  the  Principal and request 
the  Management  to  discontinue  or  take corrective  action,  or  to  take other  
relevant   action.   The   monitor can  in   this   regard   submit   non-binding 
recommendations. Beyond this,   the   Monitor   has   no    right    to   demand    
from the  parties that  they  act  in  a  specific   manner,   refrain   from   action   or 
tolerate action. 

 
7. The Monitor will submit a written report to the Managing Director,  CANARA BANK 

within 8 to10weeks from the date of reference or  intimation to him by the Principal  
and,  should the  occasion  arise, submit proposals for correcting problematic 
situations. 

 
8. If the Monitor has reported to the Managing Director, CANARA BANK, a 

substantiated suspicion of an offence under relevant  IPC/ PC Act, and  the 
Managing Director, CANARA BANK has not, within the reasonable time taken 
visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner. 



 

General Administration Section, Circle Office, Delhi 
< Page no. 110 > Signature of Tenderer with Seal 

CIVIL REPAIR WORKS CANARA BANK, REGIONAL OFFICE AT C-3, SECTOR-1, NOIDA, UTTAR PRADESH.  

 

9. The word 'Monitor' would include both singular and plural. 
Section 9 - Pact Duration 

 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after 
the contract has been awarded. Any violation of the same would entail disqualification of 
the bidders and exclusion from future usiness dealings. 

 
If any claim is made / lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged/ determined 
by the Managing Director, CANARA BANK. 

 
Section 10 - Other provisions 

 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is 

the Registered Office of the Principal, i.e. 
  . 

 
2. Changes and supplements as well as termination notices need to be made in 

writing. Side agreements have not been made. 
 

3. If the Contractor is a partnership or a consortium, this agreement must be signed 
by all partners or consortium members. 

 
4. Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
5. Issues like Warranty /Guarantee etc. shall be outside the  purview  of IEMs. 

 
 

(For  &  On  behalf  of  the Principal) (For & On behalf of Bidder/ 
Contractor) (Office Seal) 

(Office Seal) 
Place: 

Date : 
 

Witness 1: (Name  
& Address) 

 
 

Witness 2: (Name  
& Address) 
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ANNEXURE-17: 
 

Name of work: 
 

Details on List of Retired Government / PSU / Bank employees, employed by the Tenderer: 
 

NAME OF THE RETIRED 
OFFICIAL 

DESIGNATION NAME & ADDRESS OF THE 
PREVIOUS EMPLOYER 

   

   

   

 
 
 

Name & Signature of Tenderer (with seal) 
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ANNEXURE-18: 
 

Base Price of materials 
 

Sl. 
No 

Material Basic Rate 
Including tax in Rs. 

1.   
2.   
3.   
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ANNEXURE-19: 
 

INDEMNITY FORMAT 
 
 

THIS DEED OF INDEMNITY executed at ……………………. (Place) on this .............. day 
of ……………………..month of year two thousand and twenty three (2023) 
By……………………………………………………..(herein after called the contractor) duly 
represented       by       proprietor/one       of       its       partners/director       Sri 
……………………………………., aged……………….years, son of 
Sri……………………………………………………….residing  at 
…………………………………………………………………………………………………………

……………………….. In favour of 

Canara Bank, a body corporate constituted under the Banking companies (Acquisition and 
Transfer of undertakings) Act, 1970, having its Head Office, at 112, J.C.Road, Bangalore – 
560002 & represented by its Circle Office- 
  . 

 

Whereas the contractor had applied for the tender …………………………………………….. 
………………………………………………………………………………………………………………
…………………… 

 
Whereas the tender submitted by the contractor for the above mentioned work was 
accepted  by Canara  Bank  and the work of ……………………………………………………. 
has been awarded in favor of the contractor vide Ref No 
………………………………………………………………….. 

 
And whereas for undertaking the work warded as per the above noted reference, the 
contractor has entered into contract with Canara Bank on ………………………….. 

 
Now this Deed Witnessed that in pursuance of the aforesaid contract dated 
………………………and in consideration of Canara Bank having agreed to make payment 
on the bills claimed by the contractor herein based on the works completed in respect of the 
above referred contract, the contractor hereby indemnifies and keep harmless Canara Bank 
& its Architect/consultant and its officials/staff from time to time and at all times against all 
actions, prosecutions proceedings, claims, suits, liabilities (including statutory liability), 
penalties, demands, charges, costs (including legal costs) and expenses, damages, losses 
and any other expenses which may be caused to or suffered by or made or taken against 
the Employer arising out of: 

 
i) The breach, default or non-performance of undertakings, warranties, covenants or 

obligations by the contractor, non-compliance of safety rules, regulations, 
instructions by the contractor and mishaps occurring at the site due to faulty work 
executed by the contractor. 

ii) Any contravention or Non compliance with any applicable laws, regulations, rules, 
statutory or legal requirements by the contractor. 
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Further, the Contractor indemnifies to protect and save Canara Bank & its 
Architect/consultant and its officials / staff from against all claims, losses, costs, damages, 
expenses, action suits and other proceedings, resulting from infringement of any law 
pertaining to patent, trademarks, copyrights etc. or such other statutory infringements in 
respect of the services offered by the contractor. 

 
All Indemnities shall survive notwithstanding expiry or termination of the contract and 
contractor shall continue to be liable under the indemnities. 

 
There is no limit to claims made by the Employer/third parties in case of infringement of 
Intellectual property rights or for claims relating to the loss of damage to real property and 
tangible personal property and for bodily injury or death and in these cases the liability will 
be unlimited ”. 

 
 
 

Signature of Contractor with Seal 
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FINANCIAL BID / LIST OF APPROVED BRAND 
(To be submitted in separate envelope)  

  Schedule of Quantities for Civil Works in Canara Bank’s Reg. Office cum Branch Premises at C-3, SECTOR -1, 
Noida Uttar Pradesh. 

S.No. Description Qty  Unit Rate  Amount 

1 Scaffolding         

  

Providing and fixing double scaffolding system (cup lock 
type) on the exterior side, up to seven story height made 
with 40 mm dia M.S. tube 1.5 m centre to centre, horizontal 
& vertical tubes joining with cup & lock system with M.S. 
tubes, M.S. tube challies, M.S. clamps and M.S. staircase 
system in the scaffolding .for working platform etc. and 
maintaining it in a serviceable condition for the required 
duration as approved and removing it there after .The 
scaffolding system shall  be  stiffened  with  bracings,  
runners,  connection  with  the  building  etc wherever 
required for inspection of work at required locations with 
essential safety features  for  the  workmen  etc.  complete  
as  per  directions  and  approval  of  
Engineering-charge .The elevational area of the scaffolding 
shall be measured for payment purpose. The payment will 
be made once irrespective of duration of scaffolding. Note: - 
This item to be used for maintenance work judicially, 
necessary deduction for scaffolding in the existing item to 
be done. 

1150 Sqm.     

2 

Roughening the existing concrete pavements surface by 
chipping and pouring concrete 1:2 :4 ( 1 cement, 2 coarse 
sand , 4 graded stone aggregate 12mm nominal size), 
average thickness 2" in proper slope for drainage of 
rainwater including consolidating , subsequent curing etc 
complete. 

800 Sq.M     

3 

Providing and laying 60mm thick factory made cement 
concrete interlocking paver block of M -35 grade ( Wet Mix 
Type )made by block making machine with strong vibratory 
compaction, of approved size, design & shape, laid in 
required colour and pattern over a bed of 20 mm average 
thick cement mortar 1:4 (1 cement : 4 coarse sand), having 
joint thickness not more than 5mm except on 
curve,including filling of joints with same cement mortar 
and making grooves etc. complete as per direction of 
Engineer-in-charge. The  colour, shade and design as 
approved by the Bank. 

275 Sq.M.     

4 

Brick work with common burnt clay F.P.S. ( non modular)  
bricks of class designation 7.5 in superstructure above 
plinth level p to floor V level in all shapes and sizez in 
cement mortar 1: 4 ( 1 cement , 4 coarse sand)  

17.5 Cu.M     

5 

12 mm cement plaster of mix  1:4 (1 cement: 4 fine sand)  
including using Dr.Fixit/ ISI approved water proofing 
compound as per company's specification.The cost  
subsequent curing etc complete. 

58 Sq.M     

6 

Dismantling  of  plaster on  walls /other surfaces on 
compound wall and in all floors , preparing the surface and 
plastering the same of thickness 12 mm to 15mm in cement 
mortar 1:4 ( 1 cement ,  4 coarse sand) . The cost include 
scaffolding , disposal of rubbish to the dumping ground etc 
complete 

900 Sq m     
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Compound wall, Brick work on parapet of terrace and other 
structure on terrace 

7 
Dismantling of sand stone cladding on front facia of building 
and preparing surface for plastering. The cost includes 
disposal of malba etc complete 

150 Sq.M     

8 

15 mm cement plaster on the rough side of single or half 
brick wall of mix :  1:4 (1 cement: 4 fine sand) including 
using Dr.Fixit/ ISI approved water proofing compound as 
per company's specification.The cost include subsequent 
curing etc complete  

210 Sq.M     

9(a) 

Dismantling the existing plaster/ cladding on the front face 
of the compound wall .The cost includes disposal of malba 
etc complete 

68 Sq.M     

9(b) 

Washed stone grit plaster on exterior walls of height up to 
10M above level in two layers, under layer 12mm cement 
plaster 1:4 (1 cement : 4 coarse sand) furrowing the under 
layer scratching tool, applying cement slurry on the under 
layer @ 2 Kg of cement per sqmt. top layer 15mm cement 
plaster 1:1/2:2 (1 cement: 1/2 coarse sand: 2 stone chipping 
10mm nominal size) in panels with groove all around as per 
approved pattern including scrubbing and washing, the top 
layer with brushes and water to expose the stone chippings, 
complete as per specifications and direction of Engineer-
inCharge The Cost include  providing grooves matching with 
the Existing finishing etc. Complete. 

68 Sq.M     

10 

Providing of M.S. grill 30 cm high using 12mm x 12mm 
square bars fixed with 1" x 1" M. S. angle iron. having 
opening for exhaust fan in electrical panel room in near 
compound wall on ground floor 

40 Kg     

11 

Providing and fixing Aluminium Composite panelling on wall 
on front facia. Framing shall consist of Aluminium Section 
50 mm x 25 mm @ 600mm C/C. Both ways horizontally and 
vertically on the wall as directed by Bank / Architect. 
finished with 3mm thick "Aluminium Composite Panel". The 
rate shall inclusive of necessary fixtures and fittings, etc. 
complete. (To be provided on ground floor ) 

60 Sq.M     

12 

Supplying & fixing 225mm dia nominal low noise plastic 
ventilation fans of any make including cutting holes and 
fixing fans as required. Newtek or Usha made with louvers 
(To be provided in toilets and UPS)  Make : Crompton / 
Orient / Khaitan 

1 nos.     

13 
Providing & applying synthetic enamel paint on collaspible 
shutter, rolling shutters, grills etc in front with  2 or more 
coats in approved colour, shade and make. 

400 Sq.M     

14 

Finishing exterior of walls with Acrylic Smooth exterior paint 
with Silicone additives ( Apex Exterior paint ) of required 
shade All heights. (Two or more coats applied ) Work to be 
executed as per company's specifications . The cost includes  
temporary Protective Covering/screen ,etc complete 
wherever required. 

5800 Sq.M     

18 
Providing & fixing glass panes with putty and glazing clips in 
steel doors, windows, clerestory windows, all complete with 
: 

        

(i) 5.5 mm thick glass panes  50 Sq.M     
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19 

Carrying out Water proofing through authorized water 
proofing applicator with following specification along with 
obtaining 10 years guarantee certificate : 

        

(i) 
Injection Grouting:  
Provinding and injecting MasterSeal 901 in all areas where 
leakages are visible in structure concrete. 

50 Kg     

(ii) 

Surface Preparation: Cleaning of surface free of any sharp 
object/ protrutions 

720 Sq.M     

Provinding and applying 300GSM Polypropylene geotextile 
with 100mm overlap. 

The Second Layer: The Synthetic TPO membrane 
manufactured by twin-color  MasterSeal 750/756 TPE of 
MaterBuilders Solutions/ Sika/ Renolit mechanically 
fastened to the substrate & shall have a thickness minimum 
thickness of 1.5mm with polyester reinforcement. The 
membrane shall be welded strictly with single seam welding 
using automatic machine Varimat (V2)/ Uniroof and suitable 
handwelding equipment in detailing areas for all joints & 
localized sealing of joints using hand welding tool.  
Approved Make: BASF (MBS), Sika, Renolit 

Termination: All Termination shall be done using following 
method strictly 
a) Parapet: All terminations at parapet walls shall be done 
using TPO coated metal sheet ( aluminium strips and 
fasterns not permitted) 
b) Use TPO coated metal sheet in stip of 50mm. and 
terminated at the top of parapet / Vertically downwards. 
Apply sealant at the back of the strip and stick to mother 
concrete and fastened. 
c) TPO shall be directly welded to TPO metal sheet. Ensuring 
long term performance. 
At Mumty Slab: Old plaster of mumty slab shall be removed 
where TPO metal sheet is to be terminated. Cut a groove 
and instert TPO metal sheet as per manufactur 
specifications and other steps listed above in b) and c) 

(iii) 

Termination of Membrane inside Metal stands 

50 Nos.     TPO shall be made like a collor and filled with Epoxy mortar 
followed by Application of PU waterproofing and UV Top 
Coat. 

(iv) 
Civil Activities         
(a) Removing Paint , Plaster, Replaster with Waterproofing 
admix using MasterPel 777 

500 Sq.M     

(v) 
Temporaray lifting of AC and taking TPO below the AC 
stands protected with neoprene gasket. 

1 LS     

21 
Providing & fixing of chicken mesh under plaster wherever 
required. 250 Sq.Mtrs     

22 
Providing Gola 75 x 75mm in cement concrete 1:2:4 (1 
cement: 2 Coarse sand:4 stone aggregate and 10 mm down 
gauge) including finishing with cement mortar 

160 Mtrs.     

23 
Providing and fixing CPVC pipes  with all fittings and clamps, 
i/c cutting and making good the walls etc.   (Exposed)   40 
mm dia nominal bore 

100 Mtrs.     
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Providing and fixing CPVC Pipes with all fittings and clamps, 
i/c making good the walls etc. concealed pipe, including 
painting cutting chases and making good (Internal ) 40 mm 
dia nominal bore 

150 Mtrs.     

25 

Steel Ladder (2 nos.) -  Steel work welded in built up 
sections/ framed work, including cutting, hoisting, fixing in 
position and applying a priming coat of approved steel 
primer using structural steel etc. as required. 
*In , ladder, railings  and similar works  

290 Kg     

26 

Proping and supporting the structutal members and its 
adjoining areas with steel props ( Adjustable or as 
Required), bracing, steel/timber runners etc to relive the 
structural member of the required load coming over it as 
per the pattern given by the contractor or approved by 
Engineer-in-Charge complete. 

        

  Steel Prop of up to 5 MT Capacity and up to 3.2 m height 100 nos.     

27 Cleaning concrete surface by water jet 560 Sqm.     

28 
Reinforcement (TMT bar s) for R.C.C. work including 
straitening, cutting, bending, placing in position and binding 
all complete. 

        

  

Introducing new reinforcement bars in RCC beams , 
columns including power drilling holes of appropriate 
diameters in reinforced or plain cement concrete to a 
minimum depth of , fixing the reinforcement in position 
using epoxy. (Rate shall 
include cost of labour, T & P for power drilling in concrete, 
epoxy cartridges, plastic nozzle etc. complete including 
cleaning the drilled holes and loose dust by blowing air. 
Including the shear connector. 

        

i) 50mm - 100mm for 8 mm to 12mm dia rebar 100 nos.     

ii) 100mm - 150mm for 16 mm dia rebar 100 nos.     

iii) 150mm - 250mm for 20 mm dia rebar 50 nos.     

iv) 150mm - 250mm for 25 mm dia rebar 50 nos.     
29 STEEL WELDED WIRE Mesh (4 mm diameter) provides 

proper distribution of steel Reinforcement. As 
reinforcement against temperature and shrinkage effects, 
the closer spacing of thinner wires ensures Significant 
reduction in crack development. Welded mesh of 4mm 
diameter should be used in application.Mesh should be 
added by drilling hole in to wall and Bonding the bar in the 
hole with epoxy resin longitudinally. including the shear 
connector 

150 Kg     

30 

External steel collar (L shaped ISA 65X65 steel angle 5 mm 
thick) at each corner of column and all L angle should be 
welded (with each other) with steel plate of 6mm thickness 
(100 m width) @ 250 mm spacing, anchoring and fixing the 
angle with column 

100 Kg     

31 

Providing.mixing and applying over reinforcement bars zinc 
antirust agent as per specification and direction of 
Engineer-in-charge (Dosage / coverage as per manufacture 
specification). (Surface area of bars shall be measured for 
payment) (location exposed area of steel is exposed) 

750 Sqm.     
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31 

Providing and applying epoxy adhesive consisting of two 
coats of approved brand coverage and specifications of 
manufactures,on the top of roof slab and sides of 
dismentled concrete  (location it will be used where new 
concr ete such micro-concrete or PMC will be used).  

560 Sqm.     

32 PMC up to 40 mm thickness 280 Sqm.     

33 

Providing and laying Micro-concrete cement based 
prepacked single component, chloride free, sulphate free, 
non-shrink, free flow, self compacting, ready to use after 
mixing water in specified proportion of approved quality 
(This item is inclusive of application whether trowel/shot 
creting or application of form work based on the 
requirement at site) 

3000 Kg     

34 

Providing & fixing 8mm X 100 mm x 16mm M.S. Steel plate 
and Flat Stiffner 65x65x6mmthickness for jacketing in 
diameter bolts are installed through predrilled holes on the 
steel plates/jackets.Including Cutting, Drilling holes as per 
given in repair methodology 

150 Kg     

35 
Steel reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete upto plinth level. 

        

  Thermo-Mechanically Treated bars 250 Kg     

            

  TOTAL          

 
GST Extra as per norms 
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LIST OF APPROVED BRANDS / MAKES 

One of the following make of the material shall be used. The contractor will have to get the sample approved 
from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The condition is also 
applicable for any material, not mentioned in the specification or schedule of work. No deviations are allowed in 
these even during/ after Tender. 
 

LIST OF MAKE/Approved brands 
  ITEM BRAND MODEL NUMBER 

1 

Commercial/BWR/BWP 
plywood and blockboards 

Century Ply, Green Ply, Anchor 
Board, Trojan, Frontier Ply, 
ASIS, ArchidPly. 

Century Ply, Green Ply, 
Anchor Board, Trojan, 
Frontier Ply, ASIS, 
ArchidPly. 

2 

 
Sal Wood/ Teak wood 

Best quality, well seasoned, 
free from sap, knots, cracks and 
uniform in colour 

Best quality, well seasoned, 
free from sap, knots, cracks 
and uniform in colour 

3 
Laminations Formica, Greenlam, Sundek, 

Merino, Sunmica, Century  
Formica, Greenlam, Sundek, 
Merino, Sunmica, Century  

4 Prelaminated particle Board  Novopan, Duratuff, Bhutan 
,kitlam 

Novopan, Duratuff, Bhutan 
,kitlam 

5 Glass Triveni, Modi, Saint Gobain, 
ASAHI  

Triveni, Modi, Saint Gobain, 
ASAHI  

6 Polish   Light house, Sheenlac Light house, Sheenlac 

7 Adhesive Fevicol – commercial grade  Fevicol – commercial grade  

8 Aluminium Sections Jindal, Indal, Hindal Jindal, Indal, Hindal 

9 
Paints Asian, British, Duco, Berger, 

Nerolac 
Asian, British, Duco, Berger, 
Nerolac 

10 
Cement Bonded Particle 
board 

BISON  BISON  

11 
Construction 
Chemicals/Waterproofing 
admixtures 

Fosroc, Sika, Cera, Asian, 
Pidilite 

Fosroc, Sika, Cera, Asian, 
Pidilite 

12 
cPVC / uPVC pipes Prince, Finolex, Ashirwad, 

Supreme 
Prince, Finolex, Ashirwad, 
Supreme 

13 
Vitrified Floor Tile Somany, Kajaria, Johnson, 

Orient Bell, RAK, Naveen 

Kajaria - Tropicana - K 8306 
(Premium) 
(800mmX800mm) 

14 
Ceramic Wall Tile Somany, Kajaria, Johnson, 

Orient Bell, RAK, Naveen 
Kajaria - Digital - 
(300mmX600mm) 

15 
Ceramic Floor Tile Somany, Kajaria, Johnson, 

Orient Bell, RAK, Naveen 
Kajaria - Digital - 
(300mmX300mm) 

16 Waterr-proofing Sika, Pidilite, Asian, UltraTech 
Sika, Pidilite, Asian, 
UltraTech 

17 Paints Asian, British, Duco, Berger, 
Nerolac 

Asian - Royale 

18 Wall Putty Birla, JK Birla, JK 

19 
cPVC / uPVC pipes Prince, Finolex, Ashirwad, 

Supreme 
Prince, Finolex, Ashirwad, 
Supreme 

20 
water  closet Jaquar, Cera, Hindware, 

Parryware 
Jaquar (CNS-WHT- 
851S300SPP/851P180SPP), 

21 
Hand Shower (Health 
Faucet)  

Jaquar, Cera, Hindware, 
Parryware 

Jaguar  Cat  No.  ALD-CHR-
577,  

22 
wash  basin Jaquar, Cera, Hindware, 

Parryware 
Jaquar (Model    No.    KUS-
WHT-35901),  

23 
urinal  Jaquar, Cera, Hindware, 

Parryware 
Jaquar Cat  No.  URS-WHT-
13261  &  SNR-STL- 51083 

24 Pillar  Cock Jaquar, Cera, Hindware, 
Parryware 

Jaguar  Cat  No.  CHR-
35001PM,   
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25 
C.P. Brass Bib Cock Jaquar, Cera, Hindware, 

Parryware 
Jaguar  Cat  No. KUP-CHR-
35037PM,    

26 C.P.  Fittings Jaquar, Cera, Hindware, 
Parryware 

  

27 Glass / Mirror Triveni, Modi, Saint Gobain, 
ASAHI  

Triveni, Modi, Saint Gobain, 
ASAHI  

28 
urinal partition  Jaquar, Cera, Hindware, 

Parryware 
Jaguar Cat   No.   JSE-CHR-
110US450X,   

29 
C.P.  Brass  angular stop 
cock 

Jaquar, Cera, Hindware, 
Parryware 

Jaguar Cat    No.    KUP-
CHR-35053PM,  

30 
Paper Towel Dispenser   Jaquar, Cera, Hindware, 

Parryware 
 (Model       No.PTD-SAP- 
DT0106CS) 

31 Towel ring square  Jaquar, Cera, Hindware, 
Parryware 

(  Model  No.  AKP- CHR-
35721P) 

32 
C.P.     Brass Concealed 
stop cock 

Jaquar, Cera, Hindware, 
Parryware 

Jaguar Cat No.       KUP-
CHR-35083KPM,   

33 
C.P.  Brass  Bottle Trap Jaquar, Cera, Hindware, 

Parryware 
Jaguar  Cat  No.  ALD-CHR-
769L250X190,  

34 CP   brass   ROBE HOOK   Jaquar, Cera, Hindware, 
Parryware 

(Model No. AKP-CHR-
35791P 

35 
CP   brass   Glass Shelf  
600mm  long   

Jaquar, Cera, Hindware, 
Parryware 

Model No. AKP-CHR-
35771P 

36 Water Tank Sintex, Supreme, Plasto Sintex, Supreme, Plasto 

37 
uPVC window, ventilator, 
sliding sections 

PROMINANCE, FENESTA, 
ALUPLAST 

PROMINANCE, FENESTA, 
ALUPLAST 

38 WPC Door Frame & Shutter Floresta, Ecoste, Alstone Floresta, Ecoste, Alstone 

39 
Sanitary fittings / hardwares Jaquar, Cera, Hindware, 

Parryware 
Jaquar, Cera, Hindware, 
Parryware 

40 Cement(OPC) Grade 43/53 of L&T/ A.C.C./ 
Ambuja/ Ultratech 

Grade 43/53 of L&T/ A.C.C./ 
Ambuja/ Ultratech 

41 Steel TMT bars SAIL, TATA SAIL, TATA 

42 Kitchen Sink Nirali, Parryware Nirali, Parryware 

43 Hardwares - Locks Godrej, Ebco, Ozone Godrej, Ebco, Ozone 

44 Hardwares - Handles Hafele, Hettich, Dorma, Ozone 
Hafele, Hettich, Dorma, 
Ozone 

45 Hardwares - Hinges Godrej, Ebco, Everite, Kaff Godrej, Ebco, Everite, Kaff 

46 
Hardwares - Ball bearing 
slides / channels 

Hafele, Hettich, Kaff, Godrej, 
Ozone 

Hafele, Hettich, Kaff, Godrej, 
Ozone 

47 PVC Skirting Ebco, Hettich Ebco, Hettich 

48 
Tandem Units for Modular 
Kitchem 

Asian Sleek, Hacker, Hettich, 
Hafelle, Grass, Godrej 

Asian Sleek, Hacker, 
Hettich, Hafelle, Grass, 
Godrej 

49 
Furniture fittings (Door 
stoppers, magnet catch) 

Godrej, Ebco, Everite Godrej, Ebco, Everite 

50 
Tandem Units for Modular 
Kitchem 

Asian Sleek, Hacker, Hettich, 
Hafelle, Grass 

Asian Sleek, Hacker, 
Hettich, Hafelle, Grass 

60 Exhaust fan Havells, Bajaj, Usha, Cromton 
Havells, Bajaj, Usha, 
Cromton 

 
 
Any deviation from approved material as mentioned above, prior permission shall be taken 
from Canara Bank CO DELHI. 

 


