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NOTICE INVITING TENDERS 
 

Canara Bank, Premises section Circle Office, Nehru Nagar, Agra invites item rate 
sealed tenders from eligible & experienced Firms / Companies in  “TWO BID 
CONCEPT” for the Interior Furnishing works of Circle Office situated at Rajendra 
Centre, Sikandra, Agra.  
 
1) Details of the Tender :  
Name of the Work AIR CONDITIONING WORKS of Circle Office 

situated at Rajendra Centre, Sikandra, 
Agra.  
 

Location of Work Rajendra Centre, Sector 12A, Awas Vikas 
Colony, Sikandra, Agra. 

Estimated cost of the works Rs. 61.21 Lakhs 

Earnest Money deposit  Rs.1.22 Lakh by way of Demand Draft of a 
Scheduled Bank drawn in favour of 
Canara Bank Circle Office, Agra payable 
at Agra. 

Issue of tender document  8th September   -2020 

Last date of submission of pre-bid 
queries 

14th     September  -2020 till 5.00pm 

Pre-bid meeting  15th   September   - 2020 at 3.00 pm  

Last date of submission of Tender 22nd    September  -2020 till 3.00pm 

Opening of Technical bids 22nd  September -2020 at 4.00 pm or as 
decided by the bank. 

Opening of Financial bids Date & time will be informed to the 
qualified bidders through e-mail/ letter.   

Period of completion  60 days from the date of issue of work 
order 

Tender documents ( soft copy )  Can be downloaded free of cost from  
Canara Bank’s web site &  Central Public 
Procurement (CPP) portal 
www.eprocure.gov.in from 08.09.2020 till 
last date of submission 
https://canarabank.com/english/announcements/ 
& https://eprocure.gov.in 

Last date and time for submission of 
the tender  

Sealed envelopes to be submitted on or 
before 22/09/2020 by 3.00PM to the 
office of: The Assistant General Manager, 
Canara Bank, Circle Office, Premises 
Section, 71, Nehru Nagar, M.G. Road, 
Agra. 

 
2) Eligibility  Criteria : Contractors who fulfill the following requirements are  

eligible to apply. The Contractor/ Companies/ Agencies having well 
established manufacturing facilities in the area of bank furnishing works 
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and who have executed such works are eligible to apply. The tenderer 
should not have been blacklisted by any organisation / institution and 
should submit a declaration on letter head confirming the same. 

 
Sl. Eligibility Criteria Documents Required 
1 The contractor should be registered 

with CPWD or State PWD or MES or 
Railways or such other Government 
organizations or Registered in Public 
sector units or Public sector Bank’s or 
Financial Institutions or Reputed 
Corporate companies, MNC’s, IT 
companies as a furnishing works 
contractor. 

A copy of valid registration 
certificate from respective 
authorities. 

 
 

2 The Contractor should have minimum 
of 05 (Five) years’ experience in the 
relevant field as on 30.07.2020. 

Copy of Registration of the 
Firm or Copy of incorporation.  
 

3 Bidder should have a minimum of          
Rs.5.00 Lakhs annual average turnover 
during last three financial years. 
 
i.e. 2017-18, 2018-19 & 2019-20 from 
the interior furnishing related 
business.   

Audited balance sheet and 
P&L account for the years 
mentioned and certificate 
from the Charted Accountant.  

4 The Tenderer should have executed 
any of the following work in a single 
contract during the last Seven (7) 
years  ending with 30.07.2020 for at 
least, 
 
One (1) similar work costing Rs.49.00 
LAKHS  
                             OR 
Two (2) similar works each costing            
Rs.30.50 LAKHS  
                               OR. 
Three (3) similar works each costing 
Rs.24.50 LAKHS  
 
Note: The amount of works executed 
during previous years shall be 
increased by 5% every year from the 
date of actual completion to bring it to 
the present value. 

Satisfactory work completion 
certificates from clients 
clearly indicating the cost and 
nature of works executed 
(Please refer to similar 
works). 
 
In case of consolidated 
completion certificates, split 
up details certified by the 
client/ project consultant is 
to be enclosed.  
 

 Similar works means AIR CONDITIONING WORKS for offices / residential 
/banks buildings.  
Exclusions– All Civil works such has painting, tile flooring and repair 
works, Electrical works and electrical fixture supply, curtains, blinds, 
plumbing, CCTV, HVAC, networking, supply of all type of chairs & 
sofas, PA systems and glazing works, INTERIOR FURNISHING WORK.      
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5 The contractor must have valid GST 
registration, PAN number. 

Copy of the GST registration 
certificate and copy of PAN 
card. 

 
3) ------------------N.A------------- 
4) Tender documents can be downloaded only from the Banks &   Central Public 

Procurement (CPP) portal www.eprocure.gov.in website free of cost. The 
Tender documents shall be in 12 size font & A-4 size paper and neatly bounded 
(hard bound / spiral bound) in two separate books (i.e. Technical bid and 
Financial bid) and submitted as detailed in clause 10 below.    

 
5) Tender documents consists of Notice Inviting the Tender ( NIT ), Eligibility 

criteria, General rules and Directions to Tenderers, Schedules A to F, Conditions 
of contract, Clauses of Contract, Special conditions, Technical specifications, 
Safety code, Model rules for protection of Health & sanitary arrangements, List 
of preferred makes, Annexures 1 to 20, Schedule of Quantity (SOQ).  

 
6) Tenders shall be on prescribed Form for item rate tenders as issued by the Bank 

/ hosted by the Bank in website &  Central Public Procurement (CPP) portal 
www.eprocure.gov.in 

 
7) The site is ready for commencement of works . 

 
8) Nature of the document: TWO BID CONCEPT. This Tender document comprises 

of the following : 
A. TECHNICAL BID: (first envelope) consisting of following should be 

hardbound/spiral bound and submitted as in Sl. No. 9 & 10 below in a 
separate envelope- 

a) EMD – Earnest Money  Deposit  
b) Notice inviting tender (NIT). 
c) General Rules & directions to contractor. 
d) Schedules. 
e) Conditions of contract.  
f) Clauses of contract. 
g) Special conditions 
h) Safety code. 
i) Model rules for protection of health and sanitary arrangements for 

workers employed by contractors. 
j) Technical specifications for electrical works. 
k) Preferred makes/brand of materials  
l) Annexure 1 to 20. 
m) Integrity pact.  
n) Tender Drawings. 

B.FINANCIAL BID (second envelope): Schedule of quantity (SOQ). Financial bid 
should be hardbound / spiral bound and submitted in separate envelop as in 
Sl. No. 9 & 10 below. 

  
9) Submission and opening of Tenders :   

 
a) Tenders on prescribed form should be placed in two envelops one sealed 

envelope consisting of “Technical bid” duly super scribed as “Technical bid” 
and other sealed envelope consisting “Financial bid” duly super scribed as 
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“Financial Bid” and both envelopes shall be kept in one bigger sealed single 
envelope, with the name of work, Name of Tenderer and due date written on 
the envelopes.  
 

b) Sealed Tenders shall be addressed to The Assistant General Manager, 
Premises Section, Canara Bank, Circle office, 71, Nehru Nagar, M.G. Road, 
Agra. Sealed Tenders shall be dropped in the TENDER BOX kept at the above 
said address. 
 

c) If last day of submission of tender is declared a holiday under NI Act by the 
Government subsequent to issuance of tender the next working day will be 
deemed to be the last day for submission of the tender. The first part of 
tenders i.e. Technical bid will be opened on the same day and location of 
tender submission. 
 

d) Technical bids will be evaluated based on the Bank’s eligibility criteria’s.   
Wherever contractors /agencies are submitting consolidated completion 
certificates, then the Bank may request for supporting documents for split-up 
of works certified from the client / project architects as per the eligibility 
criteria’s. Bank’s decision in this regard is final and shall be binding on all.     

 
e) The Financial bid of only the technically  qualified / shortlisted applicants 

will be opened on a pre-notified time & date, under intimation to such 
qualified / shortlisted applicants. Lowest quoted tender (L1) will be arrived 
based on the evaluation of all the financial bids and after mathematical 
scrutiny and freak rate analysis. Bank’s reserves rights of accepting any and 
all the financial bids.   

 
10) The tender shall be accompanied by earnest money deposit of Rs. 122000/- 

(Rupees One Lakh Twenty two thousands only) by way of Demand Draft of a 
Scheduled commercial Bank issued in favour of Canara Bank, Circle Office, Agra 
payable at Agra. EMD can also be submitted by way of irrevocable Bank 
guarantee from scheduled commercial Bank other than Canara Bank valid for 120 
days with claim period of 60 days in the format prescribed by the Bank. EMD 
shall be submitted with the Technical bid only and should be kept along with 
cover containing the Technical bids .  

 
Submission of EMD in the form of fixed deposit or in any other form is not 
acceptable and tenders with such EMD shall be rejected.   
 
No interest shall be allowed on the Earnest Money Deposit (EMD). Tenders 
without EMD shall be summarily rejected. However, MSEs are exempted from 
paying EMD as per MSME Act 2012. For getting the benefits in case of MSE firms, 
contractors / agencies should submit exemption certificate issued from the 
relevant authorities. 

 
11) Copies of other drawings and documents pertaining to the works will be open for 

inspection by the tenderers at the office of the above mentioned Office of the 
Bank. 
 

12) Tenderers are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders, as to the means of access to 
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the site, the accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be 
deemed to have full knowledge of the site whether he inspects it or not and no 
extra charges consequent on any misunderstanding or otherwise shall be 
allowed. Submission of a tender by a tenderers implies that he has read this 
notice and all other contract documents and has made himself aware of the 
scope and specifications of the work to be done, site details and local conditions 
and other factors bearing on the execution of the work. 

 
13) The tenderer shall be responsible for arranging and maintaining at his own 

cost all materials, labour, tools and plants, water, electricity, access, 
facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents.  

 
14) Canara Bank reserves to itself the right of accepting the whole or any part of the 

tender and the tenderer shall be bound to perform the same at the rate quoted. 
 
15) The tender for the works shall remain open for acceptance for a period of            

90 days from the date of opening of tenders. If any tenderer withdraws his 
tender before the said period or makes any modifications in the terms and 
conditions of the tender which are not acceptable to the Bank, then the Bank 
shall, without prejudice to any other right or remedy, be at liberty to forfeit full 
value of the earnest money as aforesaid. 

 
16) This Notice Inviting Tender shall form a part of the contract document. The 

successful Tenderer/contractor, on acceptance of his tender by the Accepting 
Authority, shall, enter in to an agreement within 7 days from the date of 
acceptance letter.  

17) Canara Bank does not bind itself to accept the lowest or any other tender, and 
reserves to itself the authority to reject any or all of the tenders received 
without the assignment of a reason. All tenders in which any of the prescribed 
conditions are not fulfilled or new conditions are stipulated by the tenderer or 
are incomplete in any respect are liable to be rejected. 
 

18) Canvassing whether directly or indirectly, in connection with tenders is strictly 
prohibited and the tenders submitted by the contractors who resort to 
canvassing will be liable to rejection. 

 
19) Pre bid queries  and clarification to Tender : 

The tenderer should carefully examine and understand the specifications, terms 
and conditions of the Tender and may seek clarifications, if required. The 
tenderer in all such cases seek clarification in writing in a word document (.doc) 
in the same serial order of that of the Tender by mentioning the relevant page 
number and clause number of the Tender. The soft copy of the pre-bid queries 
should be sent by E-Mail to gacoagra@canarabank.com and the pre-bid query 
should be in the following format. 

 

Sl No Page 
No 

Tender 
Clause No 

Tender Clause           Query 
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All communications regarding points requiring clarifications and any doubts shall 
be given in writing to the Assistant General Manager, Canara Bank, Circle office, 
71, Nehru Nagar, M.G. Road, Agra by the intending tenderers before 5:00 PM on 
14.09.2020. No oral or individual consultation shall be entertained. No queries 
will be entertained from the tenderers after the pre-bid meeting.  

    
   Pre-Bid meeting: 

A pre-bid meeting of the intending tenderer will be held as scheduled below 
to clarify any point /doubt raised by them in respect of this Tender 
document: 

Date Time Venue 
15.09.2020 3.00PM Canara Bank, Circle office, 71, Nehru Nagar, 

M.G. Road, Agra-282002 
 

No separate communication will be sent for this meeting. If the meeting date 
is declared as a holiday under NI Act by the Government subsequent to 
issuance of RFP, the next working day will be deemed to be the pre-bid 
meeting day. Authorized representatives of interested tenderers shall be 
present during the scheduled time.  
 
The Bank will consolidate all the queries and discussions during the pre-bid 
meeting and the consolidated replies for the queries shall be made available 
in the Bank’s website and no individual correspondence shall be made. The 
replies/clarification of the Bank in response to the queries raised by the 
bidder/s, and any other clarification / amendments / corrigendum furnished 
hereof will become part and parcel of the Tender document and it will be 
binding on the tenderers.     

Non-reply to the queries raised by any of the Tenderer shall not be accepted 
as a valid reason for non-submission of the Tender. In addition, non-reply to 
any query may not be deemed the version of the Tenderer as reflected in the 
query has been accepted by the Bank. 

 
20. Amendment to Tender document : 

At any time prior to deadline for submission of Tender, the Bank, for any 
reason, whether, at its own initiative or in response to a clarification 
requested by prospective bidder may modify the Tender document by 
amendment. 

Notification of amendments will be made available on the Bank’s website 
(www.canarabank.com) and will be binding on all tenderers and no separate 
communication will be issued in this regard.  

In order to allow prospective tenderers reasonable time in which to take the 
amendment into account in preparing their tender, the Bank, at its 
discretion, may extend the deadline for a reasonable period as decided by 
the Bank for the submission of tender. 
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21. Brief details of the work :  

The work involves interior furnishing works such as partitions, paneling, 
tables, counters, sofas, filling cabinets, false ceiling etc.  
 

22.  Definition: A “Tenderer / Bidder” is the Individual / Proprietor / 
Partnership Firm / Company who submits it tender for the subject works.   
 

23. Running Bill payments:  
 

Running bills shall be considered subject to a minimum bill value of   
Rs.20.00 lakhs (Rupees Twenty lakhs). All the bills shall be prepared by the 
contractor in the form prescribed by the Employer/Bank. The bills in proper 
forms must be duly accompanied by detailed measurements, supporting 
documents (Invoices) for procuring the raw materials like plywood, laminate, 
hardware, etc as per the approved list of materials in support of the 
quantities of work done and must show deductions for all previous payments, 
retention money, etc if any. 

 
The Bank’s authorized official shall issue a certificate after due scrutiny of 
the contractor’s bills, joint verification of the measurements and inspection 
of quality of works executed on site.  

 
The amount stated in an running bill shall be the value of works properly 
executed on site as per Bank’s specifications and payment will be allowed to 
the extent of works completed on site based on the Bank’s discretion. If any 
works are partly completed then the proportionate payment will be released 
as per the actual after deducting the applicable taxes and retention money 
payments made earlier if any. Bank will not consider any payments on 
account of raw materials supplied at site (like supply of plywood, laminate, 
hardware, etc).  

 
Bill payment will be made within the period of 15 (Fifteen) working days 
after submission of running bills along with the certificate issued by the 
Bank’s authorized official. 
 
All the interim payments shall be regarded as payments by way of advance 
against the final payment only, and not as payments for work actually done 
and completed, and shall not preclude the requiring of bad, unsound, and 
imperfect or unskilled work to be removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the 
accruing of any claim, nor shall it conclude, determine or affect in anyway 
the power of the Employer/Bank under these conditions or any of them as to 
the final settlement and adjustment of the accounts or otherwise or in any 
other way vary or affect the contract.   
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24. FINAL PAYMENT: 

 
The Final Bill shall be accompanied by a “Completion of Certificate” from 
the Bank official. Payments of final bill shall be made as per the procedure 
followed for running bills, after deduction of Retention Money as specified in 
relevant clauses which sum shall be refunded as stipulated in relevant 
clauses. Final bill should be submitted within 15 days of the final bill 
certification in proper bill format (Tax invoice). The acceptance of payment 
of the final bill by the contractor would indicate that he will have no further 
claim in respect of the work executed. 
 
Final bill payment will be made within the period of 30 (Thirty) working days 
after submission. 

                                    
 
 

                   For & on behalf of the Canara Bank 

   Date: 07.09.2020                               
 

Assistant General Manager 
Circle office, 71, Nehru Nagar, Agra 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



AIR CONDITIONING WORKS WORKS OF CIRCLE OFFICE, AT RAJENDRA CENTRE, SIKANDRA, AGRA.  AUG 2020 
 

  

 
< Page no. 11 > Signature of Tenderer with Seal CANARA BANK, CIRCLE OFFICE, AGRA 

 
 

GENERAL RULES AND DIRECTIONS TO TENDERERS 
 
1. All work proposed for execution by contract will be notified in a form of 

Invitation to Tender and signed by the Bank Officer inviting tender. 
 
This form will state the work to be carried out, as well as the date for 
submitting and opening tenders and the time allowed for carrying out the 
work, also the amount of Earnest money to be deposited with the tender, and 
the amount of the security deposit to be deposited by the successful tenderers 
and the percentage, if any, to be deducted from bills. Copies of the 
specification, tender drawings and any other documents required in 
connection with the work signed for the purpose of identification by the 
officer inviting tender shall also be open for inspection by the contractor at 
the office of officer inviting tender during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed 

separately  by each partner thereof or in the event of the absence of any 
partner, it must be signed on his behalf by a person holding a power-of-
attorney authorising him to do so, such power of attorney to be produced with 
the tender, and it must disclose that the firm is duly registered under the 
Indian Partnership Act 1952  by enclosing a copy of the partnership deed duly 
certified by one partner as true copy. 
 
Tender by Hindu Joint Family (HUF) firm may be signed by the Kartha or 
Manager or any other duly authorised representative followed by the name 
and designation. 
 

3. Receipts for payments made on account of a work, when executed by a firm, 
shall be in the name of the firm by one of the partners, or by some other 
person having due authority to give effectual receipts for the firm. 
 

4. Any person who submits a tender shall fill up the printed prescribed form 
stating what rate he is willing to undertake each item of the work. Tenders, 
which propose any alteration in the work specified in the same form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any   other conditions of any sort, will be liable to rejection. No single 
tender shall include more than one work. Tenders shall have the name and 
number of the works to which they refer, written on the envelopes. 
Modifications to specifications, item description, any clauses, conditions or 
any provisions whatsoever in the tender documents shall lead to 
disqualification of the tender.   

 
5. In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more Tenderers is same, then such lowest 
Tenderers may be asked to submit sealed revised offer quoting rate of each 
item of the schedule of quantity for all sub-sections/sub heads as the case 
may be, but the revised quoted rate of each item of schedule of quantity for 
all sub sections/sub heads should not be higher than their respective original 
rate quoted already at the time of submission of tender. The lowest tender 
shall be decided on the basis of revised offer. If the revised tendered amount 
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(worked out on the basis of quoted rate of individual items) of two or more 
Tenderers received in revised offer is again found to be equal OR the tie is 
not resolved then the lowest tender, among such Tenderers, shall be decided 
based on the following criteria in the same order of preference  :  

 
1st preference - Total Value of the qualifying works – Eligibility criteria 4 
2nd preference –Total turnover during last 3 financial years-Eligibility criteria 3 
 
In case of any such lowest Tenderer  in his revised offer quotes rate of any item 
more than their respective original rate quoted already at the time of submission 
of tender, then such revised offer shall be treated invalid. Such case of revised 
offer of the lowest Tenderer or case of refusal to submit revised offer by the 
lowest Tenderers (tied amount) shall be treated as withdrawal of his tender 
before acceptance and 50% of his earnest money shall be forfeited.  
 
In case all the lowest Tenderers those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then 
tenders are to be recalled after forfeiting 50% of EMD of each lowest 
Tenderers.  
 
Tenderer whose earnest money is forfeited because of non-submission of revised 
offer, or quoting higher revised rate(s) of any item(s) than their respective 
original rate quoted already at the time of submission of his bid shall not be 
allowed to participate in the retendering process of the work. 

 
6. The rate quoted shall comply to the following :   

 
(a) The rate(s) and/or amount(s) must be quoted in decimal coinage. Amounts  
must be quoted in full rupees by ignoring fifty paise and less and considering 
more than fifty paise as rupee one. 
(b) In case of illiterate contractors the rates or the amounts should be 
attested by a witness, with a declaration that the contents of the tender 
documents have been explained to the tenderer. 
(c) The rate columns should be filled in English figures and English words. 
(d) The rate and amount columns for alternative items, if any, shall be filled 
up but amounts shall not be added in the total. The amount of alternative 
items of which quantities are not mentioned shall not be filled. 
 

7. In the case of any errors or omissions in the quoted rates, the rates given in 
the tender marked "Original" shall be taken as correct rates. 
 

8. All rates shall be quoted only on the tender form. Quoted rates and units 
different from prescribed in the tender schedule will be liable for rejection. 
The amount for each item should be worked out and requisite totals given. 
Special care should be taken to write the rates in figures as well as in words 
and the amounts in figures only, in such a way that interpolation is not 
possible. The total amount should be written both in figures and in words. In 
case of figures, the word `Rs.' should be written before the figure of rupees 
and words `P' after the decimal figures, e.g., `Rs.2.15p' and in case of words, 
the words, `Rupees' should precede and the word `Paise' should be written at 
the end, unless the rate is in whole rupees and followed by the words `only' it 
should be invariably be up to two decimal places. While quoting the rate in 



AIR CONDITIONING WORKS WORKS OF CIRCLE OFFICE, AT RAJENDRA CENTRE, SIKANDRA, AGRA.  AUG 2020 
 

  

 
< Page no. 13 > Signature of Tenderer with Seal CANARA BANK, CIRCLE OFFICE, AGRA 

Schedule of quantities, the word `only', should be written closely following 
the amount and it should not be written in the next line. 
 
All corrections such as cuttings, interpolations,  omissions  and over-writings  
shall be numbered as `c', `i', `o' and `ow'  and  initialed and total of such c, l, 
o and ow on each page certified at the end  of the  page  with  grand  total  at 
the end of the bill / schedule  of quantities. Use of correcting fluid, anywhere 
in tender document is not permitted. Such tender is liable for rejection. 

 
9. The officer inviting tender or his duly authorised assistant will open tenders in 

the presence of any intending contractors who may be present at the time, 
and will enter the amounts of the several tenders in a comparative statement 
in a suitable form. In the event of a tender  being  accepted for consideration, 
a receipt for the earnest money forwarded therewith shall thereupon be given 
to the contractor who shall thereupon for the purpose of identification sign 
copies of the specifications and other documents mentioned in Rule-I. In the 
event of a tender being disqualified and rejected, the earnest money 
forwarded with such unaccepted tender shall thereupon be returned to the 
contractor remitting the same, without any interest. 
 

10. The Officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any one tender. 
 

11. The memorandum of work tendered for and the schedule of materials to be 
supplied by the Bank and their issue-rates, shall be filled in and completed in 
the office of the officer inviting tender before the tender form is issued. If a 
form is issued to an intending  tenderers without  having been so filled in and 
completed, he shall request the officer to have this done before he completes 
and delivers his tender. 

 
12. The Tenderer shall take all necessary precautions to ensure that all 

confidential information which the Tenderer obtains in the course of 
participating in this Tender or at any time thereafter is not disclosed or used 
other than for the purpose of project execution / scope of work / 
deliverables. Tenderer shall suitably defend, indemnify Bank for any loss / 
damage suffered by Bank on account of and to the extent of any disclosure of 
such confidential information. Confidential information for this purpose refers 
to such information pertaining to Bank provided to Tenderer which is marked 
as confidential and which is not available in the Public Domain”. 

 
13. In the case of item rate tenders, only rates quoted shall be considered. Any 

tender containing percentage below / above the rates quoted is liable to be 
rejected. Rates quoted by the contractor in item rate tender in figures and 
words shall be accurately filled in so that there is no discrepancy in the rates 
written in figures and words. However, if a discrepancy is found, the rates 
which correspond with the amount worked out by the contractor shall unless 
otherwise proved be taken as correct. If the amount of an item is not worked 
out by the contractor or it does not correspond with the rates written either in 
figures or in words then the rate quoted by the contractor in words shall be 
taken as correct. Where the rates quoted by the contractor in figures and in 
words tally but the amount is not  worked out correctly, the rates quoted by 
the contractor will unless otherwise proved be taken as correct and not the 
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amount. In event no rate has been quoted for any item(s), leaving space both 
in figure(s), word(s), and amount blank, it will be presumed that the 
contractor has included the cost of this/these item(s) in other items and rate 
for such item(s) will be considered as zero and work will be required to be 
executed accordingly. 
 
In case the same item appears more than once in the schedule of work under 
the same sub head or among the different sub heads of works, the lowest rate 
quoted for that item shall be taken for other items also and tender will be 
evaluated accordingly. 
 

14. The contractor whose tender is accepted shall be required to furnish by way of 
Initial security a sum which shall be equal to 2.0% (two percent) of the 
accepted value of the tender including the Earnest Money Deposit, within 14 
(fourteen) days of the date of issue of the letter of acceptance of his tender. 
Demand Draft payable to the Canara Bank or by way of Fixed Deposit Receipt 
with the Canara Bank or by way of Bank Guarantee from any other 
Scheduled Bank other than Canara Bank in the prescribed format for  the  
duration of the  contract period  and defect liability period. A further sum of 
8% (eight percent) of the Gross value of each interim/final bill shall be 
deducted as retention money to make up, together with the Initial Security 
Deposit, a total Security Deposit equal to 10% on the first Rs. One lakh, 7.5 % 
on the next Rs. One Lakh and 5% of the remaining amount of the accepted 
value of the tender, subject to a maximum of Rs.25 lakhs. The Initial 
Security amount will also be accepted in Fixed Deposit Receipt of Canara Bank 
for the full period of contract including defect liability period or in form of 
Bank Guarantee from any other Scheduled Bank in the prescribed format. In 
case a fixed deposit receipt of Canara Bank is furnished by the contractor to 
the Employer it shall be free from any loans or any encumbrance   and shall be 
assigned / hypothecated to the Employer. 

 
In case the successful tenderer fails to remit the Initial security deposit 
within the above stipulated time, the Earnest money deposit shall be 
forfeited.   
 

15. In the case of any tender where unit rate of any item/items appears 
unrealistic, such tender will be considered as unbalanced and in case the 
tenderer is unable to provide satisfactory explanation  such  a tender is liable 
to be disqualified and rejected and / or the tenderer is liable for additional 
security deposit as demanded by the Employer in the form of Demand Draft or 
Bank guarantee from scheduled commercial Bank other than Canara Bank valid 
for contract period / smaller period ( as decided by the Bank ) in the format 
prescribed by the Bank. 

 
16. On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the 
Employer and / or Engineer-in-charge shall be communicated in writing to 
Employer. 
 

17. The rates quoted shall be all inclusive rates for the item of work described, 
including materials, labour, tools and plant, lead, lift carriage and transport 
supervision, Royalties, duties, levies, cess, entry tax, Octroi, profession tax, 
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purchase tax, turnover tax, or any other tax on material in respect of this 
contract, overheads and profits, mobilizing, demolishing and other charges 
whatsoever including any special difficulties any restrictions for transport 
etc., complete for proper execution of the work as per drawings and 
specifications and no claim whatsoever for any extra payment shall be 
maintainable. 
 
Any other Tax, any royalties, duties, levies, cess, Entry Tax, octroi, Profession 
Tax, Turnover Tax or any other Tax on material in respect of this contract 
shall be payable by the tenderer and the Bank will not entertain any claim 
whatsoever in respect of the same and nothing extra shall be paid / 
reimbursed for the same subsequently. The rates quoted shall include all the 
above. GST on works contract on finished works wherever applicable shall 
be paid by Bank as per extant rules. All charges payable to local bodies for 
any service connections for construction purposes, land tax, etc., shall also 
be paid by the contractor and nothing extra shall be paid/reimbursed for 
the same. 
 

18. The contractor shall give a list of the Bank employees related to him with 
their places of posting and designations in prescribed Format as per the 
Annexure-05.  

 
19. Consortium/ Joint Ventures (JVs) are not allowed to participating in the tender. 

 
20. The tender for the work shall not be witnessed by a contractor or contractors 

who himself/themselves has/have tendered or who may and has/have 
tendered for the same work. Failure to observe this condition would render 
tenders of the contractors tendering, as well as witnessing the tender, liable 
to summary rejection. 
 

21. ______ N.A_____________ 
 

22. Errors and omissions due to clerical, typographical or printing etc.., if any, 
will have to be got clarified and corrected before quoting the rates. The 
interpretation given by the appropriate tender accepting authority of the Bank 
shall be final and binding. 
 

23. Procurement of all materials, other than specifically stipulated to be issued by 
the Bank, if any, shall be at the cost and the responsibility of the contractor. 
 

24.  INTEGRITY PACT: Integrity Pact format is enclosed as Annexure – 17. The 
same to be duly filled in a non-judicial stamp paper of appropriate value and 
submitted along with offer. Name & details Independent External Monitor 
(IEM) identified for this Tender/RFP  will be informed afterwards. 

 
25. Only those tenderers, who commit themselves to the above pact with the 

Bank, shall be considered eligible for participate in the tendering process. 
Those bids/ tenders which are not containing the above pact are liable for 
rejection.   
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26. Tenderer shall fill in all the blanks and put their signature and seal on each 
page of the tender documents. The successful Tenderer will have to enter into 
an agreement with each component of the Tender document with the Bank. 
 

27. The tender drawings under this NIT are only indicative to broadly understand 
the scope of the works. The contractor shall carry out the works according to 
the workings drawings/ construction drawings issued by the Engineer in charge 
during the course of work from time to time. Tenderer/ Contractor is not 
eligible for any claim on account of any differences between the tender 
drawings and working drawings.    

 
28.  ------------- Nil--------------- 
 
29. If the tendered amount of L-1 is more than 20 % below from the estimated 

amount, he has to submit the bank guarantee of difference amount.  
 
30. SOCIAL MEDIA POLICY:  

No person of the bank or the contractors and third parties shall violate the 
social media policy of the bank. The following acts on the part of personnel of 
the bank or the contractors and third parties shall be construed as violation of 
social media policy: 
a) Non-adherence to the standards/guidelines in relation to social media 

policy issued by the Bank from time to time. 
b) Any omission or commission which exposes the Bank to actual or potential 

monetary loss or otherwise, reputation loss on account of non-adherence of 
social media related systems and procedures. 

 
31. PURCHASE PREFERENCE:  

Purchase Preference to Micro and Small Enterprises (MSEs) and Startups and 
Purchase Preference linked with Local Content (PP-LC) shall be applicable 
subject to full compliance of other terms and conditions of the tender and 
Contract. Following are the conditions applicable as per the Government of 
India Guidelines on Purchase Preference. 

1. Micro & Small Enterprises [MSEs]: 

Procurement through MSEs (Micro & Small Enterprises) will be done as per the 
Policy guidelines issued by the Ministry of Micro, Small & Medium Enterprises 
vide Gazette notification no. D.L.-33004/99 dated 23.03.2012 and as amended 
from time to time. Following are the conditions applicable as per the 
Government of India Guidelines 
1.1.  MSEs should provide proof of their being registered as MSE (indicating the 

Terminal Validity Date of their Registration) for the item under Tender/ 
RFP along with their offer, with any agency mentioned in the Notification, 
including: 

1.1.1. District Industries Centres or  
1.1.2. Khadi Village Industries Commission or  
1.1.3. Khadi & Village Industries Board or  
1.1.4. Coir Board or National Small Industries Corporation or  
1.1.5. Directorate of Handicrafts & Handloom or 
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1.1.6.Any other body specified by the Ministry of Micro, Small & Medium 
Enterprises. 

1.1.7.For ease of registration of Micro and Small Enterprises (MSMEs), 
Ministry of MSE has started Udyog Aadhaar Memorandum which is an 
online registration system (free of cost) w.e.f. 18th September, 
2015 and all Micro & Small Enterprises (MSEs) who are having Udyog 
Aadhaar Memorandum should also be provided all the benefits 
available for MSEs under the Public Procurement Policy for Micro 
and Small Enterprises (MSEs), Order 2012. 

1.2.  MSEs participating in tenders, quoting price within price band of L1+15% 
shall also be allowed to supply a portion of requirement by bringing down 
their price to L1 in a situation where L1 price is from someone other than 
MSE & such MSE shall be allowed to supply at least 20% of total tendered 
value.  In case there are more than one MSEs within such price band and 
agree to bring down their price to L1, the 20% quantity is to be distributed 
proportionately among these Bidders. 

1.3.  MSEs are exempted from paying Application fee/cost & EMD, subject to 
furnishing of valid certificate for claiming Exemption. 

1.4.  The Eligible MSEs who intend to match the L1 Price (ultimately decided by 
the Bank) shall indicate the willingness to match the L1 Price within 6 
working days from the date of communication from the Bank to avail the 
purchase preference. 

1.5.  Bidder has to submit as self-declaration accepting that if they are awarded 
the contract and they fail to sign the contract, or to submit a performance 
security before the deadline defined in the RFP, they will be suspended 
for the period of three years from being eligible to submit Bids for 
contracts with Canara Bank as per Form PP-B. 

1.6.  The aforesaid Policy is meant for procurement of only goods produced and 
Services rendered by MSEs and not for any trading activities by them. An 
MSE unit will not get any Purchase Preference over any other MSE Unit. 

1.7.  The details are available on web site dcmsme.gov.in.  Interested vendors 
are requested to go through the same for details. 

2. Startup: 

2.1. Applicable for Indian Bidders only as defined in gazette notification no. 
D.L-33004/99 dated 11.04.2018 of Ministry of Commerce and Industry and 
as amended from time to time. 

2.2. As mentioned in Section-II of O.M. No.F.20/2/2014-PPD(Pt.) dated 
20.09.2016 of Procurement Policy Division, Department of Expenditure, 
Ministry of Finance on Prior turnover and prior experience, relaxations 
may be applicable for all Startups [whether Micro & Small Enterprises 
(MSEs) or otherwise] subject to meeting of the quality and technical 
specifications specified in tender document. 

2.3. Further, the Startups are also exempted from submission of Tender Fee 
and EMDs. 
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2.4. For availing the relaxations, bidder is required to submit requisite 
certificate towards Startup enterprise registration issued by Department 
of Industrial Policy and Promotion, Ministry of Commerce and the 
certificate should be certified by the Chartered Accountant (not being an 
employee or a Director or not having any interest in the bidder’s 
company/firm) and notary public with legible stamp. 

2.5. Bidder has to submit as self-declaration accepting that if they are awarded 
the contract and they fail to sign the contract, or to submit a performance 
security before the deadline defined in the RFP, they will be suspended 
for the period of three years from being eligible to submit Bids for 
contracts with Canara Bank as per Form PP-B. 

3. Procurement through Local Suppliers (Make in India): 

Department of Industrial Policy and Promotion under Ministry of Commerce and 
Industry vide letter no. P-45021/2/2017-PP (BE-II) dated 28.05.2018 has 
notified revised guidelines to be followed to promote manufacturing and 
production of goods and services in India under “Make in India” initiative.  
3.1. “Local Supplier” means a supplier or service provider whose product or 

service offered for procurement meets the minimum local content as 
prescribed under the aforesaid order or by the competent 
Ministries/Departments in pursuance of the aforesaid order.  

3.2. The minimum local content shall be 50% in general (unless otherwise 
prescribed by the Nodal Ministry) and the margin of purchase preference 
shall be 20%. 

3.3. For award of contract, the following clauses shall be applicable in addition 
to other provisions in the bidding document in this regard: 

3.3.1.In procurement of goods, services or works in respect of which the 
Nodal Ministry has communicated that there is sufficient local 
capacity and local competition, and where the estimated value of 
procurement is Rs. 50 lakhs or less, only local suppliers shall be 
eligible. If the estimated value of procurement of goods or services 
or works is more than Rs. 50 lakhs, the provisions of sub-paragraph 
3.3.2 or 3.3.3, as the case may be, shall apply; 

3.3.2.In the procurements of goods or works which are not covered by 
paragraph 3.3.1 and which are divisible in nature, the following 
procedure shall be followed: 

3.3.2.1. Among all qualified bids, the lowest bid will be termed as 
L1. If L1 is from a local supplier, the contract for full 
quantity will be awarded to L1. 

3.3.2.2. If L1 bid is not from a local supplier, 50% of the order 
quantity shall be awarded to L1. Thereafter, the lowest 
bidder among the local suppliers, will be invited to match 
the L1 price for the remaining 50% quantity subject to the 
local supplier’s quoted price falling within the margin of 
purchase preference, and contract for that quantity shall 
be awarded to such local supplier subject to matching the 
L1 price. In case such lowest eligible local supplier fails to 
match the L1 price or accepts less than the offered 
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quantity, the next higher local supplier within the margin 
of purchase preference shall be invited to match the L1 
price for remaining quantity and so on, and contract shall 
be awarded accordingly. In case, some quantity is still left 
uncovered on local suppliers, then such balance quantity 
may also be ordered on the L1 bidder. 

3.3.3.In procurement of goods or works not covered by sub-paragraph 
3.3.1 and which are not divisible, and in procurement of services 
where the bid is evaluated on price alone, the following procedure 
shall be followed: 

3.3.3.1. Among all qualified bids, the lowest bid will be termed as 
L1. If L1 is from a local supplier, the contract will be 
awarded to L1. 

3.3.3.2. If L1 bid is not from a local supplier, the lowest bidder 
among the local suppliers, will be invited to match L1 price 
subject to local supplier’s quoted price falling within the 
margin of purchase preference, and the contract shall be 
awarded to such local supplier subject to matching L1 
price. 

3.3.3.3. In case such lowest eligible local supplier fails to match the 
L1 price, the local supplier with the next higher bid within 
the margin of purchase preference shall be invited to 
match the L1 price and so on and contract shall be awarded 
accordingly. In case none of the local suppliers within the 
margin of purchase preference matches the L1 price, then 
the contract may be awarded to the L1 bidder. 

3.4. Purchase preference for domestic manufacturer/local supplier, 
methodology of its implementation, value addition to be achieved by 
domestic manufacturers, self-certification, compliance, monitoring and 
other terms & conditions shall be as per the aforesaid 
Guidelines/Notifications. The Guidelines may be treated as an integral 
part of the tender documents. 

3.5. The preference to ‘Public Procurement (Preference to Make in India) Order 
2017’ shall be subject to meeting technical specifications and full 
compliance of other terms and conditions of the RFP and Contract. 

3.6. The Bidder quoting value upto Rs. 10 Crores shall be required to provide 
self-certification (as per Form PP-C) along with the bid that the item 
offered meets the minimum local content in terms of para 9(a) of the 
Public Procurement (Preference to Make in India) Order 2017. Bidder shall 
also submit the list of items / services to be procured from Indian 
manufacturers / service providers. Bidder has to provide the value & 
percentage of the local content in price bids. 

3.7. If Bidder is quoting more than Rs. 10 Crores in their Commercial Proposal, 
then Bidder has to submit a certificate (as per Form PP-D) from statutory 
auditor of the company (in case bidder is a company) or from a practicing 
Cost Accountant or practicing Charted Accountant (in case bidder is not a 
company) along with his bid in terms of para 9(a) of the Public 
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Procurement (Preference to Make in India) Order 2017. Bidder has to 
provide the value & percentage of the local content in price bids. 

3.8. False declarations will be in breach of the Code of Integrity under Rule 
175(1)(i)(h) of the General Financial Rules issued by the Ministry of 
Finance for which a bidder or its successors can be debarred for up to two 
years as per Rule (iii) of the General Financial Rules along with such other 
actions as may be permissible under law. 

3.9. All the relevant documents/information regarding claim for preferential 
treatment under this policy must be submitted along with offer by the 
tenderers. Post tender submission of these information/documents shall 
not be considered. Further firms seeking these considerations shall be 
completely responsible for the truthfulness and authenticity of their claim 
for these benefits. 

3.10. Ministry of Electronics and Information Technology (MeitY): 

In furtherance of the Public Procurement (Preference to Make in India) 
Order 2017 notified vide reference cited above, Ministry of Electronics and 
Information Technology, Government of India has notified ten (10) 
electronic products vide reference F.No.33(1)/2017-IPHW dated 
14.09.2017. 
 
3.10.1. Domestic Manufacturers are required to indicate the domestic 

value addition/Local Content in terms of Bill of Material (BoM) for 
the quoted products, in terms of aforesaid guidelines, in their bid. 
Bidders, claiming to bid in the status of domestic 
manufacturer/local supplier on behalf of domestic manufacturer 
are also required to give an undertaking in the format as given in 
MeitY Form-1. 

 

3.11. Department of Telecommunications (DoT): 

In furtherance of the Public Procurement (Preference to Make in India) 
Order 2017, Department of Telecommunications, Ministry of 
Communications, Government of India has notified Thirty-Six (36) Telecom 
Products, Services and Works vide reference No. 18-10/2017-IP dated 
29.08.2018. 
3.11.1. Domestic Manufacturers are required to indicate the domestic 

value addition/Local Content in terms of Bill of Material (BoM) for 
the quoted products, in terms of aforesaid guidelines, in their bid. 
Bidders, claiming to bid in the status of domestic 
manufacturer/local supplier on behalf of domestic manufacturer 
are also required to give an undertaking in the format as given in 
DoT Form-1. 

3.12. Canara Bank shall also have the authority to audit as well as witness 
production processes to certify the achievement of the requisite local 
content and/or to obtain complete back up calculation. 

4. In case a bidder is eligible to seek benefit under Purchase PP-LC policy as well 
as PPP for MSE 2012, then the bidder should categorically seek benefits against 
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only one of the two policies i.e. either PP-LC and MSE policy in Form PP-A. The 
option once exercised cannot be modified subsequently. 

5. Purchase preference benefits shall be extended to the bidder based on the 
declared option subject to the bidder meeting the requirements contained in 
that purchase preference policy. 

6. In case a MSEs bidder opts for purchase preference based on PP-LC, he shall not 
be entitled to claim purchase preference benefit available to MSE Bidders 
under PPP-2012. However, the exemptions from furnishing Bidding Document 
fee and Bid security/EMD shall continue to be available to MSE Bidders 

7. For price matching opportunities and distribution of quantities among bidders 
(bidder’s option to avail any one out of two applicable purchase preference 
policies, i.e., PP-LC-2017 or PPP-2012 will be considered), the precedence shall 
be in the following order: 

7.1 Public Procurement Policy for MSE 2012 

7.2 Purchase Preference linked with Local Content (PP-LC). 

 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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:: S C H E D U L E s:: 
 
SCHEDULE `A' :: 
 
Schedule of Quantities – SOQ - (Specified in detail and attached) 
    (Should be submitted in a separate envelope as financial bid) 
 
 
SCHEDULE `B' :: 

Schedule of materials to be issued to the contractor. 
                                                                       
Sl. 
No 

Description of items Quantity Rates in figures 
& words @which 

the materials 
will be charged 

to the 
contractor 

Place of 
Delivery 

 
- - - -   N  I  L  - - - - 

 
 
 
SCHEDULE – ‘C’ :: 

Tools and Plants to be hired to the contractor under headings. 
 
Sl. 
No 

Description Hire Charges per 
day 

 
- - - -  N  I  L  - - - - 

 
 
 
SCHEDULE ‘D’ :: 
 
Extra schedule for work   :    

i. Conditions of contract 
ii. Clauses of contract 
iii. Special conditions  
iv. Technical specifications for civil,  water supply, plumbing, Electrical  works  
v. Safety code 
vi. Model rules for protection of Health & sanitary  
vii. List of preferred makes  

 
SCHEDULE `E’ :: 
 
Name of work:: AIR CONDITIONING WORKS OF CIRCLE OFFICE, RAJENDRA 

CENTRE, AWAS VIKAS COLONY, SIKANDRA, AGRA. 
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SCHEDULE `F' ::  
Reference to Conditions of contract. 
 
Definitions:: 
 
2(a) Work                     :: AIR CONDITIONING WORK 
 
2(b) Site                     :: RAJENDRA CENTRE, SECTOR 12A, 

AWAS VIKAS COLONY, SIKANDRA, 
AGRA. 

 
2(c) Contractor    :: Successful tenderer to whom the work 
                                                               is awarded  
 
2(d) Bank or Employer or Buyer  :: Canara Bank 
 
2(e) Engineer-in-Charge /Architect :: Bank’s Engineers/Architect 
                                        
2(f) Accepting Authority   :: The Assistant General Manager 
                                                                Canara Bank               
                                                                Circle Office, 71, Nehru Nagar, Agra. 
 
2(g) Percentage on cost of materials :: 15 % (fifteen %)  
      and labour to cover all overheads  
      and profits. 
 
2(h) Standard Schedule of Rates :: Local Market Rates 

                   
2(i) Standard specification to be  :: Specifications  
          followed                                             
2(j) Standard Contract Form :: Item rate Tender form of Canara Bank 

as modified & Corrected up to date of 
tender. 

Reference to CLAUSES OF CONTRACT  
 
Clause 1 : 
Estimated cost of work ::    Rs.61.21 Lakhs 
 
Earnest Money Deposit ::    Rs.122000.00. 
 
Security Deposit  ::  As below 

a) 2% initial security deposit (including EMD) within 14 days. 
b) Retention money     :: 8% of the work executed  

(Rule 13 of General Rules and Directions)             deducted from bills  
                                                                         Maximum of Rs. 25 lacs. 

c) Maximum percentage for quantity of items ::  Same as given below  
of work to be executed beyond which                  against clause 12 &  
rates are to be determined in accordance            its subclasses 
with clause 12.2 & 12.3 
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Clause 2 :: Authority for fixing      
compensation under                     
clause 2. 

Deputy General Manager, 
Circle Office Agra 

Clause 5 Time allowed for execution of 
work from date of commencement 

60 days 

Clause 5.4 Authority to give fair and 
reasonable extension of time for                     
completion of work 

Deputy General Manager, 
Circle Office Agra 

Clause 10 B Mobilisation Advance Max.  
percentage of accepted tendered 
cost (contract amount) 

--  N I L -- 

 Plant & Machinery Advance 
Maximum percentage of contract 
amount. 

 
--  N I L -- 

 
 Rate of interest percent per annum 

on mobilization  Advance and Plant 
and machinery Advance 

 
 

--  NA -- 
 Other items (Specify) if any --  N I L – 

Clause 10 C :: 
 

Escalation 
 

--  N I L – 

Clause 12 :: 
12.1 (iii) 

Schedule of Rates for determining. 
Rates for additional, altered or 
substituted items that cannot be 
determined under 12.1 (b) (i) & (ii) 

 
Local market Rates 

 

12.1(vi)A(a) Limit for value of any contract 
item, substituted item or contract- 
cum-substituted item beyond 
which sub-clauses (i) to (v) shall 
not apply and clauses 12.2 & 12.3 
shall apply. 

25 % 
(Twenty five %) 

12.1(B)(vi)A(b) (for lumpsum contracts) Limit   for   
deviations ordered on any 
individual trade   beyond which 
provisions of sub-clauses (i) to (v) 
shall not apply and clauses 12.2   
and 12.3 shall apply. 

Not applicable. 

12.1(vi)B(a) Limit for value of any item of any 
individual trade beyond which sub-
clauses (i) to (v) shall not apply 
and clauses 12.2 and 12.3 shall 
apply. 

10 % 
(ten % ) 

Clause 15 :: 
        (b) (II) 

Percentage payable to cover 
contractor’s indirect         
expenses for suspension of    work 
exceeding 30 days and not 
exceeding 3 months.  

NIL 

( c ) Percentage payable   to cover 
contractor’s indirect expenses for 
suspension exceeding 3 months.  

NIL 

Clause 16 :: Competent Authority for deciding 
reduced rates. 

Assistant General Manager, 
Circle Office, Agra  
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Clause 19 :: 
 
 

Submission of Labour License  Within 14 days from the 
date of receipt of 
Acceptance letter 

Clause 25 i)  Amount of claim by any party 
beyond which Arbitrator shall   
give reasons for award. 

All Claims 

 ii) Accepting Authority Assistant General Manager, 
Circle Office, Agra  

Clause 36 (i) a) Minimum Qualifications & 
experience required for Principal 
Technical Representative to be 
in- charge of work  

 

GRADUATE ENGINEER with   
3  years’ Experience OR 

Diploma holder with                  
5 years OR 

Retired   A. E. from Govt. 
Department with  5 years’ 

experience as A. E 
 b) Discipline to which the 

Principal Technical 
representative should belong 

Civil / Electrical / 
Mechanical  

 c) Minimum experience of works 3 years for Graduates and 
5 years for Diploma. 

 d) Recovery to be effected from 
the contractor in the event of not 
fulfilling provision of clause 36(i). 

 
Rs. 30,000/-p.m. 

Clause 42 :: 
(i) (a) 

Schedule / Statement for 
determining theoretical quantity of 
cement and bitumen. 

N.A 

(ii). 
 

Variations  permissible on  theoretical 
quantities :: 

 
 

 a) Cement - For  works   with      
estimated cost put to tender  
more than Rs. 5 lakhs 

NIL 

 b)  Steel     :: Reinforcement and 
structural steel sections  for  each 
diameter section and  category 

 
NIl 

 c) All other materials NIL 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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CONDITIONS OF CONTRACT 

 
Definitions::- 
 
1. The `Contract'  means the tender documents and acceptance thereof and the 
agreement duly executed between the Canara Bank and the Contractor, together 
with the documents referred to therein including these conditions, NIT,  
specifications, schedule of quantities, agreement, designs, drawings and  
instructions issued from time to time by the Employer and / or Engineer-in-
Charge and all these documents taken together, shall be deemed to form one  
contract  and shall be complementary to one another. 
 
2. In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them. 
 
a) The expression `works' or `work' shall be as mentioned Schedule F, unless  
there be something either in the subject or context repugnant to such 
construction be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or permanent, and  
whether  original, altered, substituted or additional. 
 
b) The `Site' shall mean the land/or other places on as mentioned Schedule F, 
into or through which work is to be executed under the contract or any adjacent 
land, path or street through which work is to be executed under the contract or 
any adjacent land, path or street which may be allotted or used for the purpose 
of carrying out the contract. 
 
c) The `Contractor' shall mean as mentioned in schedule F, the individual Kartha, 
or Manager of HUF, firm or Company, whether incorporated or not, undertaking   
the works and shall include the legal heirs/representatives of such individual or 
the partners composing firm and theirs legal heirs and successors, or company’s 
authorized and constituted attorneys/agents and permitted assigns of such firm 
or company. 
 
d) The `Employer/Canara Bank means as mentioned in schedule F any officer of 
the Bank, who is specifically authorised to enter into contracts and incharge of 
the work mentioned in Schedule F. 
  
e) The `Engineer-in-Charge’ means the Officer, Engineer and/or Site Engineer as 
mentioned in Schedule `F' hereunder who shall supervise and be incharge of the 
work or any other person specifically deputed by the Employer. 
 
f) `Contract Price' shall mean the final accepted rates in the Schedule A hereto. 
 
g) `Date of Contract' means the `Calendar date on which the Employer and   
      Contractor have signed the Agreement on the Stamp Paper. 
 
h) "Accepting Authority" shall mean the authority mentioned in Schedule `F'. 
 
i) "Excepted Risk" are risks due to riots (other than those on account of 
contractor's employees or agents or persons worked under or at the instance of 
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the contractor) or civil commotion (in so far as both these are uninsurable), war 
(Whether declared or not) invasion, act of foreign enemies, hostilities, civil war, 
rebellion revolution, insurrection, military or usurped power, any acts of  
Government,  damages from aircraft, acts of God, such as earthquake, lightening 
and unprecedented floods, Tsunami and other causes over which the contractor 
has no control and accepted as such by the Accepting Authority. 
 
j) "Market Rate" shall be the rate as decided by the Employer on the basis of the 
cost of materials and  labour  and the site where the work is to be executed plus 
the  percentage mentioned in Schedule `F' to cover all overheads and profits. 
 
k) "Schedule(s)" referred to in these conditions shall mean the relevant  
schedule(s)  annexed  to the tender papers or the standard Schedule of Rates of 
the C.P.W.D. or state P.W.D. mentioned, if any, in Schedule `F'  hereunder, with  
the amendments thereto issued upto the date of receipt of the tender. 
 
l) `Approved' or `Approval' wherever used in the specifications or schedule of 
Quantities shall mean, respectively, ‘approved by or approval of the `Accepting 
Authority' in writing. 
 
m) `Notice in writing' or `written notice' shall mean a notice in writing typed or 
printed characters delivered to or sent by registered post to the last known 
address private or business address or registered office address, and shall be 
deemed to have been received when in ordinary course of post it would have 
been delivered, and/or delivered personally, or otherwise proved to have been 
received. 
 
n) `virtual completion’ shall mean that the work / building is complete in all 
respects in the opinion of the Employer/Bank  
 
o) `Drawings' shall mean all drawings and / or sketches duly signed by the 
Engineer-in-charge or their representative on behalf of the Employer before 
commencement or during the progress of the work. 
 
p) `Letter of Acceptance' shall mean an intimation by a letter issued by the 
Accepting Authority of the Employer / Bank to tenderers that his tender has been 
accepted in accordance with the provisions in the said letter. 
 
q) Base price shall be as specified in Schedule F and Annexure -19 based on the 
actual price quoted by the authorised stockiest / wholesalers / showroom 
including GST, octroi and all other duties levied by the statutory / local authority 
and also excluding loading, unloading and carriage / transportation cost to the 
site of work, overheads, storage charges at site. 
 
r) "Defect Liability Period" shall mean a period of twelve months from the 
certified date of virtual completion issued by the Engineer in charge / Employer.  
However, in the case of specialist contracts like for anti-termite treatment, 
water proofing treatment and the like the period of warranty in such contracts 
shall supersede the defect liability period, and the defect liability period of 
twelve months shall stand extended to be equal to the warranty period. 
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s) “Approved make” means materials as specified under List of preferred 
makes and also as approved by the Bank.  
 
3. Scope and Performance:: Where the context so requires, words imparting the  
singular only also include the plural and vice versa. Any reference to masculine 
gender shall whenever required include feminine gender and vice versa. 
 
4. Headings to these Conditions of Contract, Clauses of contract, special 
conditions, Technical specifications shall  not  be deemed to form part thereof or 
be taken into  consideration in the inter-pretation or construction thereof or of 
the contract. 
 
5. The contractor shall be furnished, free of cost one certified copy of the 
contract documents (except standard specifications, Schedule of Rates) together 
with all drawings as may be forming part of the tender papers. None of these 
documents shall be used by the Contractor for any purpose other than for this 
contract. 
 
6. Works to be carried out :: The work to be carried out under the contract  
shall, except as otherwise provided in these conditions, include all labour, 
materials, tools, plants, equipment and transport which may be required in 
preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the Schedule of Quantities (Schedule - A) shall, 
unless otherwise stated, be held to include waste on material carriage and 
cartage, lead, lift, safety works, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labour necessary and for the full and 
entire execution and completion as aforesaid in accordance with good practice 
and recognised principles.   
 
7. Rates  
The rates quoted shall be all inclusive rates for the item of work described, 
including materials, labour, tools and plant, lead, lift carriage and transport 
supervision, Royalties, duties, levies, cess, entry tax, Octroi, profession tax, Sales 
Tax, VAT, purchase tax, turnover tax, GST or any other tax on material in respect 
of this contract, overheads and profits, mobilizing, demolishing  and other 
charges whatsoever including any special difficulties any restrictions for 
transport, any other incidentals works etc. complete and for proper execution of 
the work as per drawings and specifications and no claim whatsoever for any 
extra payment shall be maintainable unless otherwise specifically exempted and 
are specified as payable or reimbursable under this Agreement. 
 
8. Sufficiency of Tender::  
 
THE Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 
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9. Discrepancies and Adjustment of Errors::    
 
THE several documents forming the Contract are to be taken as mutually 
explanatory  of  one another,  detailed  drawing  being  followed  in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 
 
9.1 If there is any difference or discrepancy between the description of items as 
given in the schedule of quantities, particular specifications for individual items 
of work (including special conditions) and I.S. Codes etc., the following order of 
preference shall be observed :   
 

a) Description of the Item as detailed in Schedule of Quantities (SOQ). 
b) Particular Specifications, Special condition, Additional conditions if any 
c) Detailed Drawings 
d)  CPWD specifications  
e) Clauses of contract  
f) Indian Standard Specifications of B.I.S. 
g) Manufacturer’s specifications 
h) As decided by Employer   

 
Moreover, the Contractor is not allowed to take benefit out of any clerical / 
grammatical mistake in the standard clauses/ Bill of Quantities/Specifications 
etc. being used in the agreement”.       
 
9.2 If there are varying or conflicting provisions made in any one or more 
document(s) forming part of the contract, the Accepting Authority shall be the 
deciding authority with regard to the intention of the document and his decision 
shall be final and binding on contractor. 
 
9.3 Any error in description or quantity or rate in Schedule of Quantities or any 
omission therefrom shall not vitiate the Contract or release the Contractor from 
the execution of the whole or any part of the works comprised therein according  
to drawings and specifications or from any of his obligations under the Contract. 
10.  Signing of Contract :: THE successful tenderer/contractor, on acceptance of 
his tender by the Accepting Authority, shall, within 15 days from the stipulated 
date of start of the work sign the contract consisting of following failing which 
the Earnest money deposit shall be forfeited  :- 
 

a) Standard form of agreement on stamp paper, the notice inviting tender, 
all the documents including drawings, if any, forming the tender as issued 
at the time of invitation of tender and acceptance thereof together with   
any correspondence leading thereto. 

b) Standard Contract Form as mentioned in Schedule `F' consisting of :: 
a. Notice inviting tender (NIT). 
b. General Rules & directions to contractor. 
c. Schedules A to F. 
d. Conditions of contract.  
e. Clauses of contract. 
f. Special conditions  
g. Technical specifications for civil, plumbing & sanitary works  
h. Technical specifications for electrical works 
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i. Safety code. 
j. Model rules for protection of health and sanitary arrangements for 

workers employed by contractors. 
k. Prefered makes. 
l. Annexures 1 to 18. 
m. Integrity pact.  
n. Tender Drawings  
o. Schedule of Quantities ( SOQ)  

 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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CLAUSES OF CONTRACT 
 
Clause - 1:: DEPOSITS  

THE person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall deposit a sum which together with the EMD  shall equal to 2% 
(two percent) of the accepted tendered cost  as Initial security deposit  within         
14 days of  the  issue of the letter of acceptance, in the form of Demand  Draft 
payable  to the Employer, or by way of Fixed Deposit receipt with  the Canara  
Bank or by way of Bank Guarantee from any other Scheduled Bank in the 
prescribed format for the entire duration of the contract period plus  the defect  
liability period and shall further permit the Employer at  the time of making any 
payment to him for work done under the contract  to deduct  a sum of 8% of the 
gross amount of each running bill as Retention money till the sum along with the 
sum already deposited as initial security deposit will amount to security deposit 
of an amount equal to 10% of first Rs. One lakh, 7.5% of the next Rs. One lakh and 
5% of the reminder of the accepted value of the tender subject to a maximum of 
Rs.25 lakhs. Such deductions will be made and held by the Employer by way of 
Retention money unless he has/they have deposited the full amount of Security 
Deposit as mentioned above in the form of Fixed Deposit Receipt issued by the 
Canara Bank or irrevocable Guarantee Bond of any other Scheduled Bank for the 
entire period of the Contract including the defect liability period. In case a fixed 
deposit receipt of Canara Bank is furnished by the contractor to the Employer it 
shall be free from any loans or any encumbrance and shall be assigned / 
hypothecated to the Employer. 
 
All compensation or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by  the sale of a sufficient 
part of his security deposit or from the interest if any, arising therefrom, or from 
any sums which may be due to or may become due to the contractor by 
Government on any account  whatsoever and  in the event of his Security Deposit 
being reduced by reason of any such deduction or sale as aforesaid, the 
contractor shall  within 10 days make good in the cash or Guarantee Bond of a  
Scheduled  Bank other  than Canara Bank in favour of the Employer  or  fixed  
deposit receipt  tendered by the Canara Bank (in case of guarantee offered  by 
scheduled  banks,  the  amount shall be within  the  financial  limits prescribed  
by the Reserve Bank of India); any sum or sums  which  may have been deducted 
from, or raised by sale of his security deposit  or any  part  thereof. The security 
deposit shall be collected from the running bills of the contractor at the rates 
mentioned above and the Earnest money deposited at the time of tenders and the 
Initial Security Deposit will be treated as part of the Security Deposit. 
 
Clause - 2 :: COMPENSATION FOR DELAY :: 

If the contractor fails to maintain the required progress in  terms of  the  contract 
or to complete the work and clear the site on or before the contract or approved 
extended date of completion, he shall, without prejudice to any other right or 
remedy of  the Employer on account of such breach, pay as agreed  compensation  
the amount calculated at the rates stipulated below or such smaller amount as 
may be fixed by the authority mentioned in Schedule `F' on the contract value of 
the work for every completed week that the progress remains below that 
specified in clause 5 or that the work remains incomplete. 
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This shall also apply to items or group or items for which a separate period of 
completion has been specified, if any. 
 
For this purpose the term `Contract Value' shall be value at the contract rates of 
the work as ordered. 
 

a) Completion period (as originally 
stipulated)  

::  1  ( One ) percent per week  

 
Provided always that the total amount of compensation for delay to be paid  
under this condition shall not exceed the undernoted percentage of the Contract 
Value or of the Contract Value of the item or group of items of work for which a 
separate period of completion is originally given :- 
 

a) Completion period (as originally 
stipulated)  

::  10% ( Ten percent )  

 
Clause -2.1::    

Bank shall have the right to adjust set-off against any sum payable to the 
Contractor under this or any other contract with the Employer / Canara Bank 
anywhere in India / outside India. 
 
Clause -3:: 

Subject to other provisions contained, the Employer may without prejudice to his 
any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by 
notice in writing absolutely determine and cancel the contract in any of the 
following cases; 
 
i) If the contractor having been given by the Employer  and/or the Engineer-

in-charge a notice in writing to rectify, reconstruct or replace any 
defective work or that the work is being performed in  any inefficient or 
otherwise improper or unworkman like manner shall omit or comply with 
the requirement of such notice for a period of seven days thereafter. 

 
ii) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 

 
iii) If the contractor has without reasonable cause failed to commence the 

work or has suspended the progress of the work or has failed to proceed 
with the work with due diligence so that in the opinion of the Employer 
(which shall be final and binding) he will be unable to secure completion of 
the work by the date for completion and continues to do so after a notice 
in writing of seven days from Employer. 

 
iv) If the contractor fails to complete the work within the stipulated date  or  

items of work with individual date of completion, if any stipulated, on or 
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before such date (s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Employer  
and /or Engineer-in-charge. 

 
v) If the contractor persistently neglects to carry out his obligations under the 

contract and/or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that 
behalf by the Employer and /or Engineer-in-charge. 

 
vi) If the contractor commits any acts mentioned in clause 21 hereof. 
 
Clause -3.1::   

When the contractor has made himself liable for action under any of the cases 
aforesaid, the Employer shall have powers:: 
 
a) To  determine  or rescind the contract  of  which  termination  or rescission  

notice in writing to the contractor under the hand of  the Employer  shall  be 
conclusive evidence. Upon such determination or rescission, the security 
deposit of the contractor shall be liable to be forfeited and shall be absolutely 
at the disposal of Employer. 
 

b) To  employ  labour paid by the Employer and  to  supply material  to carry out 
the work or any part of the work  debiting  the contractor with the cost of the 
labour and the price of the  materials (of the amount of which cost and price 
certified  by the  Engineer-in-charge  shall  be  final and conclusive) against  
the contractor and crediting him with the value of the work done in all 
respects in the same manner and at the same rates as if it had been carried 
out by the contractor under  the terms of his contract. The certificate of the 
Engineer-in-charge as to the value of the work done shall be final and 
conclusive against the contractor provided always that action under the sub-
clause shall only be taken after giving notice in writing to the contractor.  
However if the net total expenses  incurred  by  the Employer are  less than 
the amount payable to the contractor  at  his agreement rates, the difference 
shall not be paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof  as shall be unexecuted 
out of his hands and to give it to another  person to complete in which case 
any expenses which may be incurred in excess of  the sum which would have 
been paid to the original  contractor  if the whole work had been executed by 
him, of the amount of which excess the  certificate in writing of the Employer 
shall  be final and  conclusive  shall be borne and paid by the  original   
contractor and  may  be deducted from any   money due to him by   Employer  
under this contract or on any other contract account  whatsoever or from his 
security   deposit  or the proceeds of sales thereof or  a  sufficient part 
thereof as the case may be. 

 
 
Clause -3.2::   
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In  any  such  event  the  contractor  shall  have  no  claim  to compensation  for 
any loss sustained by him by reason of  his  having purchased or procured any 
materials or entered into any engagements or made  any advances on account or 
with a view to the execution  of  the work or the performance of the contract.  
And in case action is  taken under  any  of the provisions aforesaid, the contractor 
shall  not  be entitled  to  recover  or  be paid any sum for  any  work  thereto  or 
actually performed under this contract unless and until the  Engineer- in-charge  
has certified in writing the performance of such  work  and the value payable in 
respect thereof and he shall only be entitled  to be  paid  the  value so certified. 
Provided further that  any  of  the recoveries  to be made when the excess cost 
incurred by the  Employer under  the  action in (b) and/of (c) above is more than  
the Security Deposit  to  be  forfeited, such recoveries shall be  limited  to  the 
amount by which the excess cost incurred exceeds the Security deposit so 
forfeited. 
 
Clause-4:: 

In   any case in which any of the powers conferred upon the Employer under 
Clause-3 hereof, shall have become exercisable and the same shall not be 
exercised, the non-exercise thereof shall not  constitute a  waiver  of  any  of the 
conditions hereof  and  such  powers  shall notwithstanding  be  exercisable in the 
event of any  future  case  of default  by  the contractor and the liability of  the 
contractor for compensation shall remain unaffected. In the event of the 
Employer putting  in  force all or any of the powers vested in  him  under the 
preceding  clause he may, if he so desires after giving a  notice  in writing  to  the 
contractor, take possession  of  (or  at  the  sole discretion of the Employer which 
shall be final and  binding on  the  contractor) use as on  hire (the amount of  the   
hire  money being also in the final determination of the Employer ) all or any 
tools, plant, materials and stores in or upon the works, or the site  thereof, 
belonging to the contractor, or procured by the contractor  and intended to be 
used for the execution of  the  work/or any  part thereof, paying or allowing for 
the same in account  at  the contract  rates, or, in the case of these not being  
applicable, at current market rates to be certified by the Engineer-in-charge, 
whose certificate  thereof  shall be final and binding on the contractor, otherwise 
the Employer by notice in writing may order the contractor or his clerk of the 
works, foreman or other authorised agent to remove such tools, plant, materials, 
or stores from the premises, within  the time  to be specified  in  such notice, and  
in the  event  of  the contractor failing to comply with any such requisition, the 
Employer may cause to remove them at the contractor's  expense or sell them  by 
auction or private sale on account of the contractor and at his  risk in  all respects 
and the certificate of the Engineer-in-Charge as to the expense of any such 
removal and the amount of the  proceeds  and expense  of  any such sale shall be 
final and conclusive  against  the contractor. 
 

Clause-5:: TIME AND EXTENSION FOR DELAY ::  

The time allowed for execution of the Works by the Contractor as specified in the 
Schedule 'F' or the extended time in accordance with these conditions shall be 
the essence of the Contract. The execution of the works shall commence from the 
15th day after the date on which the Employer issues written orders to commence 
the work or from the date of handing over of the site whichever is later. If the 
contractor commits default in commencing the execution of the work as 
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aforesaid, the Employer shall without prejudice to any other right or remedy 
available in law be at liberty to forfeit the earnest money absolutely. 
 
Clause -5.1::    

The contractor shall submit a Time and Progress Chart and get it approved by the 
Engineer-in-Charge. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It shall 
indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement 
between the Employer and the Contractor within the limitations of time imposed 
in the Contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time  allowed 
for any work exceeds  one  month  (save for special jobs) complete 1/8th of the 
whole of work before 1/4th of the whole time allowed in the contract has 
elapsed; 3/8th of the work before one half of such time has elapsed and 3/4th 
before  3/4th of such time has elapsed. 
 
Clause -5.2::   If the works be delayed by :- 

a) Force majeure, or 
b) Excepted risk; 
c) abnormally bad weather, or 
d) serious loss or damage by fire, or 
e) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
f) delay on the part of other contractors or tradesmen engaged by the  

Employer in  executing work not  forming  part  of  this Contract, or 
g) Non-availability  of stores, which are the  responsibility  of the Employer to 

supply or 
h) any other cause which, in the absolute discretion of the authority 

mentioned in Schedule `F' is beyond the Contractor's control, 
 
then upon the happening of any such event causing delay, the Contractor shall  
immediately give notice thereof in writing to the Employer but shall nevertheless 
use  constantly  his  best endeavour to prevent or make good the delay and shall 
do all that  may be  reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works. 
 
Clause -5.3::    

Request for extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing within fourteen days of the happening of the event 
causing delay to the Accepting Authority. The Contractor shall also, if 
practicable, indicate in such a request the total period for which extension is 
desired, overlapping period, if any, with earlier events causing delays,               
net-extension required. 
 
 

 

Clause -5.4::   
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In such case the authority may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the Contractor by 
the Employer in writing, within 3 months of the date of receipt of such request. 
Non application by the contractor for extension of time shall not be a bar for 
giving a fair and reasonable extension by the Employer and this shall be binding 
on the contractor. 
 
Clause - 6:: 

(i) Engineer-in-charge is duty bound to, except as otherwise provided, 
ascertain and determine by measurement the value in accordance with the 
contract of work done. 

 
(ii) ALL measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 
obtained of all works performed under the contract. All such measurement 
books and level books shall be with machine numbered pages with a 
certificate of the Engineer-in-charge regarding the name of the work and 
contractor and number of pages. All such measurement books and level 
books shall be maintained carefully, work wise and shall be handed over to 
the Employer at the completion of the work. 

 
(iii) All measurements and levels shall be taken jointly by the  Site engineer 

authorized by the Engineer-in-Charge and the contractor or his authorised  
representative from  time  to  time  during  the progress of  the  work and  
all such measurements shall be verified by the Engineer-in-
Charge/Architect to verify the accuracy of the measurement and signed 
and dated by the Engineer-in-Charge/Architect in token  thereof and  by  
the contractor or his representatives in token of their acceptance. 
Employer reserves the right to test check the measurements to the extent 
of 25% of measurements of each and/ or all items verified by the Engineer-
in-Charge and any discrepancies are found they shall be corrected by the 
Employer and it shall be binding on the contractor. If the contractor 
objects to any of the measurements corrected a note shall be made to that 
effect with reason and signed by both parties. 

 
(iv) THE contractor shall, without extra charge, provide all assistance by 

providing appliance, labour and other things necessary for such 
measurements and recording levels. 

(v) Except where  any general or detailed description  of  the  work expressly 
shows to  the contrary, measurements shall be taken  in accordance  with  
the procedure set forth in the specifications notwithstanding any provision  
in the relevant Standard Method  of measurement or any general or local 
custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Indian Standard Institution and if for 
any item no such standard is available then a mutually agreed method shall 
be followed. 
 

(vi) THE contractor shall give not less than seven days' notice to the Engineer-
in-Charge or his authorised representative in-charge of  the work and 
Employer  before  covering  up or otherwise placing beyond  the  reach  of 
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measurement  any work in order that the same may be test  checked  and 
correct  dimensions thereof be taken before the same is covered up  of 
placed  beyond  the reach of measurement and shall not cover  up  and 
place beyond reach of measurement any work without consent in writing of  
the Engineer-in-Charge or his authorised representative  in-charge of the 
work and Employer who shall within the aforesaid  period  of  seven  days 
inspect the work, and if any work shall be covered up or placed beyond the 
reach of measurements without such notice having been given or the 
Engineer-in-Charge's and Employer  consent being obtained in writing the 
same  shall be  uncovered  at the contractor's expense, or in default  
thereof  no payment or allowance shall be made for such work or the 
materials with which  the  same was executed. No earthwork shall be 
started without recording initial ground levels in the level field book jointly 
signed by both the parties in token of acceptance. 

 
(vii) Whenever any payment for lead in earthwork or any other item  of work  is 

involved as an item of work, separately or together with  any other item of 
work, the contractor shall get the lead measured jointly by  the  Engineer-
in-Charge before executing any work and  obtain  the approval  in writing 
of the Engineer-in-Charge failing which the  lead as  decided  by the 
Engineer-in-Charge and or Employer  shall be treated as  final  and binding  
on  the  contractor. In the case of earth  work  of cutting, filling and 
disposal, lead charts shall be prepared by the  contractor giving area and 
quantities to be cut and filled and lead involved  and got  approved in 
writing before executing the work failing which  lead charts  will  be 
prepared by the Engineer-in-Charge as to  cause  most economic method of 
cut fill and shall be accepted for payment  whether or not work is actually 
carried out by the contractor accordingly. 

 
(viii) Engineer-in-charge or his authorised representative may  cause to  check 

the measurements recorded jointly or otherwise as  aforesaid and all 
provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

(ix) Recording of measurements of any item of work in the  measurement book 
and/or its payment in the interim on account of final bill  shall not be 
considered as conclusive evidence as to the sufficiency of  any work  or  
material  to  which it relates  nor  shall  it  relieve  the contractor  from  
liabilities  from any over measurement  or  defects noticed till completion 
of the defects liability period. 

 
Clause 7:: NIL. 

Clause - 8 :: 

(i) NIL 
 
(ii) If there is no defect in the work Engineer-in-charge shall furnish the 

contractor with a final certificate of completion. Otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by 
the contractor and/or (b) for which payment will be made at reduced 
rates, shall be issued. 
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(iii) No final certificate of completion shall be issued,  nor  shall the  work  be 
considered to be complete by  the  employer  until  the contractor  shall  
have removed from the premises on  which  the  work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his / their work people on the site in connection 
with the execution of the works as shall  have been  erected or constructed 
by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other  parts of  the building, in, upon, or about 
which the work is to be executed or of which  he  may have had possession  
for  the  purpose  of  the execution thereof, and not until the work shall 
have been measured  by the  Engineer-in-Charge. If the contractor shall fail 
to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary  
arrangements  as aforesaid and cleaning off dirt on or before the date fixed  
for  the completion  of work, the Engineer-in-Charge may at the expense of  
the contractor remove such scaffolding, surplus materials and rubbish, 
etc., and dispose of the same as he thinks fit and clean  off such  dirt  as 
aforesaid, and the contractor shall have  no claim  in respect  of  any such 
scaffolding or surplus  materials  as aforesaid except for any sum actually 
realised by the sale thereof. 

 
Clause 8 (A):: NIL  

 
Clause 8 (B):: NIL 

 
Clause 9:: NIL. 

 
Clause –10:: MATERIALS SUPPLIED BY EMPLOYER :: 

                    No materials will be supplied by the Employer. 
 

Clause -10 A:: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS 

(i)  The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by Employer, if 
any. 
 
(ii)  The contractor shall, at his own expense and without delay supply to the 
Engineer-in-charge samples of materials to be used on the work and shall get 
these approved in advance. All such  materials  to  be provided by the Contractor 
shall  be  in  conformity  with the specifications laid down  or  referred  to  in the 
contract. The contractor shall, if requested by the Engineer-in-charge furnish 
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. 
The Engineer-in-Charge may within thirty days of supply of samples or within such 
further period as he may require and so intimated to the Contractor in writing,  
inform the Contractor whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-Charge for his approval fresh samples complying with the 
specifications laid down in the Contract. When materials are required to be 
tested in accordance with specifications, approval of the Engineer-in-Charge shall 
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be issued after the test results indicate the specification laid down under the 
contract are met with. 
 
(iii)  The Contractor shall at his risk and cost submit the samples  of materials  to  
be tested or analysed and shall not  make  use  of  or incorporate in the work any 
materials represented by the samples until the  required  tests or analysis have 
been made and  material  finally accepted  by  the  Engineer-in-Charge. The  
Contractor shall  not  be eligible for any claim or compensation either arising out 
of any delay in the work or due to any corrective measures required to be taken  
on account of and as a result of testing of materials. 
 
(iv)  THE contractor shall at his risk and cost make all  arrangements and shall 
provide all facilities as the Engineer-in-Charge may require for  collecting and 
preparing the required number of samples for  such tests  at such time and to 
such place or places as may be directed  by the Engineer-in-Charge and bear all 
charges and cost of testing unless specifically  provided  for  otherwise elsewhere 
in  the contract  or specifications.  The   Employer  and or  Engineer-in-Charge   
or his authorised representative shall at all times have the right to  
inspect/supervise the  works and access to all workshops and places where work 
is  being prepared  or from where materials, manufactured articles or  machinery 
are  being obtained for the works. The contractor shall afford every facility and 
every assistance as required by the Employer/Engineer-in-Charge. 
 
(v) The Engineer-in-Charge/Employer shall have full powers to require the 
removal from the premises of all materials which in  his  opinion are not in 
accordance with the specifications, and in case of default, the 
Employer/Engineer-in-Charge shall be at liberty to employ at the expense of the  
contractor  other  persons  to remove  the  same  without  being answerable  or 
accountable for any loss or damage that may  happen  or arise    to   such   
materials.   The    Engineer-in-Charge/authorised representative of employer shall 
also have full powers to require other proper materials to be substituted thereof 
and in case of default the Engineer-in-Charge/ Employer may cause the same to 
be supplied and all cost which may attend such removal and substitution shall be 
borne by the Contractor. 
 
Clause 10-B::  

A.> SECURED ADVANCE ON MATERIALS:: No advance will be paid. 
 
B.> MOBILISATION ADVANCE:: No advance will be paid. 
 
C.> PLANT AND MACHINERY ADVANCE:: No advance will be paid. 
 
D.> INTEREST APPLICABILITY:: Not applicable for the present case 
 
Clause - 10 C::  ESCALATION:  

The rate quoted shall be firm throughout the tenure of the contract including 
extension of time, if any, granted and will not be subject to any fluctuation 
due to increase in cost of materials, labour, etc. or any other tax. There shall 
be NO ESCALATION on the quoted rates.  
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The basic rates indicated in bill of quantities for material is only to facilitate the 
Bank to select the material. Any variation in the market price shall be absorbed 
by the contractor & no extra is payable by Bank. 
 
Clause -10 D:: 

The contractor shall treat all materials obtained during dismantling of a 
structure, excavation of the site for a work, etc. as  employer's property unless 
otherwise specified  and such materials shall be handed over or disposed of to  
the best  advantage  of  the Employer according  to  the  instructions  in writing 
issued by the Engineer-in-Charge. 
 
Clause -11:: 

(i) THE contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner and both as regards materials and otherwise 
in every respect in strict accordance with the specifications. "The contractor shall 
also conform exactly, fully  and faithfully  to  the design, drawings and 
instructions  in  writing  in respect  of  the  work  signed  by  the  Engineer-in-
Charge  and the Contractor   shall   be  furnished  free  of  charge one copy of the 
contract documents together with specifications, designs, drawings and 
instructions as are not included in  the  standard specifications of Schedule ‘F’ or 
in any Bureau of Indian Standard or any other, published standard or code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the 
contract. 
 
(ii) THE contractor shall comply with these provisions and with due care and 
diligence execute and maintain the works and provide  all  labour and  materials, 
tools  and  plants  including  for  measurements  and supervision  of  all  works, 
structural plans  and  other  things  of temporary  or  permanent  nature  required 
for such  execution   and maintenance  in  so  far  as the necessity  for  providing  
these, is specified or is reasonably inferred from these presents. 
 
(iii) The Contractor shall take full responsibility for adequacy, suitability and 
safety  of all the  works  and  methods of construction.   
 
Clause - 12:: DEVIATION/ VARIATIONS EXTENT & PRICING  :: 

The Employer and /or The Engineer- in- Charge with the specific approval of the 
employer shall have power:- 
 
(i) to make alteration in, omissions from, additions to or substitutions for the  

original specifications, drawings, designs and  instructions that may appear  
to him  to be necessary or advisable during the progress of the  work, and 
  

(ii) to omit a part of the works or Item of the works or reduce the quantity  in 
case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with 
any instructions given to him in writing signed by the Engineer-in-Charge  
and such alterations, omissions, additions or substitution shall form part of 
the contract as if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor 
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on the same conditions in all respects including price on which he agreed 
to do the main work without any extra compensation except as hereafter 
provided :  
 
(a) No work which radically changes the original nature of the contract 

shall be ordered by the Engineer-in-Charge as   a deviation.  
 
(b) In the event of any deviation being ordered  which  in the  opinion  of  

the Contractor changes the original nature of the Contract, he shall 
within  fifteen days of having been so ordered bring this  to the notice 
of the Engineer-in-Charge with  the  reasons  but nevertheless  carry  it 
out and the disagreement as to the  nature  of work and the rate to be 
paid   therefore shall be resolved in accordance with Clause 25. 

 
Clause -12.1::    

The time for completion of the works shall, in the event of  any deviations 
resulting in additional cost over the contract  sum  being ordered, be extended by 
the employer if requested by the Contractor as follows :: 
 

a) In  the proportion which the additional cost of  the  altered, additional or 
substituted work, bears to the original Contract sum plus 
 

b) 25%  of  the  time calculated in (a)  above  or  such  further additional  
time  as may  be  considered  reasonable  on  the  recommendations of by 
the Engineer-in-Charge. 

 
Rates for such altered, additional or substituted work shall be determined by the 
Employer as follows on the recommendations of Engineer-in-Charge: 
 
(i)  If the rate for altered, additional or substituted item of work is specified in 
the Schedule of Quantities, the Contractor shall carry out the altered, additional 
or substituted item at the same rate. In the case of composite tenders, where 
two or more schedules of quantities may form part of the contact, the applicable 
rate shall be taken from the schedule of quantities of that particular part in 
which the deviation is involved, failing that at the lowest applicable rate for the 
same item of work in the other Schedules of Quantities. 
 
(ii)  If the rate for any altered, additional or substituted item of work is not 
specified in the Schedule of Quantities, the rate for that item  shall  be derived 
from the rate for the nearest similar item specified  therein. In case of composite 
tenders where  two or more schedule  of quantities form part of the contract, the 
rate  shall  be derived  from the nearest similar item in the Bills of  Quantities of 
the particular part of works in which the  deviation is involved failing that from 
the lowest of the nearest similar items  in  other schedule of quantities. 
 
(iii)  If the rate for altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-paras (i) and (ii) above, then such  
item of works shall be carried  out  at  the  rate entered in the Schedule of Rates 
mentioned in Schedule `F' plus/minus the percentage  by which the tendered 
amount of  the  works  actually awarded  is  higher or lower than the estimated 
amount  of  the  works actually awarded. 
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(iv)  If the rate for any altered, additional or substituted  item  of work cannot be 
determined in the manner specified in sub-paras (i)  to (iii) above, then the rate 
for such item of work shall be derived from the Schedule of Rates specified in 
sub-para (iii) above plus/minus the percentage mentioned in the sub-para 
(iii)above. In the case of materials issued by the Employer, issue rates of  
materials, with storage  charges  recovered, enhanced by two and a  half  percent  
for profits and overheads shall be adopted in place of schedule Rate  plus 
percentage specified in sub-para(iii), Provided always that if rate(s) for  part (s) 
of an item (s) for such part(s) shall be  determined  by the Engineer-in-Charge on 
the basis of the purchase price as supported by the vouchers plus ten per cent for 
profits and overheads unless the Engineer-in-Charge  finds  the  purchase price  
unreasonable.  In the latter  event  the price shall be determined on the  basis  of  
market rate(s) prevailing  during the fortnight following the  date  of  the order 
plus ten per cent for profit and overhead. 
 
(v)  If  the rate for any altered, additional or substituted  item  of work cannot be 
determined in the manner specified in Sub-paras (i) to (iv) above, the  Contractor 
shall, within 15 days of the date of receipt of the order to carry out the said 
work, inform the  Engineer-in-Charge  of  the rate which he proposes to claim for  
such  item  of work, supported by analysis of the rate claimed, and the  Engineer-
in-Charge  shall  within three months thereafter, after giving due consideration  
to the rate claimed by the Contractor, determine the rate on the basis of market 
rate(s). In the event of  the  Contractor failing to inform the Engineer-in-Charge 
within the stipulated period of time, the rate which he proposes to claim, the 
rate for such  item shall  be determined by the Engineer-in-Charge on the basis of  
market rate (s) only. 
 
(vi) A.   Except in case of items relating to foundations as it  exists at  the  time 
of commencement of work as per Clause B  as  under,  the quantities  of  which 
may change due to  site  conditions,  provisions contained in sub-conditions (i) to  
(v) above shall not apply to :- 
 

(a) that  value  of  any  contract  item,  substituted  item   or contract-cum-
substituted item as is in excess of the original value  of the item plus the 
percentage mentioned in  Schedule `F' or Rs.20,000/- whichever is higher. 
 
(b) The value of all items not already included in the Contract, as is in excess 
of the percentage mentioned in Schedule `F' or Rs.40,000/- whichever is 
higher. 

 
(vi) B.  In case of items relating to foundations as it exists at the  time of 
commencement of work, quantities of which may change due  to  site conditions, 
provisions contained in sub-conditions (i) to  (v)  above shall not apply to 
 

(a)  Value  of any items of any individual trade which  exceed  by more  than 
the percentage maintained in Schedule `F'  of  the value  of  that trade 
included in the Contract  as  a  whole, unless  the Contractor and the 
Engineer-in-Charge agree to  a higher percentage for any particular item. 
 
(b)  The value of item not included in the Contract in excess of 5% of the 
contract sum or Rs.40,000/- whichever is higher. 
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NOTE ::-  Individual trade means the sub-heads into which the  Schedule of 
Quantities as provided in the Contract has  been  divided and in the absence of 
any such provision in the contract  the sub-heads as given in the Schedule of 
Rates. 
 
Clause -12.1.2:: For the purpose of operation of clause 12.1 (vi), the following 
works shall be treated as works relating to foundation. 
 
(a) For buildings, compound walls plinth level or 1.2 metres (4  feet) above 

ground level whichever is lower excluding items of  flooring and D.P.C. but 
including base concrete below the floors. 

(b) For abutments, piers, retaining walls of culverts and bridges, walls of water 
reservoirs the bed of floor level. 

(c) For retaining walls where floor level is not determined, 1.2 metres above the 
average ground level or bed level. 

(d) For roads all items of excavation and filling including treatment of sub-base 
and soling work. 

 
Clause –12.2 ::  In the case of contract items, substituted items,  contract  cum 
substituted items  or additional items which exceed the  limits  laid down  in  sub 
para (vi) of Condition 12.1 above, the  contractor  may, within  fifteen days of 
receipt of order or occurrence of  the  excess claim  revision  of the rates, 
supported by proper analysis,  for  the work  in  excess of the above mentioned 
limits, provided that  if  the rates so claimed are in excess of the rates specified 
in the  Schedule of Quantities. Engineer-in-charge shall, within sixty days of 
receipt of the claims supported  by analysis, after giving consideration to the 
analysis  of the  rates  submitted by the contractor, determine the  rates  on  the 
basis  of the market rates and the contractor shall  be  paid  in accordance  with  
the  rates  so  determined.  In the event of the contractor failing to claim revision 
of rates within the stipulated period, or if the rates determined by the Engineer-
in-charge, No claims shall be entertained after the claim of the final bills.  
 
Clause -12.3:: The provisions of the preceding paragraph shall also  apply  to the  
decrease  in the rates of items. for the work in  excess  of  the limits laid down in 
sub para (vi) of Condition 12.1 in accordance with the provisions or sub-paras (i) 
to (iv) of Condition 12.1 and the  Engineer-in-Charge may after giving notice to 
the contractor within one month of the occurrence of the excess and after taking 
into consideration any reply received from him within fifteen days of receipt of 
the notice revise the rates for the work in question within one month of expiry 
of the said period of fifteen days having  regard to the market rates. 
 
Clause -12.4::  The contractor shall send to the Engineer-in-Charge  once in  
every month till completion date account giving complete details of all claims for 
additional payments to which the contractor  may  consider himself entitled and 
of all additional work ordered by  the  Engineer-in-Charge  which he has executed 
during the preceding quarter  failing which  the contractor shall be deemed to 
have waived his right and  to have no claim in the matter. 
 
Clause -12.5 :: No increase or decrease of rates under clause 12.1, 12.2  and 12.3 
shall be made unless within the stipulated period after the order of  variation and 
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before the commencement of such quantities a  notice shall  have  been given in 
writing by the party claiming  increase  or decrease of rates. 
 
Clause -13:: FORECLOSURE  OF  CONTRACT  IN FULL OR IN PART  

(i)  The  employer  shall give notice in writing  at  any  time  after acceptance  of 
the tender, if the Employer shall decide to abandon  or reduce the scope of the 
works for any reason whatsoever and hence  not require the whole or any part of 
the works to be carried out, to  that effect  to the Contractor and the contractor 
shall act accordingly  in the  matter and the Contractor shall have no claim to any  
payment of compensation  or  otherwise whatsoever, on account of  any  profit or 
advantage which he might have derived from the execution of the  works in full 
but which he did not derive in consequence of the  foreclosure of the whole or 
part of the works. 
 
(ii)  The  employer may pay to the Contractor at Contract  rates  full amount  for 
works  executed at Site and, in  addition,  a  reasonable amount as certified by 
the Engineer-in-Charge for the Items  hereunder mentioned  which could not be 
utilised on the work to the full  extent in  view  of the foreclosure and the 
contractor expressly  agrees  for such payment without demur. 
 
(a) Any expenditure incurred on preliminary site work, e.g., temporary access 

roads, temporary labour huts, staff quarters and site office. 
 

(b) Employer shall have the option to take over Contractor's materials or  any  
part thereof  either brought to site  or  of  which  the Contractor is legally 
bound to accept delivery from suppliers (for incorporation  in or incidental to 
the work). For materials taken over or to be taken over by the Employer cost 
of such materials as detailed by Engineer-in-Charge shall be paid.  The  cost  
shall, however, take into account purchase price, cost of  transportation and  
deterioration  or  damage  which  may  have  been  caused  to materials whilst 
in the custody of the Contractor. 

 
(c) Reasonable  compensation  for  transfer  of T &  P  from  Site  to Contractor's 

permanent stores or to his other Works, whichever  is less.  If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable. 

 
(d) Reasonable compensation for repatriation of Contractor’s Site staff and 

imported labour to the extent necessary. 
 
(e) The  reasonable  amount of items on (a), (c) and (d)  above  shall not  be  in 

excess  of  2% of the  cost  of  the  work  remaining incomplete on the date of 
closure, i.e., total stipulated cost  of the  work  as per accepted tender less 
the cost of  work  actually executed  under  the  contract and less the  cost  of  
contractor's materials  at  site  taken over by the Employer as  per  item  
(b)above.  Provided always  that against any  payments  due  to  the 
contractor  on this account or otherwise,  the  Employer shall  be entitled to 
recover to be credited with any  outstanding balances  due from contractor for 
advances paid in respect of  any tool, plants and materials and any other sums 
which at the date of termination were recoverable by the employer from the 
contractor under the terms of the contract. 
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(iii) If any materials supplied by the Employer are rendered surplus, the same 
except normal wastage shall be returned by the Contractor  to the  Employer at 
the rates not exceeding those at which these were originally issued less allowance 
for any deterioration or damage which may have been caused whilst the materials 
were in the custody of the Contractor. In addition cost of transporting such 
materials from site to the Employers stores, if so required by the Employer shall 
be paid. 
 
(iv)  THE Contractor shall, if required by the Employer/Engineer-in-Charge furnish  
to him books of account, wage books, time sheets and other relevant  documents 
and evidence as may be necessary to enable him to certify the reasonable amount 
payable under this Condition. 
 
Provided always that against any payments due to the contractor on this account 
or Otherwise, the Employer shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any 
tool, plants and materials and any other sums which at the date of termination 
were recoverable by the Government from the contractor under the terms of the 
contract. 
 
A compensation for such eventuality, on account of damages etc. shall be payable 
@ 0.5% of cost of work remaining incomplete on date of closure i.e. total 
stipulated cost of the work less the cost of work actually executed under the 
contract shall be payable. 
 
Clause -14:: CANCELLATION OF CONTRACT IN FULL OR PART :: 

i.> If contractor :: 
 

(a) at  any time makes default in proceeding with the  works  or any part of 
the work with due diligence or poor quality of work / workmanship or non 
compliance of contract specifications  and continues to  do so after a 
notice in writing of 7 days from the Employer and or Engineer-in-Charge; or 

 
(b) commits  default  in  complying with any of  the  terms  and conditions  of 

the Contract and does not remedy it  or  take effective steps to remedy it 
within 7 days after a notice in writing  is given to him in that behalf by the  
Employer and or Engineer-in-Charge; or 

 
(c) fails to complete the works or items of work with individual dates of 

completion, on or before the date(s) of completion, and does not complete 
them within the period specified in  a notice  in  writing is  given to him in 
that behalf  by  the Employer and or Engineer-in-Charge; or 

 
(d) shall  offer or give or agree to give to any person in  Bank service  or  to 

any other person on his behalf any gift or consideration of any as an 
inducement or reward for doing or for  bearing to do or for having done or 
forborne to do  any act in relation to the obtaining or execution of this or 
any other Contract for the Employer or; 
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(e) shall enter into a Contract with the Bank in connection with which 
commission has been paid or agreed to be paid by  him or  his  knowledge,  
unless the  particulars of any such commission  and  the  terms of  payment  
thereof have been previously disclosed in writing to the Employer 
/Engineer-in-Charge; or 

 
(f) shall  obtain  a Contract with the Employer as a result of wrong tendering 

or other non-bona-fide methods of competitive tendering; or 
being an individual, or in a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving  order or  order for administration 
of his estate made against  him or shall take any proceedings for 
liquidation or composition (other  than  a  voluntary liquidation for  the  
purpose  or amalgamation or reconstruction) under any Insolvency Act for 
the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or 
purport so to do, or if any application be  made  under any Insolvency Act 
for the to  me  being  in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors; or 

 
(g) being a company, shall pass a resolution or the Court  shall make  an  order 

for  the winding up of  the  company  or  a receiver  or manager on behalf 
of the debenture  holders  or others shall be appointed or circumstances 
shall arise which entitle the Court or debenture holders to appoint a 
receiver or manager; or 

 
(h) shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days; or 
 

(i) assigns,  transfers,  sublets  (engagement of  labour  on  a piece-work  basis 
or  of labour with materials  not  to  be incorporated  in  the  work,  shall  
not  be deemed  to  be subletting)  or otherwise parts with or attempts to  
assign, transfer sublet or otherwise parts with the entire works  or any  
portion thereof without the prior written  approval  of the Accepting 
Authority;  
 

(j) the Accepting Authority may, without prejudice to any other right or 
remedy which shall have accrued or shall accrue thereafter to the 
Employer, by a notice in writing cancel the contract as a whole  or only 
such of items in default from the Contractor. 

 
The  Employer / Engineer-in-Charge  shall on such cancellation by the accepting 
authority have powers to, for which the Contractor shall hereby unconditionally 
agree :: 
 
(a)  to take possession of the Site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 
(b)  to  carry  out the incomplete work by any means at the  risk  and cost of the 

Contractor. 
 
ii.> On cancellation of the Contract in full or in part, the Engineer-in-Charge 
shall determine what amount, if any, is recoverable from the Contractor for 
completion of the works or part of the Works or in case the Works or part of the 
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Works is not to be completed, the loss or damage suffered by the Employer. In 
determining the  amount,  credit shall be given to the Contractor for the value of 
the work executed by him  up  to  the  time of  cancellation,  the  value  of 
Contractors' materials taken over and incorporated in the work and use  of  tackle 
and machinery belonging to the Contractor. 

 
iii.>  Any excess expenditure incurred or to be incurred by the Employer in 
completing the Works or part of the Work or the excess, loss or damages suffered  
or may be suffered  by the Employer  as aforesaid  after allowing such credit shall 
without prejudice to any other right or remedy available to Employer in law be 
recovered  from any money due to the Contractor on any account, and if such 
moneys are not  sufficient  the Contractor shall be called upon  in  writing and 
shall be liable to pay the same within 30 days. 
 
iv.>   If the Contractor shall fail to pay the required sum within the aforesaid 
period of 30 days, the Engineer-in-Charge with the  approval of the Employer  
shall have the right to sell any or all of the Contractor's unused  materials,  
constructional plant, implements, temporary buildings, etc. and adjust the 
proceeds of sale thereof towards the satisfaction of any sums due from the 
Contractor under the Contract and if thereafter there be any balance outstanding 
from  the Contractor, it shall be recovered in accordance with the provisions of 
the Contract. 
 
v.>   Any sums in excess of the amounts due to the Employer and  unsold 
materials, constructional  plant,  etc., shall  be  returned  to  the Contractor,  
provided  always that if cost  or  anticipated  cost  of completion  by the 
Employer of the Works or part of the Works is  less than  the  amount  which the 
Contractor would have been paid  had  he completed  the  Works  or part of the 
Works, such  benefit  shall  not accrue to the Contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 
 
Clause -15 :: SUSPENSION OF WORK :: 

a)  The  Contractor shall, on receipt of the order in writing of  the Employer, 
whose  decision  shall be final  and  binding  on  the Contractor, suspend the 
progress of the Works or any part thereof for  such  time and in such manner as 
the Employer  may  consider necessary so as not to cause any damage or injury to 
the work for any of the following reasons :: 
 

(i) on account of any default on the part of the Contractor or; 
(ii) for proper execution of the works or part thereof for reasons other than 

the default of the Contractor; or 
(iii) for safety of the Works or part thereof. 

 
The  Contractor  shall, during such suspension, properly  protect  and secure   the 
Works  to  the  extent  necessary  and  carry  out   the instructions given in that 
behalf by the Engineer-in-Charge. 
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b) If the suspension is ordered for reasons (ii) and (iii) in sub para (a) above. 
 

(i) the contractor shall be entitled to an extension of time equal to  the  
period  of every  such  suspension  PLUS  25%,   for completion  of the item 
or group of items of work for which  a separate period of completion is 
specified in the Contract and of which the suspended work forms a part ; 
and 
 

(ii) If  the total period of all such suspensions in respect of  an item or group of 
items of work for which a separate period  of completion  is specified in 
the Contract exceeds thirty  days, the  Contractor  shall,  in  addition,  be  
entitled  to  such compensation   as   the   Employer/Engineer-in-Charge   
may    consider reasonable,  in respect of salaries and/or wages paid  by  
the Contractor to his employees and labour at Site, remaining idle during 
the period of suspension, adding thereto the percentage mentioned  in  
Schedule  `F'  to  cover  all  other   expenses including indirect expenses of 
the Contractor,  provided  the Contractor  submits  his  claim supported by  
details  to  the Employer within fifteen days of the expiry of the period of 
30 days. 
 

c)   If  the  Works or part thereof is suspended on the orders  of  the Employer  for 
more  than  three-months at  a  time,  except  when suspension  is ordered for 
reason (i) in sub-para (a)  above,  the Contractor  shall  after  receipt of such 
order serve  a  written notice  on the Employer requiring permission within  
fifteen days from  receipt by the Employer of the said notice, to proceed  with 
the  Works  or part thereof in regard to which progress  has  been suspended. If 
such permission is not granted within that time, the Contractor,  if  he  intends to 
treat  the  suspension, where  it affects  only a part of the works as an omission 
of such  part  by the Employer  or  where  it affects whole of  the  Works,  as  an 
abandonment of the Works by the Employer shall within ten days  of expiry  of 
such  period of 15 days give notice in writing  of  his intention to the Employer. In 
the event of the Contractor treating the suspension as an abandonment of the 
Contract by the Employer, he  shall have no claim to payment of any 
compensation on  account of any profit or advantage which he might have derived  
from  the execution  of  the work in full but which he could not  derive  in 
consequence of the abandonment. He shall, however, be entitled  to such   
compensation,  as  the  Engineer-in-Charge may   consider reasonable, in respect 
of salaries and/or wages paid by him to his employees and labour at Site, 
remaining idle in consequence and of materials collected  which could not be 
utilised  on  the  Works, adding  to the total thereof the percentage mentioned in  
Schedule `F' to cover all other expenses including indirect expenses of the 
Contractor provided the contractor submits his claim supported  by details to the 
Employer within 30 days of the expiry of the period of 3 months ; Provided, 
further, that the contractor shall not  be entitled to claim any compensation from 
the Employer for the  loss suffered by him on account of delay by the Employer in 
the  supply of  materials  in  Schedule `B' where such  delay  is covered  by 
difficulties  relating  to  the supply of  wagons,  force  majeure including   non-
allotment   of  such  materials   by   controlling authorities, acts of God, acts of 
enemies of the state/country  or any reasonable cause beyond the control of the 
Employer. 
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Clause -16:: INSPECTION ::  

(i)  All works under or in course of execution or executed in pursuance of  the 
Contract shall be at all times be open and accessible  to  the inspection  and 
supervision of the Engineer-in-Charge and or Employer, his  authorised 
subordinates  in charge of the work and to all his  superior  officers of  the Quality 
Control Organisation of the Employer  or  any Consultant  of  the  Employer and of 
the  Chief  Technical Examiner's Office under Central Vigilance Commission. 
 
(ii)  The Contractor shall at all times during the usual working  hours and at all 
other times at which reasonable notice of the visit of such officers  has been 
given to the contractor, either himself be  present to  receive  orders  and  
instructions  and inspections  or  have   a responsible agent duly accredited in 
writing present for that purpose. Orders given to the contractor's agent shall be 
considered to have the same force as if they had been given to the Contractor 
himself. 
 
(iii)  IF it shall appear to the Engineer-in-Charge and or Employer  or his  
authorised subordinates in-charge  of the work or to the Engineer  in  charge  of 
Quality  Control  or any Consultant of the Employer or  to  the  Chief Technical  
Examiner,  that any work has been  executed  with  unsound, imperfect,  or 
unskillful workmanship, or with materials  or  articles provided by him for the 
execution of the work which are unsound or  of a  quality inferior to that 
contracted or otherwise not in accordance with  the contract, the contractor 
shall, on demand in writing,  which shall be made within twelve months of the 
completion of the work, from the  Employer and or Engineer-in-Charge specifying 
the work,  materials  or  articles complained  of  notwithstanding that the same 
may  have  been  passed, certified  and paid for, forthwith rectify, or remove and  
reconstruct the work so specified in whole or in part, as the case may require or 
as the case may be, remove the materials or articles so specified and provide 
other  proper and suitable materials or articles at  his  own charge  and  cost.  In 
the event of the contractor failing  to  do  so within  a  period specified by the 
Employer / Engineer-in-Charge  in  his  demand aforesaid, then the contractor 
shall be liable to pay compensation  at the same rate as under the clause 2 for 
non-completion of the work  in time for this default. 
 
IN such case the Engineer-in-Charge may not accept the item of work at the  rates 
applicable under the contract but may accept such items  at reduced  rates as the 
Employer or the competent authority may  consider reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and  without substantially  affecting the utility of the 
item and the structure  or he may reject the work outright without any payment 
and/or get it  and other  connected  and incidental items rectified, or removed  
and  re executed  at  the  risk and cost of the contractor.  Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final 
and binding on the contractor. 
 
Clause -17:: 

If   the   contractor  or  his  working  people  or   servants shall break, deface, 
injure or destroy any part of building in which they may be working, or any 
building, road, road curb, fence, enclosure,  water pipe,  cables,  drains, electric 
or telephone post  or  wires,  trees, grass  or grass land, or cultivated ground 
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contiguous to the  premises on  which  the work or any part is being executed, or  
if any  damage shall happen to the work while in progress, from any cause 
whatever or if  any  defect, shrinkage or other faults appear in the  work  within 
twelve months after a certificate final or otherwise or  its  virtual completion  
shall have been given  by the Employer/Engineer-in-Charge  as  aforesaid arising  
out  of  defect  or improper  materials  or  workmanship  the contractor  shall 
upon receipt of a notice in writing on  that  behalf make   the   same  good  at  his  
own  expense  or  in default   the Employer/Engineer-in-Charge  cause the same 
to be made good  by other workmen  and deduct the expense from any sums that 
may be then  or at any time  thereafter may become due to the contractor,  or  
from  his security deposit, except for the portion pertaining to asphaltic  work 
which  is governed by sub-para (iii) of Clause 35 or the  proceeds  of sale thereof 
or of a sufficient portion thereof. Fifty (50) percent of the  security deposit 
except the portion pertaining  to asphaltic  work which is governed by sub-para 
(iii) of Clause 35, water proofing work , anti-thermite work which are governed 
by  clause 19 of special conditions may be  refunded  after  the  expiry  of  six  
months  (after  the virtual completion of the work) or after the final bill has been 
prepared and passed whichever is later, and the remaining fifty (50) percent of 
the Security  Deposit  shall  be refunded fourteen (14)  days  after  the expiry  of  
the  defect liability period of twelve  months after the completion of the work 
except for water proofing & anti-termite works provided that all the works are 
carried out  as per specifications and condition of contract and all the  defect  
and damages  are rectified  satisfactorily to  the  satisfaction  of  the 
Employer/Engineer-in-Charge. 
 
Clause -18:: 

THE  contractor  shall provide at his own cost all  materials  (except such special 
materials, if any as may in accordance with the  contract be   supplied   by   the 
Employer),   plant,   tools,    appliances, implements, ladders,  cordage, tackle, 
scaffolding and temporary  works required  for  the  proper execution of the  
work, whether  original, altered  or substituted and whether included in the  
specification or other  documents forming part of the contract or referred to in  
these conditions or  not,  or which may be necessary  for  the  purpose  of 
satisfying  or  complying with the requirements  of  the  Engineer-in-Charge  as  to  
any matter as to which under these  conditions  he  is entitled to be satisfied, or 
which he is entitled to require  together with carriage therefor to and from the 
work. The contractor shall also supply  without charge the requisite number of 
persons with the  means and materials,  necessary for the purpose of setting out  
works,  and counting,  weighing and assisting the measurement for  examination  
at doing  the  same  may be provided by  the  Engineer-in-Charge  at  the expense  
of the contractor and the expenses may be deducted, from  any money  due to 
the contractor, under this contract or otherwise and  or from  his  security 
deposit or the proceeds of sale thereof, or  of  a sufficient portions thereof. 
 
 
Clause –18 A:: 

In  every  case in which by virtue of the  provisions  sub-section  of Section  12,  
of the Workmen's Compensation Act,  1923,  Employer  is obliged  to pay 
compensation to a workman employed by the  contractor, in execution of the 
works, Employer shall be entitled to recover  from the  contractor the amount of 
the compensation so paid;  and,  without prejudice  to the rights of the Employer 



AIR CONDITIONING WORKS WORKS OF CIRCLE OFFICE, AT RAJENDRA CENTRE, SIKANDRA, AGRA.  AUG 2020 
 

  

 
< Page no. 51 > Signature of Tenderer with Seal CANARA BANK, CIRCLE OFFICE, AGRA 

under sub-Section 12, of  the said  Act, Employer shall be at liberty to recover 
such amount or  any part thereof by deducting it from the security deposit or 
from any sum due  by the Employer to the contractor whether under this contract  
or otherwise.  The Employer shall not be bound to contest any claim  made 
against  it under Section 12, of the said Act, except on  the  written request  of  
the contractor and upon his giving to the  Employer  full security  for all cost for 
which the Employee might become  liable  in consequence of contesting such 
claim. 
 
Clause –18 B:: 

In  every  case in which by virtue of the provisions of  the  Contract Labour 
(Regulation  and  Abolition) Act 1970, and   of  the  Contract Labour (Regulation 
and Abolition) Central Rules, 1971, the Employer is obliged  to  pay  any amounts 
of wages to a workman  employed  by  the contractor  in execution of the works, 
or to incur any expenditure  in providing  welfare and health amenities required 
to be provided  under the  above  said  Act  and the rules under Clause  19H  or  
under the Contractors'  Labour  Regulations, or under the Rules  framed  by  the 
State  or Central Employer from time to time for  the  protection  of health   and  
sanitary arrangements  for  workers  employed  by   the Contractors,  the  
Employer  shall be entitled  to  recover  from  the contractor the amount of 
wages so paid or the amount of expenditure so incurred;  and without prejudice 
to the rights of the Employer  under sub-Section  (2) of Section 20, and sub-
Section (4) of Section 21,   of the Contract Labour (Regulation and Abolition) Act, 
1970, the Employer shall be  at liberty to recover such amount or any  part  
thereof  by deducting  it  from the security deposit or from any sum  due  by  the 
Employer  to the contractor whether under this contract or  otherwise. The 
Employer shall not be bound to contest any claim made against it under sub-
Section (1) Section 20 and sub-Section (4) of Section 21, or any other provisions of 
the said Act, except on the written request of the contractor and upon his giving 
to the Employer  full  security for all costs for which the Employer might become 
liable in contesting such claim. 
 
Clause –19:: 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfil these requirements shall attract the penal provisions of this 
contract arising out of the resultant non-execution of the work. 
 
Clause –19 A:: 

NO labour below the age of eighteen years shall be employed on the work. 
 
Clause -19 B:: PAYMENT OF WAGES :: 
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a)   The  contractor  shall  pay to labour  employed  by  him  either directly of 
through sub-contractors, wages not less than fair wages as defined  as per the 
provisions of the Contract Labour (Regulation  and Abolition)   Act  1970,  and  the 
Contract  Labour  (Regulation   and Abolition)  Central Rules, 1971 wherever 
applicable. Such wages paid shall not less than the wages fixed by the state 
and/or Central Employer under the Minimum Wages Act applicable to the work. 
 
b)  The  contractor  shall, notwithstanding  the  provisions  of  any contract  to  
the contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the 
work, including any labour engaged  by  his sub-contractors in connection with 
the said work, as if the labour had been immediately employed by him. 
 
c)  In respect of all labour directly or indirectly employed  in  the works  for 
performance of the contractor's part of this contract,  the contractor  shall  
comply with  or cause  to  be  complied  with  the Contractor's  Labour 
Regulations made by Employer and or the  Employer (State  and Central) from 
time to time in regard to payment of  wages, wage  period,  deductions from 
wages, recovery of wages not  paid  and deductions  unauthorisedly  made, 
maintenance of wage  books  or wage slips,  publication of scale of wages and 
other terms  of employment, inspection and submission  of periodical returns and 
all other matters of  the  like nature or as per the provisions of the  Contract  
Labour (Regulation  and  Abolition) Act,  1970,  and  the  Contract   Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 
 
d)  (i) The  Employer  and/or his Engineer-in-Charge  concerned  shall have the 

right to deduct from the moneys due to the contractor any  sum required 
or estimated to be required for making  good the  loss  suffered by a 
worker or workers by reason  of  non-fulfillment of the conditions of the 
contract for the benefit of  the  workers, non-payment of wages or of  
deductions  made from his or their wages which are not justified by their 
terms of the contract  or non-observance of the Regulations. 

 
     (ii) Under the provision of Minimum Wages (Central) Rules 1950, the 

contractor is bound  to  allow to  the  labour  directly  or indirectly 
employed  in  the works one way rest  for  6  days continuous work and 
pay wages at the same rate as for duty. In the  event  of default the 
Employer and or Engineer-in-Charge shall  have  the right  to deduct the 
sum or sums not paid on account of  wages for  weekly  holidays to any 
labour and pay the  same  to  the persons entitled thereto from any money 
due to the contractor by the Employer 

 
In cases where the state Government or Government of the Union of India where 
all inclusive minimum daily wages are fixed and such wages are inclusive of wages 
for the weekly day of rest, the question of extra payment for weekly holiday 
would not arise. 
 
e)  The contractor shall comply with the provisions of the payment  of Wages  
Act, 1936, Minimum Wages Act, 1948, Employees  Liability  Act, 1938, Workmen's 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity  Benefits Act, 
1961, and the Contractors Labour  (Regulation and  Abolition)  Act 1970, or the 
modifications thereof or  any  other laws relating thereto and the rules made 
thereunder from time to time. 
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f)  The contractor shall indemnify and keep indemnified the Employer against 
payments to be made under and for the observance of the laws aforesaid and the 
Contractors' Labour Regulations without prejudice to his right to claim indemnify 
from his sub-contractors. 
 
g)  The laws aforesaid shall be deemed to be a part of this  contract and  any 
breach  thereof  shall be deemed to  be  a  breach  of  this contract. 
 
h)  Whatever is the minimum wage for the time being, or if  the  wage payable  is 
higher  than such wage, such wage shall be  paid  by  the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall not 
be entitled to deduct or recover any amount from  the  minimum  wage  payable 
to the workmen  as  and  by  way  of commission or otherwise. 
 
The Contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 
 
Clause -19 C:: 

IN  respect of all labour directly or indirectly employed in the  work for  the  
performance of the contractor's part of this  contract,  the contractor shall at his 
own expense arrange for the safety  provisions as per Government and Employer's 
safety Code framed from time to  time and shall at his own expense provide for 
all facilities in  connection therewith.  In  case  the contractor fails  to  make 
arrangement  and provide necessary facilities as aforesaid he shall be liable to 
pay a penalty of Rs.200/- for each default and in addition the  Engineer-in-Charge 
shall be at liberty to make arrangement and provide  facilities as  aforesaid and 
recover the costs incurred in that behalf  from  the contractor. 
 
Clause -19 D:: 

THE contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-Charge  a true statement showing in respect of the  second half  of the 
preceding month and the first half of the  current  month respectively. 
 
(1) the number of labourers employed by him on the work. 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing  the 

circumstances. 
(5) the  number  of female workers who have  been  allowed  Maternity Benefit 

according to Clause 19F and the amount paid to them. 
 
Failing which the contractor shall be liable to pay to Employer a sum not 
exceeding  Rs.200/-  for  each  default  or  materially  incorrect statement.  The 
decision of the Engineer-in-Charge shall be final in deducting from any bill due to 
the contractor the amount levied as fine and be binding on the Contractor. 
 
Clause -19 E:: 

The contractor shall comply with or cause to be complied with all  the rules 
framed  by the State and or Central Government from time to  time for  the  



AIR CONDITIONING WORKS WORKS OF CIRCLE OFFICE, AT RAJENDRA CENTRE, SIKANDRA, AGRA.  AUG 2020 
 

  

 
< Page no. 54 > Signature of Tenderer with Seal CANARA BANK, CIRCLE OFFICE, AGRA 

protection of health and sanitary arrangements  for  workers employed, in respect 
of all labour directly or indirectly employed  in the  works  for  the  performance 
of the contractor's  part  of  this contract. 
 
Clause -19 F:: 

The Contractor shall maintain appropriate records for LEAVE and pay during leave 
and the same shall be regulated as per relevant/latest labour laws. 
 
Clause -19 G :: DEFAULT AS TO REGULATIONS/RULES :: 

(i)  IN the event of the contractor(s) committing a default or  breach of  any of 
the provisions of Contractors' about Regulations and  Model Rules  for the 
protection of health and sanitary arrangements for  the workers as amended from 
time to time or furnishing any information  or submitting or filling any statement 
under the provisions of the  above Regulations  and Rules which is materially 
incorrect,  the contractor shall  without prejudice to any other liability pay to the 
Employer a sum not exceeding Rs.100/- for every default, breach  or  furnishing, 
making, submitting, filing such materially incorrect statements and in the  event  
of  the contractor(s)  defaulting  continuously  in  this respect,  the penalty may 
be enhanced to Rs.50/- per day for each  day of default subject to a maximum of 
5 percent of the estimated cost  of the  work put to tender. The decision of the 
Engineer-in-Charge / Employer shall be final and binding on the contractor s. 
 
(ii)  Should it appear to the Engineer-in-Charge/ Employer  that the contractor(s) 
is/are not properly observing and complying with the provisions of the 
Contractor's Labour Regulations and Model Rules and the provisions  of the  
Contract  Labour (Regulation and Abolition) Act  1970,  and  the Contract  Labour  
(R & A) Central Rules 1971, for  the  protection  of health  and  sanitary 
arrangements for  work-people  the  Engineer-in-Charge/ Employer  shall have 
power to give notice in writing to the contractor(s) requiring  that  the  said Rules 
be complied with  and  the amenities prescribed  therein be provided to the 
work-people within a  reasonable time  to be specified in the notice. If the 
contractor(s)  shall  fail within  the period specified in the notice to comply with  
and/observe the  said  Rules and to provide the amenities to  the work-people  as 
aforesaid, the Engineer-in-Charge shall have the power to provide  the amenities 
hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall 
erect, make and maintain at his/their own expenses and approved standards all 
necessary huts and sanitary  arrangements required for his/their work-people on 
the site in connection with  the execution of the works, and if the same shall not 
have been erected or constructed,  according to approved standards, the 
Engineer-in-Charge/ Employer shall  have  power  to give notice in  writing  to  
the contractor(s) requiring  that the said huts and sanitary arrangements  be 
remodeled and/or  reconstructed  according  to approved standards,  and  if  the 
contractor(s) shall fail to remodel reconstruct such huts and sanitary 
arrangements  according  to approved  standards  within  the   period specified  in 
the notice, the Engineer-in-Charge/ Employer shall have the  power to  remodel  
or  reconstruct  such  huts  and  sanitary arrangements according to approved 
standards at the cost of the contractor(s). 
 
Clause –19 H :: CAMP :: 
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Facility like toilets, water supply, rest rooms shall be provided for the labours as 
per labours regulations for similar works. 
 
Clause -19 - I :: COMPLIANCE AS TO EMPLOYEES' SERVICE :: 

THE Engineer-in-Charge/ Employer may require the contractor to dismiss or 
remove from  the site of the work any person or persons in  the  contractors' 
employment who may be incompetent or misconduct himself or undesirable 
person   and   the  contractor shall  forthwith  comply   with   such requirements. 
 
Clause –19- K :: ILLEGAL OCCUPATION :: 

The  contractor  shall  undertake  to  see  that  the  building  under construction   
is not  occupied  by  anybody  unauthorisedly   during construction, and is handed 
over to the Employer through his Engineer-in-Charge  with  vacant  possession  of 
complete  building.  If  such building  though  completed is occupied illegally, 
then the  Employer shall have the option to refuse to accept the said  
building/buildings in  that  position, and delay in acceptance on this  account  will  
be treated  as delay in completion and for such delay a levy upto  5%  of 
estimated  cost  put to tender may be imposed by  the  Employer  whose decision  
shall  be final both with regard to  the  justification  and quantum and be binding 
on the Contractor. 
 
However, the Employer may request the contractor through a notice to remove 
the illegal occupation any time on or before construction and delivery. 
 
Clause - 20 :: COMPLIANCE WITH STATUTE :: 

THE  Contractor  shall comply with all the provisions of  the  Minimum Wages Act, 
1948, Contract Labour (Regulation and Abolition)  Act 1970, EPF & MP Act 1952, 
ESI Act  and  amendments  from time to time and rules  framed  thereunder  and 
other  labour laws affecting contract labour that may be brought  into force from 
time to time. 
 
Clause - 21 :: ASSIGNMENT :: 

The contract shall not be assigned or sublet without the written approval of the 
Employer. And if the contractor shall assign or sublet his contract, or attempt to 
do so, or become insolvent or commence any insolvency  proceedings or make any 
composition with his creditors  or attempt  to do so, or if any bribe, gratuity, gift, 
loan, perquisite, reward or advantage pecuniary or otherwise, shall either 
directly or indirectly, be given, promised or offered by the contractor, or any of 
his servants or agent to any officer or person in the employ  of  the Employer  in 
any way relating to his office or employment, or  if  any such officer or person 
shall become in any way directly or indirectly interested in the contract, the 
Employer shall have power to adopt any of the courses specified in Clause 3 
hereof as he many deem best suited to the interest of the Employer and in the 
event of any of these  courses  being adopted the consequences specified in  the  
said Clause 3 shall ensue. 
 
Clause - 22 :: REASONABLE COMPENSATION :: 
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All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the Employer 
without reference to the actual loss or damage sustained.  
 
Clause - 23 :: APPROVAL FOR CHANGE IN CONSTITUTION :: 

Where the contractor is a partnership firm, the previous approval in writing of the 
Employer shall be obtained before any change is made in the constitution of the 
firm. Where the contractor is an individual   business concern such approval as  
aforesaid shall  likewise  be  obtained before the contractor  enters  into  any 
partnership  agreement where under the partnership firm would have  the right  
to carry out the works hereby undertaken by the contractor.  If previous approval 
as aforesaid is not obtained, the contact shall be deemed to have been assigned 
in contravention of Clause 21 hereof and the same action may be taken, and the 
same consequences shall ensue as provided in the said Clause 21. 
 
Clause - 24 :: DIRECTIONS AS TO WORK :: 

All  works to be executed under the contract shall be  executed  under the  
direction and  subject to the approval in all  respects  of  the Engineer-in-Charge/ 
Employer  who shall be entitled to direct at what  point  or points  and in what 
manner are to be commenced, and from time to  time carried on. 
 
Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION :: 

(i)   It shall be accepted as an inseparable part of the contract that in  matters 
regarding conditions & clauses of contract, quality of materials, workmanship,  
removal  or rejection  of  improper work,  interpretation  of  the  drawings  and 
specifications,  measurements of materials and/or items of work,  mode of  
procedure  and  carrying  out of the work, the  decision  of  the Employer  which 
shall be given in writing, shall  be final, conclusive and binding on the contractor. 
 
ii) (A) If  the  contractor considers any work demanded of him  to  be outside  the 

requirements of the contract, or  considers  any drawings record or 
decision given in writing by the  Engineer-in-Charge  on any matter in 
connection with or arising out  of the  contract or carrying out of work, to 
be unacceptable,  he shall promptly within 15 days request the Accepting  
Authority  in  writing for  written  instruction or decision. Thereon,  the  
Accepting Authority shall  give  his  written instructions or  decision  within 
a period  of  two months from the receipt  of  the  contractor's letter. 

    (B) Upon receipt of such written instructions or decision the contractor shall 
promptly proceed without delay to comply with such instructions or 
decisions. If the Accepting Authority fails to give his instructions or 
decision in writing within a period of two months  after  being  requested  
or if  the  contractor   is dissatisfied with  the instructions  or  decision  of  
the Accepting Authority Employer, the  Contractor may within 30 days 
appeal  to  the Appointing Authority who shall afford an opportunity to the 
contractor to  be heard and to offer evidence in support of his appeal and 
give his decision in writing  within a period of  Thirty (30) days from the 
receipt of the contractor’s request. If the contractor is dissatisfied with 
the decision of the appointing authority , then the contractor shall within a 
period  of  Thirty (30) days from receipt of the  decision of the Appointing 
authority  shall indicate his intention to refer the dispute to Arbitration, 
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failing which the said decision of the Appointing authority  shall be final 
and  conclusive  and  not referable  to adjudication  by  the Arbitrator. 

 
iii)  All disputes or differences in respect of which decisions have not been final, 
binding and conclusive as above shall be referred for adjudication by the 
arbitration by a Sole Arbitrator appointed as follows: 
 

Within Thirty (30) days of receipt of notice from any party to the  contract 
for appointment of the Arbitrator the Appointing authority, in  charge  of the  
work (Schedule F) at the time of such appointment shall  send  to the  
contractor  a  panel of three names of  persons  who  shall  not presently  be  
connected with the work.  
 
The contractor shall within fifteen (15) days of receipt of this list select and 
communicate to the Appointing authority the name of one person from the 
list who shall then be appointed as the sole arbitrator by the Appointing 
authority. 
 
If contractor fails to communicate his selection of name of the person, within 
Fifteen (15) days as stipulated, the Appointing authority shall without delay 
select one person from the list and appoint him as Sole Arbitrator.  
 
If the  Appointing authority  fails  to  send  such  a list within Thirty (30) days 
as  stipulated,  the contractor shall send a similar list to the Appointing 
authority within  fifteen (15) days. The Appointing authority shall then select 
one person from the list and appoint him as the Sole Arbitrator within Thirty 
(30) days of the receipt of the list. If the Appointing authority fails to do so 
then the contractor shall communicate to the Appointing authority the name 
of one person from the list who shall then be the Sole Arbitrator.  
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment  or vacates  his  office  due  to  any  reason  whatsoever another   
sole Arbitrator  shall  be appointed in the manner aforesaid. Such person shall 
be entitled to proceed with the reference from the stage at which it was left 
by his predecessor. 

 
iv)  It is term of this contract that the party invoking  arbitration shall give a list 
of disputes with amounts claimed in respect of  each such  dispute along with the 
notice for appointment of arbitrator  and giving reference to the rejection by the 
Appointing  authority of the appeal and  a  copy  of his notice(s) of intention to 
refer the dispute  to arbitration  of such disputes as mentioned in Part (ii) above 
failing which the notice  for appointment of the Arbitrator shall not be treated as 
notice for appointing the arbitrator. 
 
v)  It  is also a term of this contract that no person other than a person  appointed 
by  Appointing authority, in charge of the work as aforesaid should act as 
arbitrator and if for any reason that is not possible, the matter shall not be 
referred to arbitration at all. 
 
vi) It is also a term of the contract that if the contractor does not make  any 
demand  for appointment of arbitration in  respect  of  any claims  in  writing  as 
aforesaid within 90 days of receiving the intimation from the Appointing authority 
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that the final bill is ready for payment, the claim of the contractor shall be 
deemed to have been waived  and absolutely barred and the Employer shall be 
discharged and released of all liabilities under the contact in respect of these 
claims. No party shall be entitled to bring any claim to arbitration if the  
arbitrator has  not been appointed before the expiry of sixty days  after  defect 
liability period. 
 
vii)  The  arbitration  shall be conducted  in  accordance  with  the provisions  of 
the  Indian Arbitration and Conciliation ACT 1996 ,  or  any  statutory modification 
or re-enactment thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration  proceeding under this clause.        
 
viii)  The Arbitrator may from time to time with the consent  of  the parties 
enlarge the time for making and publishing the award. 
 
ix)  It  is also a term of this contract that  the Arbitrator shall adjudicial on only 
such disputes as are referred to him by the appointing authority and give separate 
award against every dispute and claim  referred to him and in all cases where the 
total amount of the claims by any party exceed the amount specified in Schedule  
`F '  the arbitrator  shall give reasons for the award separately for every dispute. 
 
(x) It is also a term of the contract that any fees, TA, DA and  other charges  
are payable  to the Arbitrator shall be  paid  by  both  the parties equally.  
 

(xi) The venue of the arbitration shall be such a place as may be fixed  by the  
Arbitrator in his sole discretion. 

 
xi)  It is also a term of the contract that the Arbitrator  shall  be deemed to have 
entered on the reference on the date of first  hearing. The fees, and charges  of  
the Arbitrator shall, if required to be paid before the award is made  and 
published,  be paid half and half by each of the parties. The cost  of the 
reference  and of the award (including the fees, if any,  of  the Arbitrator)  shall  
be in the discretion of the  Arbitrator  who  may direct  to  and  by whom and in 
what manner, such costs  or  any  part thereof  shall be paid and fix or settle the 
amount of costs to be  so paid. 
 
xii)  The award of the Arbitrator shall be final and binding on both the parties.  
Clause - 26:: INDEMNITY :: 

The Contractor shall keep and hold the Employer indemnified and harmless from 
time to time and at all times against all actions, prosecutions proceedings, 
claims, suits, liabilities (including statutory liability), penalties, demands, 
charges, costs (including legal costs) and expenses, damages, losses and any other 
expenses which may be caused to or suffered by or made or taken against the 
Employer arising out of: 

i) The breach, default or non-performance of undertakings, warranties, 
covenants or obligations by the contractor, non-compliance of safety rules, 
regulations, instructions by the contractor and mishaps occurring at the  
site due to faulty work executed by the contractor.  

ii) Any contravention or Non compliance with any applicable laws, 
regulations, rules, statutory or legal requirements by the Bidder. 
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Further, the Contractor shall indemnify, protect and save the Employer against all 
claims, losses, costs, damages, expenses, action suits and other proceedings, 
resulting from infringement of any law pertaining to patent, trademarks, 
copyrights etc. or such other statutory infringements in respect of the services 
offered by the contractor. 

All Indemnities shall survive notwithstanding expiry or termination of the contract 
and contractor shall continue to be liable under the indemnities. 

There is no limit to claims made by the Employer / third parties in case of 
infringement of Intellectual property rights or for claims relating to the loss of 
damage to real property and tangible personal property and for bodily injury or 
death and in these cases the liability will be unlimited ”.   

Indemnity format is enclosed as Annexure – 20. The same to be duly filled and 
submitted by the successful bidder in a non-judicial stamp paper of 
appropriate value. 
 
Clause - 27:: ESTIMATE :: 

When  the  estimate  on which a tender is made includes  lump  sum  in respect of 
parts of the work the contractor may be entitled to payment in  respect of the 
items of work involved or the part of the  work  in question at the same rates as 
are payable under this contract for such items,  or if the part of the work in 
question is not, in the  opinion of the Engineer-in-Charge capable of 
measurement, the Employer may  at his  discretion pay the lump-sum amount 
entered in the  estimate, and the  certificate  in  writing  of the  Employer  shall  
be  final  and conclusive against  the  contractor with regard to any  sum  or  sums 
payable to him under the provisions of the clause. 
 
Clause -28:: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED:: 

In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with the 
Bureau of Indian Standards Specifications. In case there are no such specifications 
in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 
specifications, if not available then as per District Specifications. In case there 
are no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-
Charge. 
 
Clause - 29:: LIEN :: 

(a)  Whenever any claim or claims for payment of a sum  of  money arises  out of  
or under the contract  against  the  contractor,  the Engineer-in-Charge  or the 
Employer shall be entitled to withhold  and also  have a lien to retain such sum or 
sums in whole or in part  from the  security, if any deposited by the Contractor 
and for the  purpose aforesaid, the Engineer-in-Charge or the Employer shall be 
entitled to withhold  the security deposit, if any, furnished as the case  may  be 
and   also have  a  lien  over  the  same  pending  finalisation   or adjudication  of  
any such claim. In the event of the  security  being insufficient to cover the 
claimed amount or amounts or if no  security has  been  taken from the 
contractor, the  Engineer-in-Charge  or  the Employer  shall be entitled to 
withhold and have a lien to  retain to the  extent of such claimed amount or 
amounts referred to above,  from any  sum or sums found payable or which may 
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at  any  time  thereafter become payable to the contractor under the same 
contract or any  other contract with the Employer pending finalisation or 
adjudication of any such claim. 
 
(b) Any sum of money due and payable to the contractor (including  the security 
deposit returnable to him) under the contract may be withhold or  retained by 
way of lien by the Engineer-in-Charge or the  Employer or any other contracting 
person or persons through  Engineer-in-Charge against  any claim of the Engineer-
in-Charge or the Employer  or  such person or persons in respect of payment of a 
sum of money arising  out of  or  under  any  other contract made by  the  
contractor with  the Engineer-in-Charge  or  the  Employer or with  such  other  
person  or persons. 
 
(c) It  is an agreed term of the contract that the sum  of  money  or moneys so 

withheld or retained under the lien referred to above by the Engineer-in-
Charge  or the Employer will be kept withheld or  retained as  such  by  the 
Engineer-in-Charge or the Employeer  till  the  claim arising  out of or under 
the contract is determined by the  arbitrator (if  the  contracts  governed by 
the arbitration  clause) or  by  the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on 
any account in  respect of such withholding or retention under the lien 
referred to above  and duly  notified  as such to the contractor. For the  
purpose  of  this clause,  where  the  contractor is a partnership  firm  or  a  
limited company,  the Engineer-in-Charge or the Employer shall be entitled  to 
withhold and also have a lien to retain towards such claimed amount or 
amounts  in  whole  or  in part from any  sum  found  payable  to  any 
partner/limited company as the case may be, whether in his  individual 
capacity or  otherwise. 

 
Clause -29 A:: RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 

The  Employer  shall have the right to cause an  audit  and  technical examination 
of  the  works  and the final  bills  of  the  contractor including  all  supporting 
vouchers, abstract, etc., to be  made  even after  payment of the final bill and if 
as a result of such audit  and technical  examination  any  sum is found to  have  
been overpaid  in respect  of any work done by the contractor under the contract 
or any work claimed to have been done by him under the contract and found not 
to  have been executed, the contractor shall be liable to  refund  the amount  of  
over-payment and it shall be lawful for  the  Employer  to recover the same from 
him in the manner prescribed in clause 29 or  in any  other  manner  legally 
permissible and if it is  found  that  the contractor  was paid less than what was 
due to him under the  contract in  respect of any work executed by him under it, 
the amount  of such under  payment shall be duly paid by the Employer to  the  
contractor, without any interest thereon; Provided that the contractor shall  not 
be  entitled to payment of any sum paid short where such  payment  has been  
agreed upon between the Employer and Engineer-in-Charge on the one  hand  and 
the contractor on the other under any term of the contract  permitting payment 
for work after assessment by the Employer and Engineer-in-Charge. 
 
Clause - 30:: CONTROLLED AREA LABOUR :: 

THE contractor shall not employ coal mining or controlled area labour falling 
under any category whatsoever on or in connection with the work or recruit 
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labour from area within a radius of 32 km (20 miles) of the controlled area 
Subject as above the contractor shall employ imported labour only i.e., depot 
imported labour or labour imported by contractors from area, from which import 
is permitted. Where ceiling price for imported labour has been fixed by State or 
Regional Labour Committees not more than that ceiling price shall be paid to the 
labour by the contractor. 
 
The contractor shall immediately remove any labourer who may be pointed out by  
the Engineer-in-Charge as being a coal mining or controlled area labourer. Failure 
to do so shall render the contractor liable to pay to Government a sum calculated 
at the rate of Rs.10/- per day per labour. The certificate of the Engineer-in-
Charge about the number of coal mining or controlled area labourer and the  
number of days  for which they worked shall be final and  binding  upon all parties 
to this contract. 
 
The aforesaid stipulation in this clause is one in which the public are interested 
within the meaning of the exception in Section 74 of Indian Contract Act, 1872. 
 
Any area which may be declared a `controlled Area' by or with the approval of 
the Central Government. 
 
Clause - 31 :: WATER SUPPLY  

The contractor(s) shall make his/their own arrangements for water required for 
the work and nothing extra will be paid for the same. This will be subject to the 
following conditions :: 
 
(i) That the water used by the contractor(s) shall be fit for construction  

purposes to the satisfaction of the  Engineer-in-Charge. 
(ii) The  Engineer-in-Charge shall make alternative  arrangements for supply of 

water at the risk and cost of contractor(s) if the arrangements made buy 
the contractor(s) for procurement of water are in the opinion of the  
Engineer-in-Charge, unsatisfactory. 

 
Clause - 32 :: ALTERNATE WATER SUPPLY :: 

(i)    Where there is no piped water supply arrangement and the  water is taken 
by the contractor from the wells or hand pump constructed  by the  Employer, if 
any, charge at 1 % (one percent) of the Gross value of the  work shall be 
recovered from the contractor on that account.  The contractor shall, however, 
draw water at such hours of the day that it does  not interfere with the normal 
use for which the hand pumps and wells are  intended. He will also be responsible 
for all damage and abnormal repairs arising out of his use, the cost of which shall  
be recoverable  from  him. The Engineer-in-Charge shall  be  the  final authority  
to  determine the cost recoverable from the  contractor  on this account and his 
decision shall be binding on the contractor. 
(ii)  The contractor shall be allowed to construct temporary wells  or borewell  in 
on employers land for taking water by pumping at  his  own cost,  for construction 
purposes only after he has got  permission  of the Engineer-in-Charge in writing. 
No charges shall be recovered from the contractor on this account, but the 
contractor shall be  required to  provide  necessary safety arrangements to avoid 
any accidents or damage to adjacent buildings, roads and caused due to 
construction and subsequent maintenance of the wells and shall restore the  
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ground to its  original condition after the wells are dismantled on  completion of 
the work. 
 
Clause - 33 :: TRUST :: 

Notwithstanding anything contained to the contrary herein , where any material  
for the  execution of the contract are procured with  the assistance  of the 
Employer either by issue from Employers stocks  or purchase  made  under  orders  
or permits or  licences  issued  by  the Employer or with the assistance of the 
Employer the contractor  shall hold the said materials economically and solely for 
the purpose of the contract and not dispose of them without the written 
permission of the Employer  and  return,  if required  by  the  Engineer-in-Charge,  
all surplus or unserviceable materials that may be left with him after the 
completion  of  the contract or at its  termination for  any  reason whatsoever  on 
being paid or credited such price as the Engineer-in-Charge shall determine  
having due regard to the condition of the materials. The price allowed to the 
contractor  however  shall not exceed  the  amount charged to him excluding the  
element of storage charges. The  decision of the Engineer-in-Charge shall be  final  
and conclusive. In the event of breach of the aforesaid condition the contractor  
shall in addition to throwing himself open to  action  for contravention  of  the  
terms  of the licence  or permit  and/or  for criminal  breach of trust, be liable to 
the Employer for all moneys, advantages or profits resulting or which in the usual  
course would have resulted to him by reason of such breach. 
 
Clause - 34 :: ARRANGEMENTS OF MACHINERY EQUIPMENT :: 

The contractor shall arrange at his own expense all tools,  plant, machinery  and 
equipment required for execution of the work. 
 
Clause - 35 :: UNDERTAKING BY THE CONTRACTOR & DLP  ::  

(i)   The contractor undertakes to make arrangement  for the supervision of the 
work by the firm supplying the tar or bitumen used. 
 
(ii)  The  contractor  shall  collect the total  quantity of tar or bitumen  required 
for the work as per standard  formula,  before the process of painting is started 
and shall hypothecated it  to the Employer. If any bitumen or tar remains unused 
on completion of  the  work on account of lesser use of  materials  in  actual 
execution for  reasons  other  than  authorised   changes  of specification and 
abandonment of portion of work, a corresponding deduction  equivalent  to  the  
cost  of  unused materials   as determined  by  the  Engineer-in-Charge shall be  
made  and  the material returned to the contractors. Although the materials are 
hypothecated to the Employer the contractor undertakes the responsibility   for 
their proper watch, safe custody   and protection against all risks. The materials 
shall not be removed from site  of  work  without the consent  of  the  Employer  
in writing. 
 
(iii) The contractor shall be responsible for rectifying defects noticed in the works  
within a year ( i.e. one year ) from the date of completion of the work. For 
specialized works the guarantee shall be for 10 years.  
 
Clause - 36:: CONTRACTORS SUPERINTENDENCE, SUPERVISION, TECHNICAL 
STAFF & EMPLOYEE :: 
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(i) The contractor shall provide all necessary superintendence during execution of 
the work and as long thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
 
The contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Employer the name, qualifications, experience, age, address and other particulars 
along with certificates, of the principal technical representative to be in charge 
of the work. Such qualifications and experience shall not be lower than specified 
in Schedule F. The Employer shall within 30 days of receipt of such 
communication intimate in writing his approval or otherwise of such a 
representative to the contractor. Any such approval may at any time be 
withdrawn and in case of such withdrawal the contractor shall appoint another 
such representative according to the provisions of this clause. Decision of the 
tender accepting authority shall be final and binding on the contractor in this 
respect. The work shall be started only after such a principal technical 
representative is appointed. 
 
If the contractor (or any partner in case of firm/company) who himself has  such 
qualifications, it  will not be  necessary  for  the  said contractor  to appoint such 
a principal technical representative but the contractor shall disengage and 
appoint a responsible agent to represent him to be present at the work whenever 
the Contractor is not in  a position to be so present. All the provision applicable 
to the Principal Technical representative under this clause will also be applicable 
in the case of contractor or his responsible agent. The Principal Technical 
representative and/or the contractor  shall  on receiving  reasonable  notice  from 
the  Engineer-in-Charge or his designated representative(s) in charge of the work 
in writing or in person or otherwise, present himself to the Engineer-in-Charge 
and/or at  the site of work, as required, to take instructions.   
 
Instructions given to the principal technical representative or the responsible 
agent shall be deemed to have the same force as if these have been given to the 
contractor. The Principal Technical Representative and/or the  contractor or his 
responsible authorised agent shall be  actually available  at site atleast on two 
working days every week, these days shall  be  determined in consultation with 
the  Engineer-in-Charge  as well  as fully during important stages of execution of  
work,  during recording  of measurement of works and whenever so  required  by  
the Engineer-in-Charge by a notice as aforesaid and shall also note  down 
instructions conveyed by the Engineer-in-Charge or his designated representative 
in the site order book and  shall affix his signature in token  of noting down the 
instructions and in token of acceptance  of measurements. There shall be no 
objection if the representative/agent looks  after more than one work and not 
more than three works in  the same station provided these details are disclosed to 
the  Engineer-in-Charge and he shall be satisfied that the provisions and the  
purpose of this clause are fulfilled satisfactorily. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding  on 
the  Contractor  is  convinced  that  no  such  technical representative  or  agent 
is effectively appointed or  is  effectively attending or fulfilling the provision of 
this clause, a recovery shall be  effected from the Contractor as specified in 
Schedule `F' and  the of  the  Engineer-in-Charge  as recorded in the site  order  
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book and measurements recorded in Measurement Books shall be final and  
binding on  the contractor.   
 
Further if the Contractor fails to  appoint  a suitable  technical representative or 
responsible agent and  if such appointed  person(s)  or not effectively present or 
do not discharge their responsibilities satisfactorily, the Engineer-in-Charge  shall 
have full powers to suspend the execution of the work until such  date as  a  
suitable agent is appointed and the Contractor  shall  be held responsible  for  the 
delay so caused to the work. Contractor shall submit a certificate of   
employment of the technical representative/responsible agent along with every 
on account bill/final bill and shall produce evidence if at any time so required by 
the Engineer-in-Charge. 
 
(ii)  The  contractor shall provide and employ on the site only  such technical 
assistants  as  are  skilled  and  experienced  in  their respective  fields  and  such 
foremen and  Supervisory  staff  as  are competent to give proper supervision to 
the work. 
 
The contractor shall provide and employ skilled, semi-skilled and unskilled labour 
as is necessary for proper and timely execution of the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor  
to remove from the works any person who  in  his  opinion misconduct himself, or 
is incompetent or negligent in the performance of  his duties or whose 
employment is otherwise considered by the Engineer-in-Charge to be  
undesirable.  Such person  shall  not  be employed  again  at works site without 
the written permission of  the Engineer-in-Charge  and  the persons so removed 
shall be  replaced  as soon as possible by competent substitutes. 
 
 
Clause - 37:: TAXES :: 
 
(i) Entry Tax, Cess, Profession tax, turnover tax or any other tax on materials 
and/or completed works unless otherwise specifically excluded in respect of this 
contract shall be payable by the contractor and Employer shall not entertain any 
claim whatsoever in this respect other than normal payment for completed item 
of work at the accepted rate.  
 
(ii) Goods & Services Taxes (Item rates) on works contract on finished works 
wherever applicable shall be paid by Bank as per extant rules. 
 
(iiI)  --------------- N.A ------------ 
 
(iv) If pursuant to or under any law, notification or order any royalty, cess, fee or 
the like becomes payable by the Employer and does not at any time become 
payable by the contractor to the State Government and/or the local authorities in  
respect of any material used by the contractor in the works then in such a case, it  
shall be lawful to the Employer and the Employer will have the right and be 
entitled to recover the amount  paid  in the circumstances as aforesaid from dues 
of the contractor. 
 
Clause - 38:: TENDERED RATES :: 
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(i) All tendered rates shall be inclusive of all taxes, royalties, cess and levies etc 
as stated in clause-37.I and payable under respective statutes. However, pursuant 
to the Constitution (Forty Sixth amendment) Act, 1982, if any further new tax 
royalties  cess or levy is imposed by Statute, after the date of receipt of  tenders, 
and the contractor there upon necessarily and properly pays such taxes/levies the 
contractor shall be reimbursed the amount so paid, provided such payments, if 
any, is not, in the opinion of the Employer (whose decision shall be final and  
binding  on the contractor) attributable to delay in execution of  work  within  the 
control of the contractor. 
 
(ii)  The contractor shall keep necessary books of accounts and  other documents 
for the purpose of this condition as may be  necessary and shall allow inspection 
of the same by a duly authorised representative of the Employer  and/or the 
Engineer-in-Charge  and  further  shall furnish such other information/document 
as the Engineer-in-Charge  may require from time to time. 
 
(iii)  The contractor shall, within a period of 30 days of the imposition of any such 
further tax royalties, cess, or levy, pursuant to the constitution (Forty sixth  
Amendment) Act 1982, give a written notice thereof to the Employer and 
Engineer-in-Charge that  the  same  is  given pursuant  to this condition, together 
with all  necessary information relating thereto. 
 
Clause - 39:: DEATH :: 
 
Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the Employer shall have the option of terminating the contract 
without compensation to the contractor. 
 
Clause - 40:: RELATIVES :: 
 
The  contractor  shall  not be permitted to tender for  works  in  the Circle office 
of  the  Canara Bank (responsible  for  award of  execution  of contracts) in which 
his near relative is posted as an  officer in any capacity between the grades of the 
General Manager and Manager(both inclusive) of premises and estate department.  
He shall also intimate the names of persons as per Annexure 05 who are working 
with him in any capacity or are subsequently employed by him and who are near 
relatives to any Officer in the Canara Bank or the Engineer in Charge employed by 
the Canara Bank for the work. Any breach of this condition by the Contractor 
would render him liable to be removed from the approved list of contractors of 
the Employer. 
 
Note::- By the term "near relatives" is meant wife, husband,  parents and grand 
parents, children and grand children, brothers  and sisters, direct uncles and 
aunts and first cousins. 
 
Clause - 41:: EX-EMPLOYEES :: 
 
No Engineer or other officer employed in the Canara Bank shall work as a 
contractor or employee of a contractor for a period of two years after his 
retirement from the Bank's service without the previous permission of the 
Employer. This contract is liable to the canceled if either the contractor or any of 
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his employees is found at any time to be such person who had not obtained the 
permission of the Employer as aforesaid, before submission of the tender or 
engagement in the contractors' service, as the case may be. Names of such 
persons employed by the Contractor shall be informed as per Annexure 18.  
 
Clause –42:: METHOD TO CALCULATE CONSUMPTION OF MATERIALS :: 
 
(i) After completion of the work and also at any intermediate stage in the  event 
of non-reconciliation of materials issued, consumed and  in balance, theoretical 
quantity of materials issued by the Employer or the material brought by the 
contractor for use in the work shall be calculated on the basis  and method given 
hereunder :- 
 

a) Quantity of cement and Bitumen shall be calculated on the basis of quantity 
of cement and Bitumen required for different items of works shown in the 
Schedule of Rates mentioned in Schedule `F'. In case any item is executed 
for which standard  constants for  the consumption of cement or bitumen are 
not available in the  above  mentioned schedule/statement or cannot  be  
derived from  the  same shall be  calculated on the basis  of  standard 
formula  to  be  laid down by the Employer or  Engineer-in-Charge. 
 

b) Theoretical quantity of steel reinforcement or structural steel sections shall 
be taken as the quantity required as per design or as authorised by Engineer-
in-Charge. 
 

c) For any other material as per actual requirement and as approved by the 
Engineer-in-Charge. 

 
(ii)  Such theoretical consumption statements shall be prepared at every bill stage 
for the consumption of cement, steel (diameter wise and section wise) Bitumen 
and any other material specified by the Engineer-in-Charge in the same method 
and manner as in sub para (i) above even if such materials are procured by the 
contractor and not issued by the Employer. 
 
(iii)  Over  the  theoretical quantities of materials  so  computed  a variation  shall 
be  allowed  as  specified  in  Schedule `F'.  The difference  in the net quantities 
of material actually issued  to or procured by the contractor  and the theoretical 
quantities including such  authorised variation, if not returned by the contractor 
(for materials issued by the Employer) or if not fully reconciled to the satisfaction  
of  the Engineer-in-Charge shall be recovered at  the  rates specified  in Schedule  
`F',  without prejudice to the provision  of  the  relevant conditions regarding 
return of materials governing the contract. In the case of materials procured by 
the contractor the cost of such material used less than the theoretical 
requirement shall be recovered at full market Rate plus the cartage cost to site. 
 
(iv) The said action under this clause is without prejudice to the right of the 
Employer to take action against the contractor under any other conditions of the 
contract for not doing the work according to the prescribed specifications. 
 
Clause - 43:: 
 



AIR CONDITIONING WORKS WORKS OF CIRCLE OFFICE, AT RAJENDRA CENTRE, SIKANDRA, AGRA.  AUG 2020 
 

  

 
< Page no. 67 > Signature of Tenderer with Seal CANARA BANK, CIRCLE OFFICE, AGRA 

The  work  (whether  fully  constructed or  not)  and  all  materials, machines, 
tools and plants, scaffolding, temporary buildings and other things  connected  
therewith shall be at the risk of the contractor until the work has been delivered 
to the Employer and a certificate from Engineer in charge to that effect obtained. 
In the event of the work or any materials properly brought to the site for 
incorporation in the work  being  damaged  or destroyed in consequence  of  
hostilities or warlike operation, the contractor shall when ordered (in  writing)  by 
the Engineer-in-Charge to remove any debris from the site, collect  and properly  
stack or remove in store all serviceable materials  salvaged from  the  damaged  
work and shall be paid at the  contract  rates  in accordance  with  the  provision 
of this agreement  for  the work  of clearing  the  site  of debris, stacking  or  
removal  of serviceable material and for reconstruction of all works ordered by 
the Engineer-in-Charge, such payments being in addition to compensation  upto  
the value  of  the  work originally  executed  before  being  damaged  or 
destroyed and not paid for. In case of works damaged or destroyed  but not 
already measured and paid for, the compensation shall be assessed by  the 
Engineer-in-Charge upto Rs.5,000/- and by the Employer concerned for a higher 
amount. The contractor shall be paid for the damages/destruction  suffered  and  
for  the restoring the material at the rate based on analysis of rates tendered for 
in accordance with the provision of the contract. The  certificate of  the  
Engineer-in-Charge  regarding the  quality  and  quantity  of materials and the 
purpose for which they were collected shall be final and binding on the 
contractor.  
 
Provided always that no compensation shall be payable for any loss in 
consequence of  hostilities  or war-like operations  (a)  unless  the contractor  had  
taken all such precautions against air  raid  as  are deemed necessary by the 
Engineer-in-Charge  (b) for  any material etc. not on the site of the work or for  
any tools, plant, machinery, scaffolding, temporary building and other things not 
intended for the work. 
 
IN the event of the  contractor having to carry out reconstruction  as aforesaid,  
he shall  be  allowed such  extension  of  time  for  its completion as is considered 
reasonable by the employer. 
 
Clause - 44 :: APPRENTICES :: 

THE  contractor  shall comply with the provisions of  the  Apprentices Act, 1961 
and the rules and orders issued there under from time to time. The contractor 
shall also be liable for any pecuniary  liability arising  on account of any violation 
by him of the provisions  of  the said Act. 
 
Clause - 45 :: CLEARANCE CERTIFICATE :: 

Security Deposit of the work shall not be refunded till the contractor produces  a 
clearance certificate from the Labour Officer. As soon  as the  work  is virtually 
complete the contractor shall  apply  for  the clearance  certificate to the Labour 
Officer under intimation  to  the Engineer-in-Charge.  The Engineer-in-Charge, on 
receipt of the said communication, write to the Labour Officer to this effect till 
six months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise due. 
 
Clause - 46:: DAMAGES & INSURANCE :: 
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THE  Contractor  shall be responsible for all injury to  the  work  or workmen  to 
persons, animals or things and for all damages to the structural and/or decorative 
part of property which may arise from the operations or neglect of himself or of 
any sub-contractor or of any of his or a sub-contractors employees, whether such 
injury or damage arise from carelessness, accident or any other cause whatsoever 
in any way connected with the carrying out of this contract. The clause shall be  
held to include interalia, any damages to buildings whether immediately adjacent 
or otherwise, and any damage to roads, streets, footpaths or ways as well as 
damages caused to the buildings and the works  forming the subject if this 
contract by rain,  wind  or other inclemency of the weather. The contractor shall 
indemnify the employer and hold harmless in respect of all and any expenses 
arising from such injury or damages to persons or property as aforesaid  and  also 
in respect  of  any claim made in respect of injury or damage  under  any acts of 
compensation or damage consequent upon such claim. 
 
THE  Contractor shall reinstate all damage of every sort mentioned  in this clause, 
so as to deliver the whole of the contract works complete and  perfect  in  every 
respect and so as to make  good  or  otherwise satisfy all claims for damages to 
the property or third parties. The contractor shall effect the insurance necessary 
and indemnify the employer entirely from all responsibility in this respect.  The 
insurance  must be placed with a company approved by the employer  and must  
be  effected  jointly  in the name of  the  contractor  and  the employer and the 
policy lodged with the latter. The scope of insurance is  to  include  loss  or  
damage to  the  work  and  workmen due  to carelessness,  accident  including  
fire,  earthquake,  floods,  etc., damage  or loss  to  the contract itself till this  is  
make  over  a complete state. Insurance is compulsory and must be effected from 
the very initial stage.  The contractor shall also be responsible for anything which 
may be excluded from damage to any property arising out of incidents, 
negligence or defective carrying out of this contract. 
 
THE employer shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensations, costs,  charges  and  expenses arising  or 
occurring from or in respect of any such claim or  damages from any sums due or 
to become due to the contractor. 
 
Clause - 47:: INSURANCE :: 

The contractor shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damages by fire and/or earthquake, 
flood. The insurance must be placed with a company approved by the Employer, 
in the joint names of the employer and the contractor for such amount and for 
any further sum if called to do so by the employer and lodge receipts of premiums 
paid with the employer within 21 days from the date of issue of letter of 
acceptance unless otherwise instructed. In default of the contract insuring as  
provided above, the  employer  on  his behalf may so  insure  and  deduct  the 
premiums  paid  from any money due or which may  become  due  to  the 
contractor. The contractor shall as soon as the claim under the policy is settled or 
the work reinstated by the insurance company should they elect to do so, proceed 
with due diligence will the completion of  the works in the same manner as 
though the damages has not occurred and in all  respects under the conditions of 
the contract. The contractor in case of rebuilding or reinstatement after fire shall 
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be entitled to extension of time for completion as the employer/architect may 
deem fit. 
 
Clause - 48:: ABNORMALLY HIGH AND LOW RATED ITEMS :: 

For item rate tenders if, the rates quoted by the lowest bidder for certain items 
of the Bill of Quantities of the tender are found to be abnormally high or low in 
comparison to the market rate analysis of the item done by the Architects/Bank 
and or in comparison to Architect/Bank’s method of working out market rate 
justification for the items, the same shall be governed as under in order to avoid 
financial loss to the Bank in the event of default of contractors. 

 
i) For abnormally high rated items (AHR), the progressive payment shall be 80% 

(eighty percent) of the payment due to the contractor against execution of 
the AHR item. The balance withheld 20% payment shall be released after 75% 
of total value of the original contract is complete in financial terms or this 20% 
withheld payment can be released to the contractor on submission of an 
unconditional bank guarantee of equivalent amount in the proforma of Bank. 
Further deviation limit for AHR items shall be nil on plus side and Bank 
reserves the right to restrict, substitute or not execute the AHR items during 
execution. The decision of the Architect/Bank’s Engineer in this regard shall 
be final and binding on the contractor. 

 
ii) For abnormally low rated (ALR) items the contractor shall submit Bank 

Guarantee of difference in total of amount of ALR item(s) and the total 
amount of corresponding items at market rate of the Architect/Bank. This 
bank guarantee shall be valid till completion of the project. In exceptional 
circumstances, the amount of Bank Guarantees (BG) may be reduced or BG 
released earlier than completion period if, in view of Architect/Bank’s 
Engineer, all ALR items as provided in the contract are executed as per terms 
of contract and/or not required to be executed. 

 
 Notwithstanding what is contained in para i) & ii) above, the provisions of para 

i) and ii) shall not be applicable on tenders invited on percentage rate basis. 
  

The decision of the Architects on identification/ marking of AHR and ALR item 
is final and binding on the contractor. In case the contractor do not agree for 
furnishing of Bank Guarantee as above towards ALR items, at the time of 
award of works, the EMD/Performance guarantee of the contractor shall be 
forfeited and decision of Architect in this regard shall be final and binding on 
the contractor. 

 
♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ 
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SPECIAL CONDITIONS  

 
1   Scope :   

1.1 The works to be governed by this contract shall cover AIR CONDITIONING 
WORKS of Circle Office, Agra as specified in the schedule A & E along with 
all services, including all materials, labour, delivery and transportation up to 
destination, safe custody at site, insurance, erection, testing and 
commissioning of the entire works.  
 
1.2 The Contractor shall obtain all the relevant permissions from the local 
governing departments (wherever applicable) and shall bear the incidental 
expenses for the same. Any statutory payments, deposits, fee made to the 
appropriate authorities for permanent services connections shall be 
reimbursed by the Employer provided the receipts/ deposits are in the name 
of the Canara Bank.  
 
1.3 The Contractor shall also be responsible to obtain all the Temporary 
service connections i.e. Electricity Power, Water and Sewerage 
(wherever applicable) connections and shall bear any incidental expenses, 
fees, deposits, monthly consumption charges required for the construction 
work. 
 
1.4  The works to be undertaken by the contractor shall inter alia include the 
following:   

i. Preparation of detailed SHOP drawings and AS BUILT drawings 
wherever applicable.  

ii. Obtaining of Statutory permissions where-ever applicable and required.  
iii. Pre-commissioning tests as per relevant standard specifications, code 

of practice, Acts and Rules wherever required.  
iv. Warranty obligation for the equipments and/or fittings/fixtures 

supplied by the contractor.  
1.5 All the hidden items such as reinforcement steel, electrical conduits, 

water supply lines, drainage pipes, conduits, sewers etc. are to be 
properly tested as per the design conditions before covering and their 
measurements in measurement book duly test checked shall be deposited 
with Engineer in charge or his authorized representative, prior to hiding 
these items.  

2 Precautionary measures:   
 
2.1 Temporary barricading shall be provided at site by the contractor at his 
own cost. The barricading physically define the boundaries of the plot for 
restricted entry to only those involved in the work and also to prevent any 
accident and also not causing any inconvenience to the traffic. Any further 
barricading as required for basement excavation at Site shall be provided by 
the contractor at his own cost. The barricading should be made in suitable 
size, shapes and number as directed by Engineer-in-charge without any extra 
cost. It shall be dismantled and taken away by the contractor after   
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completion of the work at his own cost with the approval of Engineer-in-
charge.    
  
2.2  Contractor shall take all precautionary measures to avoid any damage to 
adjoining property. All necessary arrangement shall be made at his own cost.  
 
2.3 The contractor shall take all precautions to prevent his workmen and 
employees from removing and damaging any Flora (tree/plant/vegetation) 
from the site.  
 
2.4 The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night, speed limit boards, red flags, red 
lights and providing barriers. He shall be responsible for all damages and 
accidents caused to work due to negligence on his part. No hindrances shall 
be caused to traffic, during the execution of the work. In case of any 
accident of the labourers / contractual staff, the entire responsibility will 
rest on the contractor and any compensation under such circumstances, if 
becomes payable, shall be entirely borne by the contractor.  
  
2.5  The contractor, his authorized representative, workmen etc. shall 
strictly observe orders pertaining to fire precautions prevailing in the area.  

 
2.6  The Contractor shall take all necessary precautions to prevent any 
nuisance or inconvenience to the owners, tenants or occupants of the 
adjacent properties and to the public in general .The Contractor shall take 
all care, as not to damage any other adjacent property or other services 
running adjacent to the plot. If any damage is done, the same shall be made 
good by the Contractor at his own cost and to the entire satisfaction of the 
Engineer-in-Charge. The Contractor shall use such methodology and 
equipments for execution of the work, so as to cause minimum 
environmental pollution of any kind during construction, to have minimum 
construction time and minimum inconvenience to road users and to the 
occupants of the buildings on the adjacent plot and public in general, etc. 
He shall make good at his own cost and to the entire satisfaction of the 
Engineer in Charge any damage to roads, paths, cross drainage works or 
public or private property whatsoever caused, due to the execution of the 
work or by traffic brought thereon, by the Contractor. Further, the 
Contractor shall take all precautions to prevent any pollution of streams and 
waterways. All waste or superfluous materials shall be carted away by the 
Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost 
care shall be taken to keep the noise level to the barest minimum so that no 
disturbance as far as possible is caused to the occupants / users of adjoining 
buildings. No claim what so ever on account of site constraints mentioned 
above or any other site constraints not specifically stated here, shall be 
entertained from the Contractor.  Therefore, the Contractors are advised to 
visit site and get first hand information of site constraints.  Accordingly, they 
should quote their tenders.  Nothing extra shall be payable on this account.  
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3  General cleanliness of the site and Stacking & Storage of Materials: 
   

3.1 The site of work shall be always kept clean in general strictly adhering to 
approved job layout/specifications. The Contractor shall take all care to 
prevent any water-logging at site. The waste water shall not be allowed to 
be collected at site. It may be directly pumped into the public drainage 
system with prior approval of the concerned authorities. For discharge into 
public drainage system, necessary permission shall be obtained from relevant 
authorities after paying the necessary charges, if any, directly to the 
authorities. The work shall be carried out in such a way that the area is kept 
clean and tidy. All the fees/charges in this regard shall be borne by the 
Contractor.  Nothing extra shall be payable on this account.   
  
3.2 The contractor shall take instructions from the Engineer-in-Charge 
regarding collection and stacking of materials at any place. No excavated 
earth or building rubbish shall be stacked on areas where other buildings, 
roads, compound wall, services etc are to be constructed. The stacking shall 
be done as per stacking plan. However, if any change is required, the same 
shall be done with the approval of Engineer-in-Charge.  
  
3.3 For construction works which are likely to generate malba / rubbish, 
contractor shall dispose of malba, rubbish & other unserviceable materials 
and wastes at his own cost to the dumping ground notified by local 
authorities and under no circumstances these shall be stacked / dumped 
even temporarily, outside the construction premises.  
 
3.4 The contractor shall not stack building material / malba on the road or 
on the land owned by any other authority, as the case may be. In case, the 
Contractor is found stacking the building material / malba as stated above, 
he shall be liable to pay the stacking charges as may be levied by local body 
or authority and also to face penal action as per the rules, regulations and 
bye-laws of the said body or authority. The Engineer-in-Charge shall be at 
liberty to recover the sums due but not paid to the concerned authorities on 
the above counts from any sums due to the contractor including amount of 
the Security Deposit or Retention Money in respect of this contract or any 
other contract.  
 
3.5 The contractor shall construct suitable godowns, yard at the site of work 
for storing all other materials so as to be safe against damage by sun, rain, 
damages, fire, theft etc. at his own cost and also employ necessary watch 
and ward establishment for the purpose at his cost.  
  
4. Laboratory Equipment:    
 
4.1 The contractor shall provide at his own cost suitable measuring tapes, 
weighing, surveying and leveling and measuring arrangements as may be 
necessary at site for checking. All such equipments shall be got calibrated in 
advance from laboratory, approved by the Engineer-in-Charge. Nothing extra 
shall be payable on this account. Minimum equipments as required for field 
tests shall be provided at site without any extra cost to the Employer.    
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5. Setting Out of works     
 
5.1 The contractor shall establish, maintain and assume responsibility for 
grades, lines, levels and bench marks. Contractor shall report any errors or 
inconsistencies regarding grades, lines, levels, dimensions to the Engineer-in-
Charge before commencing work. Commencement of work shall be regarded 
as the contractor’s acceptance of such grades, lines, levels and dimensions 
and no claim shall be entertained at a later date for any errors found.  
 
5.2 If at any time, any error in the respect of setting out appears during the 
progress of the work, the contractor shall, at his own expense rectify such 
error if so required, to the satisfaction of the Engineer-in-Charge.  
  
a) The contractor shall provide, protect and maintain temporary / 

permanent benchmarks at the site of work throughout the execution of 
the work. These bench marks shall be got checked by the Engineer-in-
Charge or his authorized representatives. The work at different stages 
shall  be  checked  with  reference  to  bench  marks maintained  for  the  
said purpose. All such reference points shall be in relation to the levels 
and locations, given in the Architectural and plumbing drawings. Nothing 
extra shall be payable on this account.  
 

b) The approval by the Engineer-in-Charge, of the setting out by the 
contractor, shall not relieve the contractor of any of his responsibilities 
and obligation to rectify the errors/defects, if any, which may be found 
at any stage during the progress of the work or after the completion of 
the work.  

 5.3 The contractor shall be entirely and exclusively responsible for the 
horizontal, vertical and other alignments, the level and correctness of every 
part of the work and shall rectify effectively any errors or imperfections 
therein. Such rectifications shall be carried out by the contractor at his own 
cost to the instructions and satisfaction of the Engineer-in-charge.  
  
 5.4 The Contractor shall carry out survey of the work area, at his own cost, 
setting out the layout of building in consultation with the Engineer-in-Charge 
& proceed further. Any discrepancy between the architectural drawings and 
actual layout at site shall be brought to the notice of the Engineer-in-charge. 
It shall be responsibility of the Contractor to ensure correct setting out of 
alignment. Survey instruments only shall be used for layout, fixing 
boundaries, and centre lines, etc. including theodolites.  Nothing extra shall 
be payable on this account.  
  
6. Architectural, structural and integrated service drawings:  
  
6.1 Although tender drawings are made available with the Tender, the 
working & detailed architectural drawings and structural drawings shall be 
issued as and when required according to the programme chart submitted by 
the contractor. It is the duty of the contractor to intimate the requirement 
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of drawings reasonably well in advance and no hindrance shall be allowed on 
this account.   
  
6.2 The work shall be carried out in accordance with the Architectural 
drawings and Structural drawings, to be issued from time to time, by the 
Engineer-in-Charge. Before commencement of any item of work, the 
contractor shall correlate all the relevant architectural and structural 
drawings issued for the work, nomenclature of items, specifications etc. and 
satisfy himself that the information available there from is complete and 
unambiguous. The figures & the written dimensions of the drawing shall 
supersede the measurement by scale. The discrepancy, if any, shall be 
brought to the notice of the Engineer-in-Charge for immediate decision 
before execution of the work. The contractor alone shall be responsible for 
any loss or damage occurring by the commencement of work on the basis of 
any erroneous and/ or incomplete information and no claim, whatsoever 
shall be entertained on this account. The delay caused on account of non-
timely action by the contractor in resolution of the differences whatsoever 
shall not be considered as valid ground for extension of time unless 
otherwise accepted by Engineer in charge.     
  
6.3 The information and site data shown in the drawings and mentioned 
herein and also elsewhere in the tender documents are being furnished for 
general information and guidance only. The Engineer-in Charge/ Employer 
shall not bear responsibility for lack of such knowledge and also the 
consequences thereof. The Engineer-in-charge/ Employer in no case shall be 
held responsible for the accuracy thereof or any interpretation/ or 
conclusions drawn there from by the contractor.   
                
6.4 Before taking up the work, the contractor shall be provided with working 
drawings for various civil and electrical services showing details of lay out 
plan including sectional elevations and the contractor shall plan and mobilize 
his resources as per the working drawings and as per the site conditions to 
facilitate convenient execution, installation as well as maintenance of these 
services. Nothing extra shall be payable on this account.  
  
7. Scaffolding & Staging:  

  
7.1 Wherever required for the execution of work, all the scaffolding shall be 
provided and suitably fixed, by the contractor. The scaffolding shall be 
provided strictly with steel double scaffolding system, suitably braced for 
stability, with all the accessories, gangways, etc with adjustable suitable 
working platforms to access the areas with ease for working and inspection. 
Single scaffolding system is strictly prohibited and shall invite necessary 
action. It shall be designed to take all incidental loads. It should cater to the 
safety features for workmen. Nothing extra shall be payable on this account. 
It shall be ensured that no damage is caused to any structure due to the 
scaffolding.  
 
  
8. Procurement of materials and Basic rate:  
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8.1 All material shall only be brought at site as per program finalized with 
the Engineer-in-Charge. Any pre-delivery of the material not required for 
immediate consumption shall not be accepted and thus not paid for.  
  
8.2 The contractor shall procure the required materials in advance so that 
there is sufficient time for testing of the materials and approval of the same 
before use in the work.   

 
8.3 The Base price of materials eligible for cost adjustment are 
mentioned Annexure-19, the contractor shall provide the materials 
accordingly, if the rate of the material selected by Bank is higher / lower  
than the above basic rate  proportionate cost adjustment shall be made.  

 
8.4 Base price shall be the actual price quoted by the authorized 
stockist/wholesalers/ showroom including excise duty and excluding cess, 
octroi, GST and all other duties levied by the statutory / local authority 
and also excluding loading, unloading and carriage/ transportation cost to 
the site of work, overheads, storage charges at site. 
 

9. Quoted Rates and other conditions for payment: The rates quoted by 
the Contractor for the descriptions given in the Schedule of quantities (SOQ) 
are deemed to be inclusive of the following apart from other inclusions 
elsewhere stipulated in these documents:   

       9.1 Site clearance, setting out work, profile, establishment of reference 
bench mark(s), taking spot levels, construction of all safety and protection 
devices, barriers, barricading, signage, labour safety, welfare, preparatory 
works, working during monsoon, working at all depths, height, lead, lift and 
location etc until / unless specified otherwise, and any other incidental 
works required to complete this work. Nothing extra shall be payable on this 
account.  

9.2 For works below ground level the contractor shall keep that area free 
from water. If dewatering or bailing out of water is required the contractor 
shall do it and nothing extra shall be paid except otherwise provided in the 
items of Schedule of quantities.   

9.3 Any legal or financial implications resulting out of disposal of earth shall 
be sole responsibility of the contractor. Nothing extra over the schedule shall 
be paid on this account.  

9.4 All labour, material, tools and plants, temporary water, sewerage, 
electricity connection charges & works and other inputs involved/ required in 
the execution of the item.  
  
9.5  Conducting Tests materials and works wherever stipulated    
  
9.6 Any cement slurry added over base surface (or) for continuation of 
concreting for better bond is deemed to have been built in the items.  
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9.7 For completing the work in time, the Contractor might be required to 
work in two or more shifts (including night shifts). No claim whatsoever shall 
be entertained on this account, not with-standing the fact that the 
Contractor may have to pay extra amounts for any reason, to the labourers 
and other staff engaged directly or indirectly on the work according to the 
provisions of the labour and other statutory bodies regulations and the 
agreement entered upon by the Contractor with them.  
 
9.8 The Contractor shall arrange to give all notices as required by any 
statutory / regulatory authority and obtain all requisite licenses wherever 
required and shall pay to such authority all the fees that is required to be 
paid for the execution of work. Nothing extra shall be payable on these 
accounts. 

 
9.9 All ancillary and incidental facilities required for execution of work like 
labour camp, stores, fabrication yard, offices for Contractor, watch and 
ward, temporary ramp required to be made for working at the basement 
level, temporary structure for plants and machineries, water storage tanks, 
installation and consumption charges of temporary electricity, telephone, 
water etc. required for execution of the work, liaison  with municipal / 
statutory  authorities etc., protection works, barricading, testing facilities / 
laboratory at site of work, facilities for all field tests and for taking samples 
etc. during execution or any other activity which is necessary (for execution 
of work and as directed by Engineer-in Charge), shall be deemed to be 
included in rates quoted by the Contractor  for various items in the  
Schedule  of quantities.  Nothing extra shall be payable on these accounts.  

 
9.10 Final testing of the installation:  
The Contractor shall demonstrate trouble free functioning of all the 
Plumbing, sanitary, electrical and E & M installations and services. The 
Engineer-in-Charge or his authorized representatives shall carry out final 
inspection of these various Plumbing, sanitary, electrical and E & M services 
and installations. Any defect(s) noticed during demonstration shall be 
rectified by the Contractor at his own cost to the entire satisfaction of the 
Engineer-in-Charge. Nothing extra shall be payable on this account.   
 
9.11 Contributions towards the EPF & ESI for the labour, employees 
engaged by the contractor wherever applicable shall be paid by the 
Contractor, Nothing extra shall be payable on this account.  
 

10 .Local laws  :  

10.1 The Contractor shall keep himself fully informed of all acts and laws of 
the Central & State Governments, all orders, decrees of statutory bodies, 
tribunals having any jurisdiction or authority, which in any manner may affect 
those engaged or employed and anything related to carrying out the work. All 
the rules & regulations and bye-laws laid down by Collector / Municipal 
authorities etc. and any other statutory bodies shall be adhered to, by the 
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contractor, during the execution of work. The Contractor shall also adhere to 
all traffic restrictions notified by the local authorities.   

10.2 The contractor shall ensure that applicable permits mandated by the 
local bodies and in case warranted for this work are obtained as required 
under the Applicable Laws.   
 

10.3 The building work shall be carried out in the manner complying in all 
respects with the requirements of relevant bye-laws of the local body and 
sanctioned plans under the jurisdiction of which the work is to be executed or 
as directed by the Engineer-in-Charge and nothing extra shall be paid on this 
account 

11.  Water Supply & Sanitary Installations & Testing:  
 
The contractor shall give performance test of the entire installation(s) as per 
the CPWD standing specifications before the work is finally accepted and 
nothing extra whatsoever shall be payable to the contractor for the test.  

  
12. Recording of Hindrances:-  
 
12.1 Whenever any hindrance whether on part of Employer or on part of 
contractor, comes to the notice of the Engineer in charge, the contractor 
should at once make a note of such hindrance in the register kept at site, and 
immediately make a report to the Engineer in charge within a week.  
  
12.2 Each hindrance should be entered in the Hindrance Register, (as per 
Annexure 14) which should be authenticated by the Engineer In charge and 
Contractor. The Employer shall review the Hindrance Register at least once in 
a month.  
  
12.3 The hindrances on part of contractor are also to be entered in the 
Hindrance Register.  
  
12.4 The hindrance register shall be submitted at the time of payment of each 
Running Account Bill.  

 
13. Progress and monitoring of work:   

13.1 The contractor shall submit the progress report for the work done 
during previous month to the Engineer-incharge on or before 5th day of each 
month. The progress report shall contain the following, apart from whatever 
else may be required as specified:-  

(i) Construction schedule of the various components of the work through a bar 
chart for the next three months (or as may be specified), showing the inter 
milestones, targeted tasks and up to date progress. At least 3 digital 
photographs showing all the parts of the work in various stages during 
construction/repairs/restoration/concealed works in soft and hard copy have 
to be submitted in every monthly progress report. 
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(ii) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative up to the month, with reason 
for deviations, if any in a tabular format.  

(iii) The Contractor shall do proper sequencing of the various activities by 
suitably staggering the activities within various pockets in the plot so as to 
achieve early completion.  

14. Project review meetings:  
The contractor, immediately on award of work shall submit details of his key 
personnel to be engaged for the work at site. In addition, he shall furnish the 
Employer detailed organization involved with the work.  
          
Monthly Review Meetings: Shall be attended by Contractor / their 
representatives who can take independent decisions along with Engineer-in- 
charge and Bank’s representatives.  

  
15   Hardware and sanitary wares:  

15.1  Engineer-in-Charge will take a decision regarding make of materials,  
model numbers of equivalent Door/window hardware/ sanitary ware at the 
time of execution, in case the stipulated make or model mentioned, is not 
available. However, in case, the equivalent make or model so approved, is 
cheaper than the make or model already mentioned in Preferred makes list, 
the price adjustment will be made based on the difference in market rate.  

16. Inspection & Audit of works:  

16.1 In addition to the provisions of relevant clauses of the contract, the work 
shall also be open to inspection by the Bank internal inspection and other 
Government authorities. The contractor shall at times during the usual 
working hours and at all times at which reasonable notices of the intention of 
the Engineer-in-charge/ Employer or other authorized officers as stated above 
to visit the works shall have been given to the contractor, either himself be 
present to receive the orders and instructions or have a responsible 
representative duly accredited in writing, to be present for that purpose. 
  
16.2 Any instructions given by the above authorities shall be followed by the 
contractor. Further any recoveries ordered by the above authorities shall be 
made from the amount payable to the contractor or such amounts shall be 
paid by the contractor to the Bank.   

17. Submission of Insurance policies:  
No work shall be commenced by the Contractor unless he obtains the 
Insurance Policies as mentioned under Clauses of contract. Also, no 
payment shall be made to the Contractor / no permission for continuation 
of works on expiry of insurance policies unless renewed by the Contractor. 
Nothing extra shall be payable on this account. No claim of hindrance (or 
any other claim) shall be entertained from the contractor on these 
accounts.  

  

18. Chasing work:  
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The work should be planned in a systematic manner so that chase cuttings in 
the walls, ceilings and floors is minimized. Wherever absolutely essential, the 
chase shall be cut using chase cutting machines. Chases will not be allowed to 
be cut using hammer / chisel. The electrical boxes should be fixed in walls 
simultaneously while raising the brick work. The contractor shall ensure 
proper co-ordination of various disciplines viz. building works, sanitary & 
water supply & electrical installations etc.  

19. Warranty or Guarantee period for specialized works:  

The warranty or Guarantee period for the works of water proofing and anti-
termite shall be Ten (10) years from the date of completion of the works. The 
contractor shall make good / rectify the defects occurring during the above 
period. Security deposit equivalent to 10% of the value of the item shall be 
retained by the Bank for a period of warranty/guarantee. The warranty/ 
guarantee shall be provided by the principal company for both material & 
application.    

20. External Laboratory: Wherever tests are stipulated for the Materials, 
concrete etc the same shall be tested at any government, semi government or 
NABL approved private laboratories.    

21. Licensed agencies: The contractor shall engage licensed plumbers, 
electricians of required class as per the statutory rules for the works related 
to plumbing, sanitary, electrical works. Prior approval of the Employer shall 
be obtained by producing the copy of the Licenses before commencing these 
works.      

     22. Maintenance of Registers 
 The Contractor will be required to maintain the following registers at site of 

work and should produce the same for inspection of the Bank/ Engineer in 
charge wherever desired by them. Type of Register to be maintained are:  

 
i) Register No. – III : Materials at Site Account 
ii) Register No. – IV : Secured advance on materials at site 
iii) Register No. – XI : Hindrance to work 
iv) Register No. – XII : Running Account Bill 
v) Register No. – XIII : Labour attendance    
vi) Register No. – XIV : Labour Payment     

                          

***************** 
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TECHNICAL SPECIFICATIONS FOR MODULAR FURNISHING WORKS 
 
 
 

-----------------------------NA----------------------------------- 
 
 
 
 
 

***************** 



AIR CONDITIONING WORKS WORKS OF CIRCLE OFFICE, AT RAJENDRA CENTRE, SIKANDRA, AGRA.  AUG 2020 
 

  

 
< Page no. 81 > Signature of Tenderer with Seal CANARA BANK, CIRCLE OFFICE, AGRA 

SAFETY CODE 
 
i.>   Suitable scaffolds should be provided for workmen for  all  works that cannot 
safely be done from the ground, or from solid construction except such short 
period work as can be done safely from ladders. When a  ladder  is used an extra 
mazdoor shall be engaged for  holding  the ladder  and  if  the ladder is used for 
carrying materials  as  well, suitable  footholds and handholds shall be provided 
on the ladder  and the  ladder  shall be given an inclination not steeper than ¼  
to 1 (¼  horizontal and 1 vertical). 
 
ii.>  Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, 
swung or suspended from an overhead support or erected  with stationary support 
shall have guard rail properly attached  bolted, braced  and otherwise secured at 
least 90 cm (3 feet) high  above  the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof 
with only such opening as may be necessary for the  delivery of  materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 
 
iii.> Working platform, gangways, and stairways should be so constructed that 
they should not sag unduly or unequally, and if the height of the platform or the 
gangway or the stairway is more than 3.6m (12 feet) above ground level or floor 
level, they should be closely boarded, should have adequate width and should be 
suitably fastened as described in (ii) above. 
 
iv.> Every opening in the floor of a building or in a working  platform be provided 
with suitable means to prevent the fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be 90 cm (3 feet). 
 
v.>   Safe means of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 m. (30 feet) in  length  while the  width between side rails in rung 
ladder shall in no case be  less than  29 cm  (11 ½ ") for ladder upto and including 
3 m  (10  feet)in length.  For longer ladders this width should be increased at 
least ¼" for each additional 30 cm (1 foot) of length. Uniform step spacing shall 
not exceed 30 cm (12"). Adequate precautions shall be taken to prevent danger 
from electrical equipment. No materials on any of the sites of work shall be so 
stacked or placed as to cause danger or inconvenience to any person or the 
public. The contractor shall provide  all  necessary fencing and lights to protect 
the  public from accident, and shall be bound to bear the expenses of defence of  
every suit, action or other proceedings at law that may be brought by any persons 
for  injury  sustained  owning  to  neglect  of the above precautions and to pay 
any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person or which may, with the consent of the contractor, 
be paid to compromise any claim by any such person. 
 
vi.>  Excavation and Trenching ::  All trenches, 1.2 m (four feet) or more in 
depth, shall at all times be supplied with at least one ladder for each 30 m. (100 
feet) in length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 90 cm (3 feet) above the surface of the ground. The side of the 
trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of 
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sides to collapse. The excavated material shall not be placed within 1.5m (5 feet) 
of the edges of the trench or half of the depth of the trench which ever is more. 
Cutting shall be done from top to bottom. Under no circumstances undermining or 
undercutting shall be done. 
 
vii.> Demolition:: Before any demolition work is commenced and also during the 
process of the work :- 
 
a) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 
viii.> All necessary personal safety equipment as considered adequate by the 
Engineer-in-Charge should be kept available for the use of the person employed 
on the site and maintained in a condition suitable for immediate use, and the 
contractor should take adequate steps to ensure proper use of equipment by 
those concerned ::- 
 
a. Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 
b. Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes shall be provided with protective 
goggles. 

c. Those engaged in welding works shall be provided with welder’s protective 
eye shields. 

d. Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

e. When workers are employed in sewers and manholes, which are in use, the 
contractors shall ensure that the manhole covers are opened and ventilated at 
least for an hour before the workers are allowed to get into the manholes, and 
the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to the public.  

f. When workers are employed in sewers and manholes, which  are  in active      
use, the contractor shall ensure that the following  safety measures are 
adhered  to :- 
 

i) Entry for workers into the line shall not be allowed except under 
supervision of the Architect or any other higher officer. 
 

ii) At least 5 to 6 manholes upstream and downstream should be kept open for 
at least 2 to 3 hours before any man is allowed to enter into the Manholes 
for working inside. 

iii) Before entry, presence of toxic gases should be tested by inserting wet 
lead acetate paper, which changes colour in the presence of such gases 
and gives indication of their presence. 

iv) Presence of oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 
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v) Safety belt with rope should be provided to the workers.  While working 
inside the manholes such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency. 

vi) No smoking or open flames be allowed near the blocked manholes being 
cleaned. 

vii) The Malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of 
slippery nature of the malba. 

viii) Workers should not be allowed to work inside the manhole continuously. 
He should be given rest intermittently. The Engineer-in-Charge may decide 
the time up to which a worker may be allowed to work continuously inside 
the manhole. 

ix) Gas masks with oxygen cylinder should be kept at site for use in 
emergency. 

x) Air blowers should be used for flew of fresh air through the manholes. 
Whenever called for, Portable air blowers are recommended for ventilating 
the manholes. The Motors for these shall be vapour proof and of totally 
enclosed type. Non sparkling gas engines also could be used but they 
should be placed at least 2 meters away from the opening and on the 
lowered side protected from wind so that they will not be source of friction 
on any inflammable gas that might be present. 

xi) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole. 

xii) The workers shall be provided with Gumboots or non-sparkling shoes, bump 
helmets and gloves, non-sparkling tools, safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with barrier 
cream for anointing the limbs before working inside the sewer lines. 

xiii) Workmen descending a manhole shall try each ladder step or rung carefully 
before putting his full weight on it to guard against insecure fastening due 
to corrosion of the rung fixed to manhole wall. 

xiv) If a man has received a physical injury he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him. 

xv) The extent to which these precautions are to be taken depend  on 
individual situation  but  the  decision of  the  Engineer  in  charge 
regarding  the steps in this regard to be taken in an individual  case will be 
final". 

g. The contractor shall not employ men below the age of 18 years and women on 
the work of painting with products containing lead in any form. Wherever  
men above the age of 18 are employed on the  work  of lead painting, the 
following precautions should be taken :: 

 
i) NO paint containing lead or lead products shall be used except in the form 

of paste or readymade paint. 
ii) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. 

iii) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during 
the cessation of work. 

 
Whenever men above the age of 18 are employed on the work of lead painting, 
the following principles must be observed for such use:: 
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I. a.  White lead, sulphaste of lead, or products containing these pigments shall 
not be used in painting operation except in the form of paste or of paint ready for 
use. 
 
b. Measures shall be taken in order to prevent danger arising from the application 
of paint in the form of spray. 
 
c. Measures shall be taken, whenever practicable, to prevent danger arising from 
dust caused by dry rubbing down and scraping. 
 
II .a.  Adequate facilities shall be provided to enable working painters to wash 
during and on cessation of work. 
 
b. Overall shall be worn by all the working painters during the whole of the 
working period. 
 
c. Suitable arrangements shall be made to prevent clothing put off during working 
hours being soiled by painting materials. 
 
III .a. Cases of lead poisoning and of suspected lead poisoning shall be notified 
and subsequently verified by a medical man appointed by the competent 
authorities of the Employee. 
 
b. The Employer may require, when necessary a medical examination of workers. 
 
c. Instructions with regard to the special hygienic precautions to be taken if the 
painting work shall be distributed to working painters. 
 
ix.> When the work is done near any place where there is risk of drowning, all 
necessary equipment’s should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of the person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 
 
x.> Use of hoisting machines and tackle including their attachments, anchorage   
and supports shall conform to the following standards or conditions:: 
 
1) a. These shall be of good mechanical construction, sound material and 
adequate strength and free from patent defects and shall be kept in good repair 
and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 
 
2). Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding winch or give signals to operator. 
 
3). In case of every hoisting machine and of every chain  ring hook, shackle swivel 
and pulley block used in hoisting or a means of suspension the safe working load 
shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load. In case of a 
hoisting machine having a variable safe working load, each safe working load and 
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the conditions under which it is applicable shall be clearly indicated. No part of 
any machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 
 
4). In case of Employer’s machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractors' machines the contractors 
shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 
 
xi.>   Motors,  gearing,  transmission, electric  wiring  and  other dangerous  parts  
of hoisting appliances should  be  provided with  efficient  safeguards. Hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load. Adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. When workers employed on electrical installations which   
are already energised, insulating mats, wearing apparel, such as gloves, sleeves 
and boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials which are the good 
conductors of electricity. 
 
xii.> All scaffolds, ladders and other safety devices mentioned or described  
herein shall be maintained in safe conditions and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places or work. 
 
xiii.> These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the 
contractor. 
 
xiv.> To ensure effective enforcement of the rules and regulations relating to 
safety precautions the arrangements made by the contractor shall be open to 
inspection by the Labour Officer of the Government, Engineer-in-Charge of the  
Employer or their representatives. 
 
xv.> Notwithstanding the above clauses from (i) to (xiv) there is nothing in these 
to exempt the contractor from the operations of any other Act or Rule in force in 
the Republic of India. 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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MODEL RULES FOR PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS EMPLOYED BY CONTRACTORS  

 
1>.  Application:: 
 
These rules shall apply to all building and construction works in which twenty or 
more workers are ordinarily employed or are proposed to be employed on any day 
during the period during which the contract work is in progress. 
 
2>.  Definition:: 
 
Work place means a place where twenty or more workers are ordinarily employed 
or are proposed to be employed in connection with construction work on any day 
during the period during which the contract work is in progress. 
 
3>.  First Aid facilities:: 
 
(1)   At every work place there shall be provided and maintained, so as to be 
easily accessible during working hours, first-aid boxes at the rate of not less than 
one box for 150 contract labour or part there of ordinarily employed. 
 
(2)   The first-aid box shall be distinctly marked with a red cross on white ground 
and shall contain the following equipment, namely::- 
 
a.> For work places in which the number of contract labour employed does not 
exceed 50 - 
 
Each first-aid box shall contain the following equipments::- 
 
i. 6 small sterilised dressings. 
ii. 3 medium size sterilised dressings. 
iii. 3 large size sterilised burn dressings. 
iv. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine. 
v. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
vi. 1 snake-bite lancet. 
vii. 1 (30 gms) bottle of potassium permanganate crystals. 
viii. 1 pair scissors. 
ix. 1  copy  of  the  first aid leaf let  issued  by  the  Director General,   

Factory Advice  Service  and   Labour   Institutes, Government of India. 
x. 1 bottle containing 100 tablets (each of 5 grams) of asprin. 
xi. Ointment for burns. 
xii. A bottle of suitable surgical antiseptic solution. 
 
b.> For work places in which the number of contract labour exceed 50 - 
 
     Each first-aid box shall contain the following equipments:- 
 
i. 12 small sterilised dressings. 
ii. 6 medium size sterilised dressings. 
iii. 6 large size sterilised dressings. 
iv. 6 large size sterilised burn dressings. 
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v. 6 (15 gms) packets sterilised cotton wool. 
vi. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine.  
vii. 1 (60 ml.) bottle containing sulvolatile having the dose and mode of 

administration indicated on the label. 
viii. 1 roll of adhesive plaster. 
ix. 1 snake bite lancet. 
x. 1 (30 gms.) bottle of pottasium permanganate crystals. 
xi. 1 pair scissors. 
xii. 1 copy of the first-aid leaf-let issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 
xiii. A bottle containing 100 tablets (each of 5 grams) of aspirin. 
xiv. Ointment for burns. 
xv. A bottle of suitable surgical antiseptic solution. 
 
(3) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary. 
 
(4) Nothing except the prescribed contents shall be kept in the First- aid box. 
 
(5) The first Aid box shall be kept in charge of a responsible person who shall 
always be readily available during the working hours of work place. 
 
(6) A person in charge of the First Aid box shall be a person trained in First-Aid 
treatment, in work places where the number of contract labour employed is 150 
or more. 
 
(7) In work places where the number of contract labour employed is 500 or more 
and hospital facilities are not available within easy distance of the works. 
First/Aid posts shall be established and run by a trained compounder. The 
Compounder shall be on duty and shall be availabel at all hours when the workers 
are at work. 
 
(8) Where work places are situated in places which are not towns or cities, a 
suitable motor transport shall be kept readily available to convey injured person 
or person suddenly taken ill to the nearest hospital. 
 
4>. Drinking water:: 
 
(a) In every work place there shall be provided and maintained at suitable places, 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 
 
(b) Where drinking water is obtained from an intermittent public water supply, 
each work place shall be provided with storage where such drinking water shall be 
stored. 
 
(c) Every water supply of storage shall be at a distance of not less than 50 feet 
from any latrine, drain or other source of pollution. Where water has to be drawn 
from an existing well which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such wells shall be entirely closed in and be provided with 
a trap-door which shall be dust and water-proof. 
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(d) A reliable pump shall be fitted to each covered well, the trap-door shall be 
kept locked and opened only for cleaning or inspection which shall be done at 
least once a month. 
 
5>. Washing facilities:: 
 
(i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 
 
(ii) Separate and adequate screening facilities shall be provided for the use of 

male and female workers. 
 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean 

and hygienic condition. 
 
6>.  Latrines and Urinals:: 
 
(i)  Latrines shall be provided in every work place on the following scale, namely:- 

 
(a) Where females are employed there shall be at least one latrine for every 25 

females. 
(b) Where males are employed, there shall be at least one latrine for every 25 

males. 
 
Provided that where the number of males or female exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females, as the case may be, upto 
the first 100 and one for every 50 thereafter. 
 
(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 
and shall have proper door and fastenings. 
 
(iii)  Construction of latrines:: The inside walls shall be constructed of masonry or 
some suitable heat-resisting non-absorbent materials and shall be cement washed 
inside and outside at least once a year. Latrines shall not be of a standard lower 
than bore-hole system. 
 
(iv) a. Where workers of both sexes are employed, there shall be displayed 
outside each block of latrine and urinal, a notice in the language understood by 
the majority of the workers "For Men only" or "For Women Only" as the case may 
be. 

a. The notice shall also bear the figure of a man or of a woman as the case 
may be. 

 
(v) There shall be at least one urinal for male workers upto 50 and one for female 
workers upto fifty employed at a time. Provided that where the number of male 
or female workmen, as the case may be, exceeds 500, it shall be sufficient if 
there is one urinal for every 50 males or females upto the first 500 and one for 
every 100 or part thereof, thereafter. 
 
(vi) a. The latrines and urinals shall be adequately lighted and shall be maintained 
in a clean and sanitary condition at all times. 
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b. Latrines and urinals other than those connected with a flush sewerage system 
shall comply with the requirements of the Public Health Authorities. 
 
(i) Water shall be provided by means of a tap or otherwise so as to be 

conveniently accessible in or near the latrines and urinals. 
 

(viii) Disposal of excreta:: Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at the work 
place shall be made by means of a suitable incinerator. Alternately excreta may 
be disposed of by putting a layer of night soil at the bottom of a pucca tank 
prepared for the purpose and covering it with a 15 cm layer of waste or refuse 
and then covering it with a layer of earth for a fortnight (when it will turn into 
manure). 
 
(ix) The contractor shall, at his own expense, carry out all instructions issued to 
him by the Engineer-in-Charge to effect proper disposal of soil and other 
conservancy work in respect of the contractors' workmen or employees on the 
site. The contractor shall be responsible for payment of any charges which may 
be levied by Municipal or Cantonment Authority for execution of such work on his 
behalf. 
 
7>. Provision of shelter during rest:: 
At  every place there shall be provided, free of cost, four suitable sheds, two for 
meals and the other two for rest separately for the use of men and women 
labour. The height of each shelter shall not be less than 3 meters from the floor 
level to the lowest part of the roof. These shall be kept clean and the space 
provided shall be on the basis of 0.6 sq.mt. per head. 
 
Provided  that  the  Engineer-in-Charge may permit, subject to his satisfaction, a 
portion of the building under construction or other alternative accommodation to 
be used for the purpose. 
 
8>. Creches:: 
(a)  At every work place, at which 20 or more women worker are ordinarily 
employed, there shall be provided two rooms of reasonable dimensions for the 
use of their children under the age of six years one room shall be used as a play 
room for the children and the other as their bed-room. The rooms shall be 
constructed with the specification as similar to these given in para 2 (a) of clause 
19 H. 
 
(b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places 
clean. 
 
(c) The contractor shall supply adequate number of toys and games in the play 
room and sufficient number of cots and bedding in the bed room. 
 
(d) The contractor shall provide one dais to look after the children in the creches 
when the number of women workers does not exceed 50 and two dais when the 
number of women workers exceed 50. 
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(e) The use of the rooms earmarked as creches shall be restricted to children, 
their attendants and mothers of the children. 
 
9>. Anti-Malarial precautions:: 
 
The contractor shall at his own expense, conform to all anti-malarial instructions 
including the filling up of any borrow pits which may have been dug by him. 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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LIST OF APPROVED MAKE; 
 

------------As specified in BOQ--------------- 
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T E N D E R FORM  
 
To,  
The Assistant General Manager  
Canara Bank  
Circle Office, 71, Nehru Nagar, 
Agra. 

 
Name of work: AIR CONDITIONING WORKS of Circle office, at Rajendra Centre, 

Sikandra, Agra. 
 
I/We have read and examined the notice inviting tender. Schedules A,B,C,D,E &  
F, specifications applicable, Drawings and Designs, General Rules and Directions, 
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate 
and all other documents and Rules referred to in the conditions of contract and  
all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the Canara Bank 
within the time specified in Schedule 'F' at the rates specified in the attached 
Schedule 'A' viz., schedule of quantities and in accordance in all respects with the  
specifications, designs drawings and instructions in writing referred to in Rule-1 of  
General Rules and Directions and in Clause 11 of the conditions of contract and  
with such materials as are provided for, by, and in all respects in accordance 
with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for hundred and twenty days from the due 
date of submission thereof and not to make any modifications in its terms and 
conditions. 
 
A sum of Rs. ____________ is hereby forwarded in Demand Draft / BG of   
……………………. Bank as Earnest Money Deposit. If I/We, fail to commence the  
work specified I/We agree that the Bank shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely  
otherwise the said earnest money shall be retained by it towards security deposit 
to execute all the works referred to in the tender  documents upon the terms and 
conditions contained or referred to therein and to carry out such deviations as 
may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and  
those in excess of that limit at the rates to be determined in accordance with the 
provision contained in Clauses 12.2 and 12.3 of the tender form. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived therefrom to any persons other than a person 
to whom I/We am / are authorised to communicate the same or use the 
information in any manner prejudiced to the safety of the state. 
 
I/We fully understand that you are not bound to accept the lowest or any tender 
you may receive. 
 
Shri.___________________________,Partner/Proprietor/______________, is 
the person authorised to negotiate commercial and technical terms and 
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conditions and sign on behalf of the firm any Agreement, Bills and receipts for 
this work. 
 
I/We agree that should I/We fail to deposit the full amount of initial security 
deposit and/or fail to commence the work specified in the above memorandum, 
an amount equal to the amount of the earnest money mentioned in the form of  
invitation of tender shall be absolutely forfeited to the Canara Bank and the 
same, may at the option of the Canara Bank be recovered without prejudice to 
any other right or remedy available in law, out of the deposit in so far as the  
same may extend in terms of the said bond and in the event  of  deficiency out of 
any other money due to me/us under this contract or otherwise. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, 
this tender with your written acceptance thereof shall constitute a binding 
contract between us. 
 
 
 
 

Signature of Contractor 
Full Postal Address  
Pin Code No. & 
Telephone No. 

 
Dated the: _______day of _______2020 
 
Witness: 
 
Name: 
 
Address: 
 
 
 
Occupation: 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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ANNEXURE-1: 
BIO DATA OF THE TENDERER   

 
 
       1.  (a) Name of the  Tenderer : 
         Address    : 
 
 
 Telephone No.   : 
    Office  : 
    Residence : 
    Mobile   : 
    Fax   : 
    E-Mail  : 
  

(b) Address of office            : 
 
     2. a)  Status of the Firm(Whether company/ 
                 Partnership / proprietary)                : 
 
       b)Name of the Proprietor/ Partners/ Directors 
            (With professional qualifications, if any): 
 
 I) 
 
 II) 
 
 III) 
 
        c) Year of establishment         : 
 
   3.   Whether registered with Registrar of 

Companies/ firm. If so, No. & Date     : 
 
   4.  Registration with Tax Authorities         : 
 
      a) Income-tax No. PAN;  
 (Furnish copies of Income-tax returns) 
 
      b) GST Registration Number                :                
          (Furnish the latest copies of the returns filed)   
 
      c) Electrical license number & name of:  
          associate if available  
 
      d) Value Added Tax (VAT) registration details: 
    
 
    5. Names of the Bankers with address : 
 
        I) 
 II) 
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Turnover of the Company/firm (Please attach copy of documents in support of the 
details). 

Sl.No. Year Turnover 

1 2017-18  
 

2 2018-19  
 

3 2019-20  
 

 
6. Registration / Empanelment with Government / Public Sector / Banks / 

Corporate if any (Copy of valid registration / empanelment copy should be 
enclosed). 
NAME OF THE 
ORGANISATION 

NATURE OF 
WORKS 

VALUE OF WORKS DATE OF 
REGISTRATION 

  
 

  

  
 

  

  
 

  

  
 

  

      
7. What are your fields of activities? Mention the fields on preference Basis 

   
          1) 
   
          2) 
 
          3) 
 
9. Details of the works executed during the last 7 years prior to 30.07.2020 to     
meet Sl. No- 4 of Eligibility Criteria.  
Sl. 
No 

Name 
of Work 

Work executed for 
(name of the  

organization with 
address, 

concerned office 
and telephone 

number) 

Nature 
of 

work 
(in 

brief) 

Locatio
n of the 

work 

Actual 
Value 
of the 
works 

Date of 
commencem
ent & 
Completion. 
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10. Key personnel permanently employed in your organization: 
 

Sl. 
No 

Name Qualifica
tions 

Experience  Particulars 
of work 

done 

Employed 
in your 

firm since 

Any other 

   
 
 
 
 
 
 
 
 

    
 
 
 
 
 
 
 
  

11. Furnish the names of three responsible clients / persons to whom the major 
works carried out by the applicant with address and telephone number who 
will be in a position to certify about the quality as well as past performance of 
your organization. 
 
NAME OF THE 

OFFICIAL 
ORGANISATION & 

ADDRESS 
CONTACT NUMBERS 

 
 

 
 

 

 
 

 
 

 

   

 
12. Furnish the details of AWARDS, CITATIONS, etc., received in recognition of 
your services in projects designed / associated 
 

YEAR 
Name of the 
Award  with 
details 

Name of the organization 
from whom award  was 
received 

Name of the project 
for which such award 
was received 
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DECLARATION: 
  

1. All the information furnished by me / us here above is correct to the best 
of my knowledge and belief. 
 

2. I / we have no objection if enquiries are made about the work listed by me 
/ us in the accompanying sheets / annexure. 
 
 

3. I / We agree that the decision of Bank in selection will be final and binding 
to me / us. 

 
 
 

Place :                  SIGNATURE  
 
 
 
Date :            NAME & DESIGNATION 
                               SEAL OF ORGANISATION 
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ANNEXURE-2: 
 

A C C E P T A N C E 
 
 
The above tender (as modified by us or negotiations as provided in the letters 
mentioned hereunder) is accepted by me for and on behalf of the Canara Bank for   
a sum of Rs.______________ (Rupees______________________________) 
 
 
The letters referred to below shall also form part of this contract agreement: 
 
a) 
 
 
 
b) 
 
 
 
c) 
 
  
 

                                For & on behalf of the Canara Bank 
 
 

                            Signature: _______________________ 
 

                                Designation: ______________________ 
 

 
Dated this ______________day of 2020. 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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ANNEXURE-3: 
 

FORM OF AGREEMENT 
 

 
This agreement made the  _____________day of the month of  ______________ in 
the year 2020 BETWEEN, Canara Bank a body corporate constituted under the 
Banking Companies (Acquisition and Transfer of Undertakings)Act, 1970, having its 
Circle Office, at 71, Nehru Nagar, M.G. Road, Agra represented by Circle 
Office,_______________________________________________its duly  constituted 
attorney (hereinafter referred to as Bank) of the ONE PART; and Shri/M/s 
_____________________ S/D/o______________________________ resident of 
__________________________________________________________ 
___________________________________________________________________ 
the sole proprietor of M/s______________________________________ having  
office at___________________________________________________________ 
_______________/the partnership firm represented by its Managing / duly  
authorised partner, having an administrative / principal office 
at_____________________________________________________________________ 
 / a company / body corporate being its registered office at _______________  
______________________________________________________________________ 
duly represented at ___________________________ duly represented by its 
constituted and authorised Managing Director, Shri____________________ and 
(hereinafter called the Contractor) of the other part WHEREAS THE Bank is 
desirous that  certain works should be constructed viz., 
__________________________________________ and has accepted the tender 
dt._____________ furnished by  the contractor for the constructions, completion 
and performance of such works. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred 
to. 
 
2. The following documents not inconsistent with these presents shall be deemed 
to form and be read and construed as part of this agreement viz., 
 
a) Notice inviting Tender 
b) The Tender form  
c) General Rules and Directions to tenderers. 
d) Conditions of contract and clauses of contract along with Annexures thereto 

and Schedules A to F. 
e) Schedule of quantities (SOQ) includes Prices and tendered amount. 
f) Tender drawings. 
g) Technical Specifications for the work. 
 
h) Safety code and Model rules for the protection of health, sanitary 
arrangements for workers employed. 
i) Letter of Acceptance. 
j) Letters from and to the Contractor, if any, leading to and prior to acceptance 
letter. 
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3. In consideration of the payments to be made by the Bank to the Contractor  
the Contractor hereby convenants and agrees with the Bank to construct,  
complete and perform the works in  conformity in all respects and subject to all 
terms and conditions/rules as mentioned in the aforesaid documents which shall 
from part of this agreement. 
 
In witness whereof the parties hereto have hereunto set their respective hands 
and seals the day and year first above written. 
 
Signed, sealed and delivered by the said contractor, _________________________ 
to bank ______________________________________in the presence of: 
 
 
 
 
 

Signature of the Contractor (with seal)  
 
 
 
 
 
 

Signature of Bank Official (with seal)  
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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ANNEXURE-4: 
 

DETAILED LIST OF  PLANTS AND EQUIPMENT AVAILABLE WITH THE 
CONTRACTOR FOR USE ON THIS WORK. 

 
Sl. 
No 

Name and Description of the Equipments Make & Year 

1. 
 

 
 
 

 

   
2. 
 

 
 
 

 

   
3. 
 

 
 
 

 

   
4. 
 

 
 
 

 

   
5. 
 

 
 
 

 

   
6. 
 

 
 
 

 

   
7. 
 

 
 
 

 

   
8. 
 

 
 
 

 

 
 
 

                                       Signature of the Contractor(with seal) 
 

  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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ANNEXURE-5: 
 

LIST OF RELATIVES EMPLOYED IN CANARA BANK AND WITH THE ARCHITECT 
FOR THIS WORK. 

 
 

Sl. 
No Name Designation 

Branch/ 
Office of Bank 

/ Architect 

Relationship 
with 

Contractor 
1. 
 

 
 
 

   

2. 
 

 
 
 

   

3. 
 

 
 
 

   

4. 
 

 
 
 

   

5. 
 

 
 
 

   

 
 
 
 
 

                                                           Signature of the Contractor(with seal) 
 
 
 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
 
 



AIR CONDITIONING WORKS WORKS OF CIRCLE OFFICE, AT RAJENDRA CENTRE, SIKANDRA, AGRA.  AUG 2020 
 

  

 
< Page no. 103 > Signature of Tenderer with Seal CANARA BANK, CIRCLE OFFICE, AGRA 

ANNEXURE-6: 
 

FORMAT OF RECEIPT OF MATERIALS AT SITE 
 

Sr. 
No Description Opening 

balance 

Receipt 
during 
month 

Consumption 
during month 

Closing 
balance 

Total 
quantity 
received till 
date 

1       

2       

3       

4       

5       

6       

7       

8       

 

Sl. 
No 

Description of work Date of 
Commencement 

Due date of 
completion 

Percentage 
progress 
achieved 

1     
2     
3     
4     
5     
6     
7     
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ANNEXURE-7:     
 
------------------------------------------------N.A -------------------------- 
 

FORMAT OF CONCRETE CUBE TEST REPORT 
 
1. Name of the Project_____________________________________________ 

2. Name of the Contractor__________________________________________ 

 

Sl. 
No 

Date of  
Casting 

Identification Mark 
and location in 
which the 
representative 
concrete is placed  

Mix  
proportion  

Date of  
testing 

Crushing 
strength as 
on the 
date of 
test 

1 2 3 4 5 6 
      
      
 
 
 
Crushing 
strength as on 
the 28th day 

Average crushing 
strength (average of 3 
companion cubes) as 
on the 28th day 

Remarks Signature of the 
Site Engineer 

7 8 9 10 
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ANNEXURE-8: 
 

FORMAT OF MEASUREMENT BOOK 
 

 
MEASUREMENT BOOK PAGES NOS. 1 TO …………….. 
 
Tender 
Item No. 

Description Measurement details  
 L         B        D/H 

Quantity Remarks 

 
 
 

    

 
 
 
 
Site Engineer                           Architect                                          Contractor 
 
 
Checking/Test checking Engineer Date of checking/Test checking 
 
 
 
NOTE: 
 
Checking and test checking pertains to items wherever initialed. 
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ANNEXURE-9: 
FORMAT FOR RUNNING BILL 

 
I. Running A/C Bill 

i) Name of Contractor / Agency: 

ii) Name of work: 

iii) Sl. No. of this bill: 

iv) No. and date of previous bill: 

v) Reference to Agreement No: 

vi) Date of written order to commence: 

vii) Date of completion as per agreement: 

Sl. 
No. 

Item Description Unit Rate (Rs.) As per tender Qty, 
Amount (Rs.) 

1. 2. 3. 4. 5. 
     

 

Up to previous 
R/A Bill 

Upto date (Gross) Present Bill Remark 

Qty. Amount (Rs.) Qty. Amount (Rs.) Qty. Amount (Rs.)  
6. 7. 8. 9. 

 
 

   

Note: 
 

1) If part rate is allowed for any item, it should be_______________________                             
    Indicated with reasons for allowing such a rate. Net value since 
 

2) If adhoc payment is made, it should be mentioned previous bill specifically.  
 
II. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT 

SITE BY THE CONTRACTOR 
No. Item Quantity Unit Amount Remarks 
1. 2. 3. 4. 5. 6 

 
 

     

Total value of materials at site. 
Secured Advance @ ________________ % of above value B 
 
CERTIFIED (i) that the materials mentioned above have actually been brought by 
the contractor to the site of the work and no advance on any quantity of any of 
this item is outstanding on their security (ii) that the materials are of 
imperishable nature and are all required by the contractor for use in the work in 
connection with the items for which rates of finished work have been agreed 
upon. 
Dated signature of Site Engineer 
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Preparing the bill 
 
 
Designation __________________ 
 
 
Dated signature of Bank’s Architects 
 
 
(Name of the Architects) 
 
____________________ 
 
Dated signature of Contractor  
 
CERTIFICATE 
 
The measurements on the basis of which the above entries for the Running Bill 
No. _____________________ were made have been taken jointly on 
_______________ and are recorded at pages _________ to ___________ of 
measurement book No. ______________ 

The work recorded in the above mentioned measurements has been done at the 
site satisfactorily as per tender drawings, conditions and specifications. 
 
 
 
 

 

Signature of  Contractor or  
contractor’s representative              

Signature of  Architect or  
Architect’s representative              

Date  Date  
Seal  Seal  

 
 
 
 

 
 
Test Check by Bank’s authorized representative 

Signature of  Bank Official              
 

Date   

Seal   
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ANNEXURE-10: 
 

FORMAT FOR RATE ANALYSIS OF ITEMS 
 

I. MATERIAL 
 

1. Basic Cost of Material    Rs. ______________ 
 
2. Wastage – 5%    - Rs._______________ 

 
     II. Labour: As per Standard   - Rs._______________ 
 Labour output and labour input required for the Particular item using quoted 

labour rates. 
 
    III. Machinery / Tools    - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)    Rs._____________ 
 

IV.          Tax Liability 
[As per contractual clauses will be added] Rs.  

 
    V. Add – ½ % for water charges Rs.____________ 
              
                             ½ % for Electricity Rs.____________  
   
 VI.             Any other Expenditure (please specify)               Rs._______________  
  TOTAL      
  Contractor Profit & OH – 15%  Rs. ______________ 
 
  GRAND TOTAL Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water and 
electricity as per tender conditions. 
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ANNEXURE-11: 
FORMAT OF CERTIFICATE OF PAYMENT  

 
Certificate No. Interim / Dated 
 
 
 
 
 
 

Project No. 
 
 

AIR CONDITIONING WORKS 

Particulars: 

Contractor: Contract / Letter No. 
 

Dated: 

 Contractor’s Bill No. 
 

Dated: 

This is to certify that the amount given below (*) is due to your Contractors for 
the work done by them and/or against materials delivered at site and/or for 
advance towards contract on the above referred project. 
 
Advance against contract Rs_____________________ 
Less: Advance adjusted to-date Rs._____________________ 
Balance Advance Rs.______________________ 
Advance against material delivered at site Rs.____________________ 
Amount of work done to-date Rs._____________________ 
Total Rs._______________________ 
Less: Retention on work done Rs_____________________ 
Less: previously certified upto Rs____________________ 
PRESENT CERTIFICATE (*) Rs.____________________ 
RUPEES……………………………………………………………………………….. 
 
 
The cost of cement or any other material supplied by you or payments made by 
you directly, if any and not covered herein above, should be adjusted before 
making the payment of the certificate amount (*). 
 
Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made 
before paying the above certified amount. 
 
By a copy of this letter, we are intimating the Contractors to call on you for the 
necessary payments. 
 
Remarks if any: 
The details of Insurance policy are given in the next page. 
Signature of Architects 
 
 
 
 
Enclosures : Bill 
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ANNEXURE-12: 
 

FORMAT OF SITE ORDER BOOK 
 
Name of the work ______________________________________ 
 
 
 
 
Date of Commencement__________________________________ 
 
 
 
Sl. 
No 

Remarks/ 
Instruction
s of the 
site 
Engineer/ 
Architect  

Dated  
Initials of 
site  
Engineer/ 
Architect 

Initials of the 
Contractor  
for having  
received the  
instructions  

Action 
taken 
with 
date 

Dated 
initials of 
the site 
Engineer  

Remarks 
of the 
Architect
s 
PMC/C.C. 
Officials 

1 2 3 4 5 6 7 
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ANNEXURE-13: 
 
FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1 Name of the Contractor    

2 Name of the work as given in the 
Agreement 

   

3 Agreement WO    

4 Tender amount    

5 Date of commencement of work    

6 Period allowed for completion as per 
agreement 

   

7 Date of completion as per agreement    

8 Period for which extension of time has 
been given 

   

  Date Month Year 

  
 

   

 a) 1st extension vide Bank’s Letter No.    

 b) 2nd extension vide Bank’s Letter No.    

 c) 3rd extension vide Bank’s Letter No.    

9 
Reasons for which extensions have been previously given (copies of the 
previous applications should be attached) 

 
 

 
 
 
 

10 
Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned, if any etc. 
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ANNEXURE-14: 
 

FORMAT OF HINDRANCE REGISTER 
 
Name of Work : Date of state of 

work 
: 

    
Name of 
Contractor 

: Period of  
completion 

: 

    
Agreement No : Date of 

completion 
: 

Sl. 
No 

Nature of 
Hindranc
e 

Date of  
occurrence 
of 
hindrance 

Date of 
which  
hindrance 
was  
removed 

Period of 
hindranc
e 

Signature 
Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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ANNEXURE-15:   
 

Bank Guarantee Format for Earnest Money Deposit 
To 
Assistant General Manager  
Circle Office, Canara Bank, 
71, Nehru Nagar, Agra. 
 
 
WHEREAS ______________________________(Name of Tenderer) (hereinafter 
called "the Tenderer" has submitted its tender dated _______________________ 
(Date) for the execution of (Name of Contract)_____________ 
_______(hereinafter called "the Tender") in favour of CANARA BANK, 
___________________  hereinafter called the "Beneficiary"; 
 
KNOW ALL MEN by these presents that we, _________(name of the issuing Bank), 
a body corporate constituted under the _______________________having its 
Head Office at __________________amongst others a branch / office at 
________________ (hereinafter called "the Bank" are bound unto the Beneficiary 
for the sum of Rs_______________ (Rupees_____________________________only) 
for which payment well and truly to be made to the said Beneficiary, the Bank 
binds itself, its successors and assigns by these presents; 
 
THE CONDITIONS of this obligation are: 
(a) If the Tenderer withdraws its Tender during the period of Tender validity 

specified in the Tender; or 
 

(b) If the Tenderer having been notified of the acceptance of his Tender by the 
Beneficiary during the period of Tender validity; 
(i)  fails or refuses to execute the Agreement, if required; or  
(ii) fails or refuses to furnish the performance security, in accordance with 
clause ___________ of conditions of Contract. 
 

We undertake to pay to the Beneficiary up to the above amount upon receipt of 
his first written demand without the Beneficiary having to substantiate his 
demand, provided that in his demand the Beneficiary will note that the amount 
claimed by him is due to him owing to the occurrence of one or both of the two 
conditions, specifying the occurred condition or conditions. 
Notwithstanding anything contained herein 
i)  Our liability under this Bank Guarantee shall not exceed Rs.__________ 

(Rupees ________________________________only) 
ii)  This Bank Guarantee is valid up to ________________ and  
iii) We are liable to pay the guaranteed amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before ______________________ (mention period of guarantee as 
found under clause (ii) above plus claim period) 

 
Dated ______day of _________ 2020 
 
SIGNATURE & SEAL OF THE BANK 
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ANNEXURE-16: 
 

BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 
 

Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: ……………………………………..   
 
To: 
___________________ 
___________________ 
______________________ 
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") 
having agreed to exempt …………………………… …….. Ltd.,   having its Registered 
Office situated at ……………………………….  (hereinafter called the "the obligator(s)") 
from the demand of security deposit of Rs…………………… (Rupees 
………………………………………………….. only)  under the terms and conditions of an 
agreement dated …………………. (hereinafter called the "said Agreement") for the 
due fulfillment by the said obligator of  the terms and conditions contained in the 
said agreement, on production of the Bank Guarantee for Rs…………………. (Rupees 
………………………………… only), at the request of the obligator ______ Bank, a body 
corporate constituted under the Banking Companies (Acquisition & Transfer of 
undertakings) Act, 1970 having its Head Office at _____________ amongst others 
a branch at ……………………… (hereinafter referred to as "the Bank") has agreed to 
give following guarantee in favour of the beneficiary for an amount not exceeding 
Rs……………….. (Rupees ……………………………………………………….. only) against any loss 
or damage caused to or suffered or would be caused to or suffered by reason of 
any breach by the said Obligator(s) of any of the terms and conditions contained 
in the said agreement.                                                                             

 
1. We, the Bank to hereby undertake to pay the amount payable under this 

guarantee without any demur merely on a demand from the beneficiary 
stating that the amount claimed is due by way of loss or damage caused to 
or would be caused to or suffered by reason or any breach of the terms and 
conditions contained in the said agreement or by reason of the obligator's 
failure to perform the said agreement.  Any such demand in writing made on 
the Bank shall be conclusive as regards the amount due and payable by the 
Bank under the guarantee.  However, our liability under this guarantee shall 
be restricted to an amount not exceeding Rs………………………………. 

   
2. We, the Bank further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the beneficiary under or by virtue of the said 
agreement have been fully paid and its claims satisfied or till the beneficiary 
certifies that the terms and conditions of the said agreement have been fully 
discharged this guarantee.  Unless a demand for claim under this guarantee 
is made on us in writing on or before ………………………… we shall be discharged 
from all liabilities under this guarantee thereafter. 
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3. We, the Bank further agree that the beneficiary shall have the fullest 

liberty, without consent and without effecting in any manner or obligations 
hereunder, to extend time of performance the said obligator(s) from time to 
time or to postpone for any time any of the powers exercisable by the 
beneficiary against the said obligator(s) and to forbear or enforce any of the 
terms and conditions relating to the said agreement and we shall not be 
relieved of our liability by reason of any extension being granted to the said 
obligator(s) for any forbearance, act or omission on the part of the 
beneficiary or any indulgence by the beneficiary to the said obligator(s) or 
by any such matter or thing whatsoever which under the law relating to 
sureties would not for this provision have effect of so relieving us. 

 
4. We, the Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the beneficiary in writing.     
 

5. Notwithstanding anything contained herein: 
 
(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  
     (Rupees ……………………………………………………………… only) 
 

       (ii)  This Bank Guarantee is valid upto ……………………….. and 
 
(iii) We are liable to pay the guaranteed amount or any part thereof  
      under this Bank Guarantee only and only if you serve upon us a  
      written claim or demand on or before ………………. (mention period of the    
      guarantee as found under clause (ii) above plus claim period) 

 
 
 
PLACE: 
 
 
DATE:                                                                                   SIGNATURE   
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ANNEXURE-17:  

INTEGRITY PACT FORMAT 

PRE CONTRACT INTEGRITY PACT  

Between 
This pre-bid contract Agreement (herein after called   the  Integrity  Pact)   is 
made on_____ day  of the month 20____ ,   between, CANARA BANK 
hereinafter referred to as "The   Principal", a body corporate constituted 
under Banking Companies  (Acquisition and transfer of undertakings), Act 1970 
having its Head office at 112, J.C. Road, Bangalore 560 002,with branches spread 
over India and abroad (hereinafter referred to as BUYER which expression shall 
include its successors and assigns) acting through Shri________________ , 
(Designation     of      the       officer)   representing _________ 
_________________, of the BUYER, of the FIRST PART 
                                                              AND 
M/s.________________represented by Shri ____________Chief  Executive 
Officer/Authorised Signatory   (hereinafter   called    the    "The Bidder/ Seller/ 
Contractor/ Service Provider", which  expression  shall   mean and   include,  
unless  the   context  otherwise requires, his  successors and   permitted  
assigns), of the SECOND PART 
 
The Principal intends to award, under laid down organizational 
procedures, contract/s for                                                               . The    
Principal values full compliance with all relevant laws of the land, rules, 
regulations, economic    use of resources and of fairness/ transparency in 
its relations with its B i d d e r (s) and /  or Contractor(s). 
 
In order to achieve these goals, the Principal will appoint Independent External 
Monitors (IEMs) who will monitor the tender process and the execution    of   the    
contract for compliance with the principles mentioned above. 
 
Section 1 - Commitments of the Principal 
(1) The Principal commits itself to take all measures necessary to prevent 

corruption and   to observe the following principles:- 
 

a) No  employee  of the   Principal,   personally   or  through   family  
members,   will  in connection   with   the   tender   for,   or  the  
execution   of a  contract,   demand,   take a  promise   for  or  accept,   
for  self  or  third    person,   any   material   or  immaterial benefit  which  
the  person    is  not  legally entitled  to. 

 
b) The   Principal   will,   during   the   tender   process   treat    all Bidder(s) 

with   equity and    reason.  The   Principal   will   in  particular,    before  
and    during   the   tender process,   provide  to  all  Bidder(s)  the   same   
information   and   will  not  provide  to any Bidder(s)  confidential/ 
additional  information through  which    the Bidder(s)  could   obtain   an   
advantage   in  relation  to  the   tender   process   or  the contract   exe 
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c) The Principal will exclude from the process all known  prejudiced   
persons. 

 
(2) If  the   Principal   obtains   information  on   the   conduct   of  any   of  its       

employees which  is  a  criminal   offence  under     the   IPC/PC  Act,   or  if  
there    be  a  substantive suspicion in this regard, the Principal will inform 
the Chief Vigilance Officer and in addition can initiate disciplinary actions.  

 
Section 2 - Commitments of the   Bidder(s)/ Contractor(s) 
 
(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures    

necessary to prevent corruption. The Bidder(s)/ Contractor(s) commit 
themselves to observe the following principles during participation in the 
tender process and during the contract execution. 

 
a) The Bidder(s)/  Contractor(s)  will  not,  directly or through any other    

person or firm, offer, promise or give to  any   of the   Principal's   
employees   involved  in the tender   process or the  execution  of  the 
contract or  to  any   third person any material or other benefit which he/ 
she is not legally  entitled to, in order to obtain in exchange any 
advantage of any kind    whatsoever during the tender process or during 
the execution of the  contract. 

 
b) The Bidder(s)/ Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal.   
This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids or any other 
actions to restrict competitiveness or to introduce cartelisation in the 
bidding  process. 

 
c) The   Bidder(s)/ Contractor(s) will not commit any offence under the   

relevant IPC/PC Act; further   the   Bidder(s)/ Contractor(s) will not use   
improperly, for purposes of competition or personal gain, or pass on to    
others, any information or document provided by the Principal as part    of 
the business relationship, regarding plans, technical proposals and    
business details, including information contained or transmitted    
electronically. 
 

d) The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any 
and all payments made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
contract. 

 
e) Bidder(s)/Contractor(s) who have signed the Integrity Pact shall not 

approach the Courts while representing the matter to IEMs and shall wait 
for their decision in the matter. 

 
(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit 
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offences outlined above or be an accessory to such offences. 
 
Section 3 - Disqualification from tender process and exclusion from future 
contracts 
 
If the Bidder(s)/Contractor(s), before  award  or  during  execution   has   
committed   a transgression through   a  violation  of  Section  2,  above  or  
in  any   other    form   such as   to  put   their    reliability   or  credibility   in   
question, the   Principal   is  entitled  to disqualify the  Bidder(s)/Contractor(s) 
from the tender process or  take action as below - 
(1) Any breach of  the provisions herein contained by the BIDDER/SELLER 
/CONTRACTOR/SERVICE PROVIDER or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  entitle the BUYER to take  
all or any one  of the following actions, wherever required:- 

a) To immediately call off the pre-contract negotiations without assigning any 
reason or giving any compensation to the BIDDER/ SELLER/ CONTRACTOR/ 
SERVICE PROVIDER. However, the proceedings with the other BIDDER/ 
SELLER/ CONTRACTOR/ SERVICE PROVIDER(s) would continue. 

b) To forfeitfully or partially the Earnest Money Deposit (in pre-contract 
stage)  and/or Security Deposit/Performance Bond  (after  the  contract is 
signed),   as decided  by the BUYER and the BUYER shall not be required to 
assign any   reason therefor. 

c) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER. 

d) To recover all sums already paid by the  BUYER, and  in case  of  the  
Indian BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  with interest 
thereon  at   2%   higher  than  the   prevailing  Prime  Lending  Rate of                                            
(Name of the  Bank/Financial Institution) while in case of a 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from  a country other 
than India with Interest thereon at 2% higher than the LIBOR. If any 
outstanding payment is due to the BIDDER/SELLER /CONTRACTOR from the 
BUYER in connection with any other contract such outstanding payment 
could also be utilized to recover the aforesaid sum and interest. The BUYER 
shall also be entitled to recover the replacement costs from 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER.  

e) To encash the advance bank guarantee and performance bond/ warranty 
bond, if furnished by the BIDDER/ SELLER/ CONTRACTOR/ SERVICE 
PROVIDER, in order to recover the  payments, already made by the BUYER, 
along with  interest. 

f) To cancel all or any other contracts with the BIDDER/ SELLER/ 
CONTRACTOR/ SERVICE PROVIDER and  the  BIDDER/ SELLER/ 
CONTRACTOR/ SERVICE PROVIDER shall be liable  to pay  compensation for 
any  loss or damage to the BUYER resulting from  such  
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cancellation/rescission and the  BUYER  shall  be  entitled to  deduct the 
amount so payable from the money(s) due to the BIDDER/ SELLER/ 
CONTRACTOR/ SERVICE PROVIDER. 

g) To debar the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from  
participating in  future  bidding  processes  of   the   BUYER   for   a 
minimum period of five years,  which may  be further extended at the 
discretion of the BUYER. 

h) To  recover all  sums paid in  violation of  this  Pact  by BIDDER/ SELLER/ 
CONTRACTOR/ SERVICEPROVIDER(s) to any middlemen or agent or broker 
with a view to securing the contract. 

i) In cases where irrevocable Letters of Credit have been received in respect 
of any contract signed by the BUYER with the BIDDER/ SELLER/ 
CONTRACTOR/ SERVICE PROVIDER, the same shall not be opened. 

j) Forfeiture of The Performance Bond in case of a decision by the BUYER to 
forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

k) The  BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER  shall  not  lend  
to  or  borrow any  money from  or enter into  any  monetary dealings or 
transactions, directly or indirectly, with any  employee of the  BUYER, and  
if he does  so, the BUYER shall  be entitled forthwith to rescind the     
contract   and all    other   contracts   with   the BIDDER/ SELLER/ 
CONTRACTOR/ SERVICE PROVIDER. The BIDDER/SELLER/ CONTRACTOR shall  
be liable  to  pay  compensation for  any  loss  or damage to  the  BUYER 
resulting  from   such  rescission and  the  BUYER shall  be entitled to 
deduct the amount so payable from the money(s) due to the    BIDDER/ 
SELLER/ CONTRACTOR/ SERVICE PROVIDER. 

(2) The BUYER will be entitled to take all or any of the actions mentioned as per 
above clause - 1 (i) to (xi) of this Pact, also in the event of commission by the 
BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER or  anyone   employed by  it 
or acting on its behalf (whether with or without the knowledge of the BIDDER), of 
an offence as defined In Chapter IX of the Indian Penal code, 1860 or Prevention 
of Corruption Act,  1988 or any other statute enacted for prevention of 
corruption. 
(3) The  decision  of  the   BUYER  to  the  effect  that   a  breach of  the 
provisions of this pact  has  been  committed by the BIDDER/ SELLER/ 
CONTRACTOR   shall be final and conclusive on the BIDDER/ SELLER / 
CONTRACTOR.  However, the BIDDER/SELLER/CONTRACTOR/SERVICE can 
approach the Independent External Monitor (s) appointed for the purpose of this 
pact.  
 
Section 4 - Compensation for Damages 
 
(1) If the Principal has disqualified the Bidder(s)   from   the   tender   process 
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prior    to the award according to Section 3, the Principal is entitled to 
demand and   recover the damages equivalent to Earnest Money Deposit/ Bid 
Security. 

 
(2) If the Principal has  terminated  the contract  according to Section 3, or  if 

the Principal  is  entitled  to terminate the contract according to Section 3, 
the Principal shall  be entitled to demand and recover from the Contractor 
liquidated damages of the Contract value or the amount equivalent to  
Performance  Bank Guarantee. 

 
Section 5 - Previous Transgression 
 
(1) The   Bidder  declares   that   no  previous   transgressions    occurred   in  

the   last three    years    with   any   other    Company   in  any   country   
conforming   to  the anti-corruption approach    or  with   any   Public  Sector  
Enterprise    in  India that   could justify  his  exclusion  from   the   tender  
process. 

 
(2) If the    Bidder   makes   incorrect    statement    on   this    subject,    he    

can    be disqualified from   the   tender   process or action can   be   taken   
as mentioned in section 3, clause - 1a to 1k). 

 
Section 6 - Equal Treatment of all Bidders/ Contractors/ Subcontractors 
 
1. In case of Sub-contracting, the Principal Contractor shall take the 

responsibility   of the adoption of Integrity Pact by the Sub-contractor. 
 
2. The Principal will enter into agreements with identical conditions   as   this 

one with all Bidders and Contractors. 
 
3. The Principal will disqualify from the tender process all bidders who do not 

sign this Pact or violate its provisions. 
 
Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s) / 
Subcontractor(s) 
 
If  the  Principal obtains knowledge of conduct  of a Bidder, Contractor or 
Subcontractor,  or of an employee or  a representative or an associate of a  
Bidder, Contractor or Subcontractor which constitutes corruption, or if the 
Principal has substantive  suspicion  in  this regard,  the Principal  will  inform  
the same to the Chief Vigilance Officer. 
Section 8 – Independent External Monitor 
 

1. The Principal appoints competent and credible Independent External 
Monitor for this Pact after approval by Central Vigilance Commission. The 
task of the Monitor is to review independently and   objectively, whether 
and to what extent the parties comply with the obligations under this 
agreement. 
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2. The Monitor is not subject to instructions by the representatives of the 
parties and performs his/her functions neutrally and independently. The 
Monitor would have access to all Contract documents, whenever required.   
It will be obligatory for him/ her to treat the information and documents 
of the   Bidders/Contractors as confidential.  He/ she reports to the 
Managing Director, CANARA BANK. 

 
3. The Bidder(s)/Contractor(s)  accepts that  the Monitor has the right to 

access without restriction to all Project documentation of the Principal 
including that  provided by the Contractor.  The Contractor will also grant 
the   Monitor, upon his/her request and demonstration of a valid interest, 
unrestricted and unconditional access to their project documentation.     
The same is applicable to Sub-contractors. 
 

4. The Monitor is under contractual obligation to treat the   information    
and documents of the Bidder(s)/ Contractor(s)/ Sub-contractor(s) with 
confidentiality. The  Monitor  has   also   signed  declarations    on  'Non-
Disclosure of  Confidential   Information'   and   of  'Absence  of  Conflict  
of  Interest'.  In case of   any    conflict  of  interest    arising   at   a   later    
date,     the    IEM   shall    inform the Managing Director, CANARA BANK 
and  recuse  himself  /  herself  from   that   case. 
 

5. The Principal will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings 
could have an impact on the contractual relations  between the Principal 
and  the Contractor. The parties offer to the Monitor the option to 
participate in such   meetings. 

 
6. As  soon as  the Monitor notices,  or   believes   to   notice,   a  violation   

of  this agreement, he/she  will   so   inform   the    Management    of  the    
Principal   and request   the   Management   to  discontinue    or  take   
corrective   action,  or  to  take other    relevant   action.   The   monitor   
can   in   this    regard   submit   non-binding recommendations. Beyond  
this,    the   Monitor  has    no   right    to  demand   from the  parties   
that   they   act   in  a  specific  manner,   refrain  from   action  or  
tolerate action. 
 

7. The Monitor will  submit  a written  report  to the Managing Director, 
CANARA BANK within 8 to10 weeks from the date of  reference or 
intimation to him by  the   Principal and,  should the occasion arise,  
submit  proposals for correcting problematic situations. 
 

8. If the Monitor has reported to the Managing Director, CANARA BANK, a 
substantiated suspicion of an offence under relevant IPC/ PC Act, and the 
Managing Director, CANARA BANK has not, within the reasonable time 
taken visible action to proceed against such offence or reported it to the 
Chief Vigilance  Officer, the  Monitor  may also transmit this information 
directly to the Central Vigilance Commissioner. 

 



AIR CONDITIONING WORKS WORKS OF CIRCLE OFFICE, AT RAJENDRA CENTRE, SIKANDRA, AGRA.  AUG 2020 
 

  

 
< Page no. 122 > Signature of Tenderer with Seal CANARA BANK, CIRCLE OFFICE, AGRA 

9. The word   'Monitor' would include both singular and plural. 
Section 9 - Pact Duration 
 
This Pact begins when both parties have legally signed it. It expires for the   
Contractor 12   months after the last payment under the contract, and for all 
other Bidders 6 months after the contract has been awarded. Any violation of the   
same would entail disqualification of the bidders and exclusion from future 
usiness dealings. 
 
If any claim is made / lodged  during this  time, the same shall  be binding and 
continue to be valid despite the lapse of this pact as specified above, unless it is 
discharged/ determined by the Managing Director, CANARA BANK. 
 
 
Section 10 - Other provisions 
 

1. This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e.  
________________. 

 
2. Changes and supplements as well as termination notices need to be made 

in writing.  Side agreements have not been made. 
 

3. If the Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members. 
 

4. Should one or several provisions of this agreement turn out to be invalid, 
the remainder of this agreement remains valid. In this case, the parties   
will strive to come to an agreement to their original intentions. 
 

5. Issues like Warranty /Guarantee etc.  shall be outside the purview  of 
IEMs.  

 
 
 
(For & On behalf of the Principal)        (For & On behalf of Bidder/ 
Contractor) (Office Seal)                                                                           

(Office Seal) 
Place:  

Date : 
 
Witness   1: 
(Name & Address) 
 
 
 
 
Witness   2: 
(Name & Address) 
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ANNEXURE-18: 
 
Name of work:    

 
Details on List of Retired Government / PSU / Bank employees, employed by the 
Tenderer: 
 

NAME OF THE RETIRED  
OFFICIAL  DESIGNATION     NAME & ADDRESS OF THE 

PREVIOUS EMPLOYER  
  

 
 

  
 

 

  
 

 

 
 
 
 

         Name & Signature of Tenderer (with seal)    
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ANNEXURE-19: 
 

Base Price of materials 
 

Sl. 
No  Material  Basic Rate  

Including tax in Rs.  
1.    
2.    
3.    

 
 
 
 
 
 
 



AIR CONDITIONING WORKS WORKS OF CIRCLE OFFICE, AT RAJENDRA CENTRE, SIKANDRA, AGRA.  AUG 2020 
 

  

 
< Page no. 125 > Signature of Tenderer with Seal CANARA BANK, CIRCLE OFFICE, AGRA 

ANNEXURE-20: 
 

INDEMNITY FORMAT 
 

 
THIS DEED OF INDEMNITY executed at ……………………. (Place) on this ………….. day 
of ……………………..month of year two thousand and twenty (2020) 
By……………………………………………………..(herein after called the contractor) duly 
represented by proprietor/one of its partners/director Sri 
……………………………………., aged……………….years, son of  
Sri……………………………………………………….residing at 
…………………………………………………………………………………………………………………………………..  
  
In favour of  
 
Canara Bank, a body corporate constituted under the Banking companies 
(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office, at 
112, J.C.Road, Bangalore – 560002 & represented by its Circle Office-
________________________. 
 
 
Whereas the contractor had applied for the tender …………………………………………….. 
…………………………………………………………………………………………………………………………………… 
 
Whereas the tender submitted by the contractor for the above mentioned work 
was accepted by Canara Bank and the work of ……………………………………………………. 
has been awarded in favor of the contractor vide Ref No 
………………………………………………………………….. 
             
And whereas for undertaking the work warded as per the above noted reference, 
the contractor has entered into contract with Canara Bank on ………………………….. 
 
Now this Deed Witnessed that in pursuance of the aforesaid contract dated 
………………………and in consideration of Canara Bank having agreed to make 
payment on the bills claimed by the contractor herein based on the works 
completed in respect of the above referred contract, the contractor hereby 
indemnifies and keep harmless Canara Bank & its Architect/consultant and its 
officials/staff from time to time and at all times against all actions, prosecutions 
proceedings, claims, suits, liabilities (including statutory liability), penalties, 
demands, charges, costs (including legal costs) and expenses, damages, losses and 
any other expenses which may be caused to or suffered by or made or taken 
against the Employer arising out of: 
 

i) The breach, default or non-performance of undertakings, warranties, 
covenants or obligations by the contractor, non-compliance of safety rules, 
regulations, instructions by the contractor and mishaps occurring at the  
site due to faulty work executed by the contractor.  

ii) Any contravention or Non compliance with any applicable laws, 
regulations, rules, statutory or legal requirements by the contractor. 
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Further, the Contractor indemnifies to protect and save Canara Bank & its 
Architect/consultant and its officials / staff from against all claims, losses, costs, 
damages, expenses, action suits and other proceedings, resulting from 
infringement of any law pertaining to patent, trademarks, copyrights etc. or such 
other statutory infringements in respect of the services offered by the contractor. 
 
All Indemnities shall survive notwithstanding expiry or termination of the contract 
and contractor shall continue to be liable under the indemnities. 
 
There is no limit to claims made by the Employer/third parties in case of 
infringement of Intellectual property rights or for claims relating to the loss of 
damage to real property and tangible personal property and for bodily injury or 
death and in these cases the liability will be unlimited ”. 
 
 
 
 
Signature of Contractor with Seal 
 

 


