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NOTICE INVITING TENDER 
 
 
Sealed tenders are invited from Competent empanelled electrical contractors of Pune 
Circle for the works mentioned below – 
 

1. Name of the Work : Electrical works for Canara Bank’s alternate 
branch Premises at Shiroda, Level up 
Construction, Dreamz Goa Projects, S. No. 3/A/ 
3/A/8, Nabarwada Parab Gaon, Shiroda. 

2. Cost of Tender Document : NIL 
3. EMD Amount : ₹ 5,000/- by way of Demand Draft of a 

Scheduled/nationalized Bank drawn in favour of 
“Canara Bank – Circle Office” payable at 
“Pune”. MSMEs are exempted from paying 
Tender fee. 

4. Time of Completion : 25 days from the Day of Acceptance of the 
Tender by the Bank 

5. Contents of the Tender : (A) Notice Inviting Tender 
(B) General Rules & Instructions to Tenderers 
(C) Price-Bid/ Bill of Quantities 

6. Date of Issue of Tender : From 06/12/2024 during office hours 
7. Pre Bid Meeting : On 10/12/2024 at 03.30 PM in CO Building, 3rd 

floor, Pune   
8. Site Visit : Contractor shall at his own expense, visit the 

site and get acquainted with the working 
conditions/ society norms before submitting the 
tender 
(Address as mentioned above) 

9. Late Date of Submission : Sealed Envelopes to be submitted on or before 
13/12/2024 up to 03.00 PM 

10. Date of Opening : Tenders will be opened on 13/12/2024 at 03.30 
PM 

 
TENDER DOCUMENT ISSUED TO: ____________________________________ 
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(I) GENERAL RULES AND INSTRUCTIONS TO TENDERERS 
 

1. Sealed Tenders are invited from competent empanelled Electrical contractors from 
Pune Circle (hereinafter also referred as TENDERER/ CONTRACTOR) who have been 
already empanelled by the Bank (hereinafter referred as the Employer and also as 
Bank), for – Electrical works for Canara Bank’s alternate branch Premises at Shiroda 
(Address mentioned in NIT). Scope of work- as mentioned in the BOQ 

 
2. Site of work is at the address mentioned above (point No.1) and is available for 

immediate commencement of work. Tenderer shall note that the work is to be 
carried out in a working branch/ office/ quarters, without affecting the normal 
functioning of the branch/ office/ quarters. The work will be restricted to after 
office hours/night and holidays. 

 
3. The tender concept is "SINGLE ENVELOPE CONCEPT". 
 
Tender documents consisting of specifications, schedule of quantities of the various items 
of work to be done and the set of terms and conditions of contract can be collected 
personally from office of the Divisional Manager / Assistant General Manager, General 
Administration Section, Canara Bank Circle Office, near Mangala Theatre, Shivaji Road, 
Shivajinagar, Pune- 411005 between the dates mentioned in the Notice Inviting Tender 
(NIT). 
 
4. Cost of Tender would be as detailed in the Notice Inviting Tender (NIT). 
 
5. EARNEST MONEY DEPOSIT (EMD): The tender shall be accompanied by earnest money 

as per details in Notice Inviting Tender (NIT). No interest will be paid on the EMD. 
Tenders without Earnest Money shall be liable for rejection. However, MSMEs are 
exempted from paying Tender fee, EMDs as per MSME Act 2012. For getting the 
benefits in case of MSE firms, contractors / agencies should submit exemption 
certificate issued from the relevant authorities. No other exemptions are permitted 
for MSMEs. 

 
6. The tender documents are not eligible to be transferred. The tenderer shall not 

mutilate or alter or over write or misuse in any manner and shall submit the same duly 
filled & signed in prescribed format only. However a photocopy can be retained for 
tenderer's reference. The successful tenderer will be issued with a copy of the tender 
document at the time of signing of the agreement. 

 
The duly filled & signed tenders in sealed packet super-scribing "Tender for Electrical 
works for Canara Bank’s alternate branch Premises at Shiroda" are to be submitted to 
the office of Divisional Manager/ Assistant General Manager (GA section) at the address 
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mentioned above. The date of opening of sealed tenders shall be as detailed in the Notice 
Inviting Tender (NIT) in the presence of the office staff and contractors/ representatives 
of contractors who are present at the time of opening of tender. 
 
7. The tenderer shall check the tender documents and if any page/pages is/are missing 

or duplicate or indistinct, the same shall be brought to the notice of employer and 
rectified before submission of the tender. 
 

8. The total time allowed for carrying out of the work shall not exceed the period 
specified in the NIT counted from the day of Acceptance Letter and/ or written orders 
to commence the work by the Bank.  

 
9. The contractors should quote in figures as well as in words the rate, and amount 

tendered by them without any conditions. The amount for each item should be worked 
out and the requisite totals given. The rates quoted shall be all inclusive rates for the 
item of work described, including materials, labour, tools & plant, carriage & 
transport, supervision, overheads & profits, mobilizing and other charges whatsoever 
including any anticipated or un-anticipated difficulties, inclusive of all taxes and 
duties, etc complete including Goods and Service Tax (GST) of the materials  for 
proper execution of the work as per drawings and specifications and no claim 
whatsoever for any extra payment shall be entertained. The quoted rates should be 
readable without any over-writing. The Goods Service Tax  (GST) on the finished  
items as per actual will be payable extra by the Bank.  

 
10. The language for tender shall be ENGLISH and the total amount tendered should be 

written in the same language only. 
 

11. The security deposit shall be collected and repayable as detailed in clause No.12 of 
the General Conditions of the Contract.  
 

12. The successful tenderer to whom the contract is awarded will have to deposit as initial 
security deposit a further sum to make up 2% of the value of accepted tender including 
the Earnest Money as detailed in clause No. 12 of the General Conditions of the 
Contract. The EMD of the contractor whose tender is accepted, shall be forfeited in 
full in case he does not remit the Initial Security Deposit within the stipulated period 
or start the work by the stipulated date mentioned in the work order. 

 
13. The acceptance of a tender will rest with the employer which does not bind itself to 

accept the lowest tender, and reserves to itself the authority to reject any or all of 
the tenders received without assigning any reason. All tenders in which any of the 
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 
rejected. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR 
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IN PART AND THE TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES/ 
OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN PART. 

 
14. Canvassing in connection with tenders is strictly prohibited and the tenders submitted 

by the contractors who resort to canvassing will be liable for rejection. 
 
15. All rates shall be quoted on the proper form of the tender alone. Quoted rates and 

units different from prescribed in the tender schedule will be liable for rejection. 
 
16. Special care should be taken to write the rates in figures as well as in words. While 

quoting the rate in schedule of quantities, the word `only' should be written closely 
following the amount and it should not be written in the next line. However, if any 
discrepancy is found, 

i) The rates which correspond with the amount worked out by the tenderer shall 
unless otherwise proved be taken as correct.  

(OR) 
ii) If the amount of an item is not worked out by the tenderer or it does not 

correspond with the rates written either in figures or in words then the rate 
quoted by the tenderer in words shall be taken as correct.  

(OR) 
iii) Where the rates quoted by the tenderer in figures and in words tally but the 

amount is not worked out correctly, the rates quoted by the tenderer will 
unless otherwise proved be taken as correct and not the amount. 

 
17. Tender is called as item rate and the tender containing percentage below/ above will 

be summarily rejected.  However, where a tenderer voluntarily offers a rebate for 
payment within a stipulated period, this may be considered. 
 

18. GST, or any other tax, on material in respect of this contract shall be payable by the 
tenderer and the Employer will not entertain any claim whatsoever in respect of the 
same, and nothing extra shall be paid/ reimbursed for the same subsequently. The 
applicable Goods and Service Tax (GST) will be payable extra by the Bank on the 
final bill amount. 

 
19. The contractor shall give a list of his relatives, if any, working with the Employer along 

with their designations and addresses. 
 
20. No employee of the employer is allowed to work as a contractor for a period of two 

years of his/her retirement from the employer services, without the previous 
permission of the employer. This contract is liable to be canceled if either the 
contractor or any of his employees is found at any time to be such a person who had 
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not obtained the permission of the employer as aforesaid before submission of the 
tender or engagement in the contractor's service. 

 
21.  The tender for the works shall remain open for acceptance for a period of 90 days 

from the date of opening of tenders.  If any tenderer withdraws his tender before the 
said period or makes any modifications in the terms and conditions of the tender 
which are not acceptable to the Employer, then the Employer shall, without prejudice 
to any other right or remedy, be at liberty to forfeit full value of the earnest money as 
aforesaid. (Also please refer special conditions regarding validity of optional items). 

 
22.  The tender for the work shall not be witnessed by a contractor or contractors who 

himself / themselves has / have tendered or who may and had/have tendered for the 
same work. Failure to observe this condition would render tenders of the contractors 
tendering as well as witnessing the tender liable to summary rejection. 

 
23.  It will be obligatory on the part of the tenderer to tender and sign the tendered 

documents for all the component parts and that, after the work is awarded, he / they 
will have to enter into an agreement (as enclosed) for each component with the 
competent authority of the Employer. 

 
24.  Further the tenderer shall agree that until a formal agreement on stamp paper is 

prepared and signed, this tender shall constitute a binding contract between the 
tenderer and the Employer. 

 
25. The tenderer, apart from being a competent contractor must associate himself with 

agencies of appropriate class who are eligible to tender for other related works 
connected directly or indirectly with the contract and employed by the employer. 

 
26. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the site and 
dimensions, the means of access to the site, and obtain all necessary information as to 
risks, contingencies and other circumstances which may influence or affect their 
tender. 

 
27. Tenderer shall be deemed to have full knowledge of the site whether he inspects it or 

not and no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. Submission of a tender by a tenderer implies that he has read this notice and 
all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and local conditions and other factors bearing on 
the execution of the work. 
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28. On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Employer shall be 
communicated to the Employer. 

 
29.  Method of Evaluation of tender: All the competitive tenders will be received on the 

specified date and time. On the same day or on specified date & time in event of any 
compelling circumstances, the tenders will be opened in the presence of the available 
tenderer. Any clarifications, discrepancies, omissions, ambiguities in the tender 
document or any doubt as to their meaning should be reported during the pre-bid 
meeting. 

 
30. In case of other un-successful tenderers, the EMD shall be returned. No interest is 

payable on EMD. 
 
31. The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 7 days from the date of acceptance, sign on a stamp paper, 
the contract consisting of – 

 
(a) Standard form of Agreement on stamp paper.  
 
(b) Notice inviting tender, all documents including tender drawings, if any, forming 

the tender as issued at the time of invitation of tender and tender acceptance 
with any other correspondence leading thereto. 

 
(c) Price Bid / Schedule Bill of Quantities.  

 
 

32. The tenderer/ contractor, should be accesses of Income Tax, Goods and Service Tax 
etc.  
 

For & on behalf of the Employer  
 
 
 
Signature of the Contractor/Tenderer with Name, Constitution & Seal   
 
 
 
Signature of the Authorized/ Accepting Authority  

(II) TENDER-OFFER 
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I/We have read and examined the Notice Inviting Tender, Schedules, Specifications 
Applicable, Drawings and Designs, General Rules and Instructions, General Conditions of 
Contract, Special conditions, Schedule  (Bill) of quantities in Price Bid, and all other 
documents referred to in the conditions of contract and all other contents in the tender 
document for the work. 
 
 I/We hereby tender for the execution of the work specified for the Employer within the 
time specified at the rates specified in the attached Price Bid viz., schedule of quantities 
and in accordance in all respects with the specifications, designs drawings and instructions 
in writing referred to in the General Rules and Instructions, General Conditions of 
Contract and in all respects in accordance with, such conditions so far as applicable.  
 
 I/We agree to keep the tender open for 90 days from the due date of submission thereof 
and not to make any modifications in its terms and conditions. A sum of `. 
...……….........is hereby forwarded as earnest money in form of  Demand Draft of . 
................…………. (Name of the issuing Schedule Bank) bearing no. ……............ and 
date ......……..  
 
In the event of my/ our failure to commence the work on the specified date after award 
I/ We agree that the Bank shall without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money absolutely otherwise the said earnest money shall 
be retained by it towards security deposit to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to therein.  
 
I/ We agree that should I/ We fail to deposit the full amount of initial security deposit 
and/ or fail to commence the work specified in the above memorandum, an amount equal 
to the amount of the earnest money mentioned in the form of invitation of tender shall be 
absolutely forfeited to the Employer and the same may at the option of the Employer be 
recovered without prejudice to any other right or remedy available in law, out of the 
deposit in so far as the same may extend in terms of the said bond and in the event of 
deficiency out of any other money due to me/ us under this contract or otherwise. 
 
I/ We hereby declare that I/ We treat the tender documents, drawings and other records 
connected with the work as confidential documents and shall not communicate 
information/ derived there from to any persons other than a person to whom I/ We am/ 
are authorized to communicate the same or use the information in any manner prejudiced 
to the safety of the Employer. 
 
 
  
I/We fully understand that you are not bound to accept the lowest or any tender you may 
receive. Shri. ________________________, Partner/ Proprietor/ Authorized representative 
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of the Company, is the person authorized to negotiate commercial, technical terms & 
conditions & sign on behalf of the firm any Agreement, Bills  & receipts for this work. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, this 
tender with your written acceptance thereof shall constitute a binding contract between 
us. 
 
Date:       /      /2024 
 
 
 
 
Signature of the Contractor / Tenderer  
 
 
 
 
Witness, Name & address: 
(Full Postal Address including Pin Code No. & Telephone No.) 
 
  1). 
 
 
 
  2). 
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(III) ACCEPTANCE 
 
The above tender (as modified by us or negotiations as provided in the letters 
mentioned hereunder) is accepted by me for and on behalf of the Employer for a   
sum of `__________________ (Rupees ______________________________ 
_______________________________________________________________) 
 
 
The letters referred to below shall also form part of this contract agreement: 
 
a)  
 
b)   
 
c)  
 
 
Dated this _________day of the month of ________ 2024 
 
 
For & on behalf of the Employer  
 
 Signature: _______________________  
 
 
 
Designation: _______________________ 
 
  



 
---------------------------------------------------------------------------------------------------------------- 

 
 
 

SIGNATURE OF THE BIDDER WITH SEAL 
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

Electrical works for Canara Bank’s Alternate Branch Premises at Shiroda 
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

सामाɊ Ůशासन अनुभाग,      General Administration Section,  दू॰भा॰ / Tel:     ०२०-२५५३०६२२ / 020-25530622  
तृतीय तल, अंचल कायाŊलय, पुणे,  Third Floor, Circle Office, Pune,  ईमेल / Email:   pecopne@canarabank.com 
एफ.पी. ७९० (पाटŊ ), मंगला िसनेमाघर के िनकट, FP 790 (Part), Near Mangala Theatre,  

िशवाजी मागŊ, िशवाजी नगर,  Shivaji Road, Shivaji Nagar, 

पुणे, महारा Ō̓  – ४११००५.   Pune, Maharashtra – 411005.      Page 10 of 57 

 

(IV) FORM OF AGREEMENT 
 
This agreement made this  _____________day of the month of  ________in the year 2024 
BETWEEN, Canara Bank a body corporate constituted under the Banking Companies 
(Acquisition and Transfer of undertakings Act, 1970, having its Head Office, at 112 J.C. 
Road, Bangalore - 560002 amongst others a Circle Office at Pune represented by  
Divisional Manager its duly constituted attorney (hereinafter referred to as the Employer/ 
Bank) on the ONE PART; and Shri   
________________________S/D/o______________________________ resident    of    
______________________the   sole    proprietor    of 
M/s______________________________________ having office at the following address 
______________________________________________ M/s.  ______________________ the 
partnership firm having   an administrative/ principal  office at_______________ 
represented by its Managing/ duly authorised partner. 
 
M/s.  _____________________ Company/ body corporate incorporated under the 
provisions of the Companies Act 1956 having its registered office at the following address 
_______________________________, duly represented at ______________ duly 
represented by its constituted and authorized Managing Director, 
Shri___________________ and (hereinafter called the Tenderer which term shall also be 
called the Supplier or the Contractor) on the other part 
WHEREAS THE Employer/ Bank is desirous that certain works be carried out (viz. Internal 
Electrical works for Canara Bank’s………………………………………………………………………………………. 
……………………………………………………………………………………………………………………………………….........  
as detailed in the Bill of Quantities and has been accepted by the Employer on the terms 
and conditions as set out therein. 
 NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this agreement words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to. 
2.  The following documents not inconsistent with these presents shall be deemed to form 

and be read and construed as part of this agreement viz - 
a) Notice inviting Tender 
b) General Rules and Instructions for the guidance of Tenderers.   
c) The Tender, Letter of Acceptance, Letters from & to the tenderer, if any, 

leading to and prior to acceptance letter. 
d) General Conditions of contract and clauses of contract along with Annexures 

thereto. 
e) Technical Specifications/ particulars, Special Conditions/ Instructions, tender 

drawings if any, etc. 
f) Schedule of quantities including Prices and tendered amount known as Price-

Bid. 
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3.   In consideration of the payments to be made by the Employer to the tenderer, the 
tenderer hereby covenants and agrees with the Employer to construct, complete and 
perform the works in conformity in all respects and subject to all terms and 
conditions/ rules as mentioned in the General Conditions as also in the aforesaid 
documents which shall from part of this agreement.  

 
In witness whereof the parties hereto have hereunto set their respective hands and seals 
the day and year first above written. 
 
 
Signed, sealed and delivered by the said tenderer, ___________________________ 
_____________________________________________ to the Employer 
_____________________ in the presence of: 
 
 
Signature of the Contractor/Tenderer 
 
 
 
 
Signature of Authorised representative  
(with seal)  of the Employer / Accepting Authority. 
 
 
 
 
Witness (Signature, Name & Address): 
1). 
 
 
2).  
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(V) GENERAL CONDITIONS OF CONTRACT 
 
Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and in the 
Drawings, the work shall be carried out as per standard specifications and under the 
direction of the Employer. 
 
1. DEFINITIONS/ INTERPRETATIONS 
 
I) The `Contract’ means the documents forming the tender and acceptance thereof 

and the agreement duly executed between the Employer and the Tenderer, together 
with the documents referred to therein including those conditions, the 
specifications, schedule of quantities, tender agreement, designs, drawings and 
instructions issued from time to time by the Engineer/ Architect. All these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

II) In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them - 

a) The `Tenderer' or `Supplier' or `Contractor' shall mean the individual Karta, or 
Manager of HUF, firm or Company, whether incorporated or not, undertaking 
the works and shall include the legal heirs/ representatives of such individual 
or the partners composing firm and theirs legal heirs and successors, or 
company's authorised and constituted attorneys/ agents and permitted 
assignees of such firm or company. 

 
b) The `Employer' or `Bank' means any officer of the Canara Bank, who is 

specifically authorised to enter into contracts in respect of the above works. 
 

c) The `Engineer-in-Charge' or ‘Bank Engineer’ or ‘Engineer’ means the Senior 
Manager/Manager, or Officer/ Engineer and/ or Site Engineer who shall 
supervise and be in-charge of the work or any other authorized representative 
or person specifically deputed by the Employer wherever they are employed 
from time to time by the Employer. 

 
d) ‘Contract Price' shall mean the final accepted rates in Price Bid hereto. 

 
e) ‘Date of Contract' means the Calendar date on which the Employer and 

Contractor have signed the Agreement on the stamp Paper.  
 

f) "Accepting Authority" shall mean The Divisional Manager/Assistant General 
Manager of the Canara Bank (the Employer).  
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g) `Approval' wherever used in the specifications or schedule of Quantities 
shall mean, respectively, approved by or approval of the `Accepting 
Authority' in writing.  

h) `Appellate Authority’ shall mean The Deputy General Manager, of the Bank 
(the Employer) who shall also be the authority to consider any extension of 
time or compensation as defined in clause hereunder. 

 
i) `Notice in writing' or `written notice' shall mean a notice in writing typed or 

printed characters delivered to or sent by registered post to the last known 
address private or business address or registered office address, and shall be 
deemed to have been received when in ordinary course of post it would have 
been delivered, and/ or delivered personally, or otherwise proved to have been 
received. 

 
j) `Virtual completion' shall mean that the work/ installation is complete in all 

respects in the opinion of the Employer & for which the completion/ clearance 
certificate has been issued by the Engineer and the installation is fit for usage. 

 
k) `Drawings' shall mean all drawings and/ or design drawings furnished by the 

tenderer/ sketches duly signed by the authorized Engineer/ Architect on behalf 
of the Employer before commencement or during the progress of the work. 

 
l) `Letter of Acceptance' shall mean an intimation by a letter issued by the 

Accepting Authority of the Employer to tenderers that his tender has been 
accepted in accordance with the provisions in the said letter.  

 
m) "Defect Liability Period" shall mean a period of twelve months from the 

certified date of virtual completion issued by the Engineer/ Architect and 
accepted by the Employer. However in cases where completion gets delayed 
abnormally due to unavoidable reason(s) defect liability period shall be 
reckoned 12 months from the date of completion or 18 months from the date of 
start of work which ever is earlier. 

 
n) "Architect " shall mean Architect/ Architectural Consultant appointed by the 

Bank for the Project.  
 
2. SCOPE OF WORKS TO BE CARRIED OUT 
 
2.1 The work consists of supply and installation of readymade (factory made) storage units 

as described in the Bill of Quantities based on technical specifications furnished. The 
contractor shall be responsible for its functioning according to the design criteria and 
its   parameters.   Not withstanding the   details   furnished, any discrepancies shall 
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be brought out in the technical bid highlighting the shortcomings and suggest 
modifications. 

2.2 The work to be carried out under the contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution 
and completion of the works. 

2.3 The descriptions given in the Schedule/ Bill of Quantities shall, unless otherwise 
stated, be held to include wastage on material, carriage and cartage, carrying and 
return of empties, hoisting, setting, fitting and fixing in position and all other labour 
necessary and for the full and entire execution and completion as aforesaid in 
accordance with good engineering practice and recognized principles.  

2.4 The several documents forming the Contract are to be taken as mutually explanatory 
of one another, detailed drawing being followed in preference to small scale drawing 
and figured dimensions in preference to scale and special conditions in preference to 
General Conditions.  

2.5 In the case of discrepancy between Schedule of quantities, Specifications and/ or the 
Drawings, the following order of preference be observed – 

a) Description in Schedule/ Bill of Quantities b) Technical Specifications 
c) Drawings, if any, prepared for the design d) BIS Specifications 
 
2.6 If there are varying or conflicting provisions made in any one or more document(s) 

forming part of the contract, the Accepting Authority shall be the deciding authority 
with regard to the intention of the document and his decision shall be final and 
binding on contractor.  

2.7 Any error in description or quantity or rate in Schedule of Quantities or any omission 
there from shall not vitiate the Contract or release the contractor from the execution 
of the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the Contract.  

2.8 The contractor shall forthwith comply with and duly execute any work comprised in 
such Employer's instruction, provided always that verbal instructions, directions and 
explanations given to the contractor's or his representative upon the works by the 
Employer shall, if involving a variation be confirmed in writing to the contractor/s 
within 3 days. 

2.8.1  No work for which rates are not specifically mentioned in the priced schedule of 
quantities shall be taken up without written permission of the Employer. Rates of 
items not mentioned in the priced schedule of quantities shall be fixed by the 
Employer as provided in clause "Variation".  

2.8.2  Regarding all factory made products, they shall be manufactured as per 
their respective IS code updated and all test undertaken at factory.  

 
3. SITE VISIT 
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Intending tenderer shall visit the site and make himself thoroughly acquainted with the 
local site conditions, nature and requirements of works, facilities of transport condition, 
effective labour and materials, access and storage for materials and removal of rubbish. 
The tenderer shall provide in his tender cost of carriage, freight and other charges as also 
for any special difficulties and including local authorities/ police restriction for transport 
etc. for proper execution of work as indicated. The successful tenderer will not be 
entitled to any claim of compensation for difficulties faced or losses incurred on account 
of any site condition which existed before the commencement of the work or which in the 
opinion of the Employer might be deemed to have reasonably been inferred to be so 
existing before commencement of work. 
 
4. TENDERS 
 
4.1 The entire set of tender paper issued to the tenderer should be submitted fully priced 

and also signed on the last page of respective chapter (this shall be acceptance of all 
the pages of the tender and its stipulations) together with initials on every page. 
Notwithstanding this, Initials/ signature in every page will indicate the acceptance of 
the tender papers by the tenderer. 

 4.2 No modifications, writing or corrections can be made in the tender papers by the 
tenderer, but he may at his option offer his comments or modifications in a separate 
sheet of paper attached to original tender papers. 

4.3The Tenderers should note that the tender is strictly on item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be 
correct, workable & self-supporting. If called upon by the Employer, detailed analysis 
of any or all the rates shall be submitted. The Employer shall not be bound to 
recognize the contractor's analysis. 

4.4 The works will be paid for as "measured work" on the basis of actual work done and 
not as "lump sum" contract.  

4.5 All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly, related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges will be allowed 
in this connection. In the case of lump-sum contracts, the payment of such items of 
work will be made for the actual work done on the basis of lump-sum charges as will 
be assessed to be payable by the Employer.  

4.6 The Employer has power to add to, omit from any work as shown in the drawings or 
described in the specifications or included in schedule of quantities and intimate the 
same in writing but no addition, omission or variation shall be made by the contractor 
without authorization from the Employer. No variation shall vitiate the contract. 

4.7 The Tenderer shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 
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provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the works. 

 
5. SIGNING OF CONTRACT & AGREEMENT 
 
5.1 The successful tenderer/ contractor, on acceptance of his tender by the 

Accepting Authority, shall, within 14 days from the stipulated date of start of 
the work sign the contract consisting of -  

 
a)  Standard form of agreement on stamp paper, the notice inviting tender, all the 

documents including drawings, if any, forming the tender as issued at the time of 
invitation of tender and acceptance thereof together with any correspondence 
leading thereto. 

b)  Standard Tender Form consisting of –  
i) NIT & General Rules and Instructions.  
ii) General Conditions of contract and clauses of contract along with Annexure 

thereto, like specification, special conditions etc.  
iii) Bill of Quantity and Price Bid. 

 
5.2   The contractor shall pay for all stamps and legal expenses, incidental there to. 
 
6. PERMITS AND LICENSES 
 
6.1 Permits and licenses for the release of materials or its purchases, which are under 

Government control, will be arranged by the contractor. It may be clearly 
understood that no compensation or additional charges can be claimed by the 
contractor for non-availability of such materials in due time on this account or 
according to his own requirements. 

6.2 The contractor may, however, be eligible to a proportionate extension of time on 
this account, which in the opinion of the Employer is reasonable. 

 
7. GOVERNMENT AND LOCAL RULES  
 
The contractor shall conform to the provisions of all local byelaws and acts relating to the 
work and to the regulations etc. of the Government and Local Authorities and shall note 
to obtain the necessary permissions in this regard. The cost, if any, shall be deemed to 
have been included in his quoted rates, taking into account all liabilities and shall 
indemnify the Employer against such liabilities and shall defend all actions arising from 
such claims or liabilities.  
 
8. TAXES AND DUTIES 
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The tendered cost must include GST on the materials, all duties royalties, cess and sales 
tax or any other taxes or local charges if applicable. No extra claim will be entertained 
with exception herein specified.  
8.1 The Tenderers must include in their tendered cost must include GST on materials, 

or any other taxes if applicable. No extra claim on this account will in any case be 
entertained. However, pursuant to the Constitution  (Forty Sixth Amendment) Act, 
1982, if any further is imposed by Statute, and any Central Excise Duty by the 
Central Government on the principal constituent materials after the date of 
receipt of tenders, and the contractor there upon necessarily and properly pays 
such taxes/ levies the contractor shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of the Employer (whose decision shall 
be final and binding on the contractor) attributable to delay in execution of work 
within the control of the  contractor. On account of any downward revision of such 
taxes/ levies, the benefit shall be passed on to the Employer and shall be binding 
on the contractor even without the claim by the Employer. However, the Goods 
and service tax (GST) will be payable extra by the Bank on the final bill 
amount. 

 
8.2  The contractor shall keep necessary books of accounts and other documents 

for the purpose of this condition as may be necessary and shall allow 
inspection of the same by a duly authorized representative of the Employer 
and/ or the Engineer/ Architect and further shall furnish such other 
information/ document as the Employer may require from time to time. 

 
8.3  The contractor shall, within a period of 30 days of the imposition of any 

such further tax/ levies, described above, give a written notice to the 
Employer that the same is given to pursuant to this condition, together with 
all necessary information relating thereto.  

 
9. OPTIONAL ITEMS 
 
All Optional items described in the schedule of quantities shall be separately included in 
the contract price as described in the schedule of quantities including all cost and profits 
but not totaled in the final value. These items shall be exercisable by the Employer any 
time during the course of execution of work and shall be binding on the contractor similar 
to the other items furnished in the tender. 
 
10. QUANTITY OF WORK TO BE EXECUTED 
 
The quantities shown in the schedule of quantities are intended to cover the entire works 
as per the drawings/ specifications/ scope of work, and therefore the contractor is bound 
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to complete the works at the same quoted rates in the event of quantity exceeding the 
specified bill of quantity, but the Employer reserves the right to execute only a part or 
the whole or any excess. 
 
11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER  
 
 The Employer reserves the right to execute any part of the work included in this contract 
by other agency or persons and contractor shall allow reasonable facilities and use of his 
facilities for the execution of such work. The main contractor shall extend all co-
operation in this regard. 
 
Wherever the work is proposed in co-ordination with other agencies, the contractor shall 
co-operate with the schedule of works in such a manner as worked out by the Bank 
Engineer. 
 
12. EARNEST MONEY, INITIAL SECURITY DEPOSIT, RETENTION MONEY & TOTAL 
SECURITY DEPOSIT 
 
A) Earnest Money Deposit: The tenderer will have to deposit the specified amount 
of earnest money as detailed in the notice inviting tender at the time of 
submission of tender. No interest will be paid on the earnest money. The earnest 
money of unsuccessful tenderers will be refunded without any interest soon after 
the decision to award the work is taken or after the expiry of the validity period of 
the tender. 
 
B) Initial Security Deposit: The successful tenderer whose tender is accepted shall 
be required to furnish by way of Initial security a sum which shall be equal to 2% 
(two percent) of the accepted value of the tender including the Earnest Money 
Deposit, within 14 (fourteen) days of the date of issue of the letter of acceptance 
of his tender, Demand Draft payable to the Employer. 
 
C) Total Security Deposit & Retention Money: A further sum of 8% (eight percent) 
of the Gross value of each interim/ final bill shall be deducted as Retention money 
to make up, together with the Initial Security Deposit, a total Security Deposit 
equal to 5.0 % of the remaining amount of the accepted value of the tender. 
Retention money would be retained until the completion of Defects liability period 
and no interest would be paid on retention money kept with the Bank.  
 

12.1 Repayment of Retention Money (Total Security Deposit): 
      The retention money amount will be refunded 14 days (fourteen) days after the end of 

Defect Liability Period provided 
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i) Contractor should remove all their materials, equipments, labour force, 
temporary sheds/ stores etc. from the site. 

ii) Contractor should have completed all the necessary testing, complied with 
the inspection remarks & its rectifications if any, submission of all the 
required particulars, test certificates and such other particulars. 

iii) Contractor has satisfactorily carried out all the works and attended to all 
defects in accordance with conditions of the contract. No interest is 
allowed on retention money. Alternatively, the above said security deposit 
shall be released after the completion of work provided the contractor 
submits bank guarantee for the amount for a period of defect liability 
period from any scheduled commercial Bank in the format acceptable to 
the Bank. 

 
13. FACILITIES TO BE PROVIDED BY THE CONTRACTOR 
 
i) The contractor shall provide everything necessary for the proper execution of the 

work according to the intent and meaning of the design parameters, technical 
specifications, drawings and schedule of quantities. Based on the details furnished in 
the NIT, the contractors should undertake their own assessment and design the plant 
and system required. If the contractor finds any discrepancies, it should immediately 
be brought to the notice of the Employer. 
 

ii) The tenderer shall take full responsibility for adequacy, suitability and safety of all 
the design, works and methods of design/ installation. 
 

iii) The employer shall on no account be responsible for the expenses incurred by the 
contractor during the progress of work at site, towards any incidental expenditure 
like medical amenities to the workers at site, security arrangement etc. The 
employer shall not be responsible for the safety of the workers at site either on 
account of the works executed by the contractor or on account of the works 
executed by any other agency involved at that time. 
 

iv) The Employer on no account shall be responsible for storage of materials or loss or 
pilferage or theft either in respect of the material stored or material already built 
and paid for by the Employer. 

 
v) The contractor shall at all times give access to workers employed by the Employer.  
 
vi) All tools, equipments and other required facilities for execution of work shall be 

provided by the contractor.  
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vii) Any facilities available at site shall be utilised only with prior permission of the 
Employer or Building society or the in-charge of the site/ building owner and cannot 
be taken as granted and for such services and utilities, the Employer is entitled to 
charge at his discretion.  

 
viii) Electricity required for the works can be tapped from one common point. 
 
ix) Contractor shall provide and maintain all measuring instruments, including steel tape 

at all time for properly carrying out the work and for the use of the employer 
including employing skilled attendants and site engineer at site. 

 
x) No extra charges shall be paid over and above what has been quoted for any of the 

above or for similar such services. 
 
14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 
i) Time of Completion 

The entire work is to be completed in all respects within the stipulated period. The 
work shall be deemed to commence immediately from the date of acceptance letter 
or date of handing over site whichever is earlier. Time is the essence of the contract 
and shall be strictly observed by the contractor.  
The work shall not be considered as complete until the Employer certifies in writing 
that the work has been virtually completed and defect liability period shall 
commence from the date of such certificate. 

 ii) Extension of Time 
(a) The time allowed for execution of the Works by the Contractor as specified or 
the extended time in accordance with these conditions shall be the essence of the 
Contract. If the contractor commits default in the execution of the work as 
aforesaid, the Employer shall without prejudice to any other right or remedy 
available in law be at liberty to forfeit the earnest money absolutely. 
(b) Request for extension of time, to be eligible for consideration, shall be made by 
the contractor to the accepting authority in writing within Ten daysof the happening 
of the event causing delay. The contractor shall also, if practicable, indicate in such 
a request the total period for which extension is desired, overlapping period, if any, 
with earlier events causing delays. 
(c) The decision of the Employer for an extension of time for completion 
hereunder (which decision shall be final and binding on the contractor) shall 
be promulgated on completion of the work or at the conclusion of such events 
based on which the extension of time was sought by the contractor, and the 
Employer shall then, in the event of an extension being granted, determine 
and declare the final completion date. The provision in clause with respect to 
payment of Liquidated Damages shall, in such case, be read and construed as 
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if the extended date fixed by the Employer were substituted for and the 
damage shall be deducted accordingly. 

iii) Progress of Work 
During the period of work, the contractor shall maintain proportionate 
progress on the basis of a programme chart submitted by the contractor and 
approved by the Employer. Contractor shall plan for procurement of 
materials, equipments well in advance and reflect the same in a progress 
chart so that there is no delay on the part of the contractor in completion of 
the project. Maintenance and production of such records as and when 
required shall be the responsibilities of the contractor. 

 
15. LIQUIDATED DAMAGES 
 
15.1 If the contractor fails to maintain the required progress in terms of the contract or to 

complete the work and clear the site on or before the contract or approved extended 
date of completion, he shall, without prejudice to any other right or remedy of the 
Employer on account of such breach, pay as agreed compensation, the amount 
calculated at the rates stipulated below or such smaller amount as may be fixed by 
the employer on the contract value of the work for every completed week that the 
progress remains incomplete. 

 
15.2 For this purpose the term `Contract Value' shall be value of the contract as 

accepted. 
a) Completion period (as originally stipulated) not exceeding 6 months @ 1 percent 
per week  
b) For contracts exceeding 6 months but not exceeding 24 months as above @ 0.5 
percent per week 
Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed the under noted percentage of the Contract Value.   
1) Completion period (as originally stipulated) not exceeding 6 months – 10 % 
2) Completion Period 6 to 24 months - 7.5 % 

 
15.3 The Employer shall have the right to adjust,/ set-off against any sum payable to the 

contractor under this or any other contract with the Employer anywhere in India/ 
outside India.  

 
16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS 
 
 The contractor shall not fix or place any placards or advertisement of any description 

or permit the same to be fixed or placed in or upon any hoarding, gantry, building 
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structure other than those approved by the Employer. No fixtures or materials to be 
placed in such a manner that can be considered dangerous to the installation and to 
the persons working or passing by or visiting the site or occupants.   

 Storage of materials: The contractors shall make use of existing facilities with 
due permission of the Employer for storage of materials at site, but watch & 
ward arrangements for the safety of materials shall be the responsibility of the 
contractor. 

 
17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 
17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating 

to the work, and to the regulations and bye-laws of any authorities, and or other 
Companies (Indian or International), and/ or Statutory Authorities, with whose system 
and design or technical know how are/were proposed to have connection with this 
work. So also the contractor shall before making any variations from the drawings or 
specification that may be associated to so conform, give the Employer written notices 
specifying the variations proposed to be made and the reasons for making them and 
apply for instruction thereon. The Employer on receipt of such intimation shall give a 
decision within a reasonable time.  

17.2 The contractor shall arrange to give all notices required for by the said Acts, 
regulations or Bye-laws to be given to any authority, and to pay to such authority or 
to any public officer all fees that may be properly chargeable in respect of the work 
and lodge the receipts with the Employer.  

17.3 The contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, damages to buildings, roads or members of public in course of 
execution of work and shall defend all actions arising from such claims and shall keep 
the Employer aloof and indemnified in all respects from such actions, cost and 
expenses. 

 
18. CLEARING SITE AND SETTING OUT WORKS 
 
18.1 The site of work shown shall be cleared of all obstructions, waste materials, and 

rubbish of all kinds. All material damages on the place of work on the walls, ceiling or 
flooring or any other connected equipments, materials or installations shall be re-
done to maintain the originality and leveled at the contractor’s own cost. 

18.2 The contractors shall set out the works and shall be responsible for the true and 
perfect setting out the works and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. If at any time, any error shall appear 
during the progress of any part of the work, the contractor shall at his own expenses 
rectify such error, if called upon to the satisfaction of the Employer.  
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19. DISPOSAL OF DANGEROUS/ WASTE MATERIALS 
 
All waste materials and other matters of any offensive nature shall be taken out once the 
works are completed. The contractor shall keep the works free from dangerous materials 
like industrial gases, welding machines and any such devices or material of toxic and 
poisonous nature shall not carry within the site or building any material that are explosive 
in nature. Any such offensive materials which are essentially required in course of work 
shall be undertaken with due written permission of the Employer provided such materials 
are permissible under Law.   
 
20. ACCESS 
 
Any authorized representatives of the Employer shall at all reasonable times have free 
access to the works and/ or to the workshops, factories or other places where materials or 
equipments are being prepared or constructed for the work and also to any place where 
the materials are lying or from where they are being obtained, and the contractor shall 
extend necessary facilities to the Employer or their representatives for inspection, 
examination & testing of the quality & workmanship of the materials. 
 
21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
 
21.1 All the works specified and provided for in the specifications or which may be 

required to be done in order to perform and complete any part thereof shall be 
executed in the best and most workmanlike manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars 
contained in and implied by the specifications and as represented by the drawings 
or according to such other additional particulars, and instructions as may from 
time to time be given by the Employer during the execution  of the work, and to 
his entire satisfaction. 

21.2 If required by the Employer the contractor shall have to carry out tests on 
materials and workmanship in approved material testing laboratories or as 
prescribed by the Employer at his own cost to prove that the materials etc. under 
test conform to relevant Bureau of Indian Standards and/ or as specified in the 
specifications. The necessary charges for sample material, transporting, testing 
etc. shall have to be borne by the contractor. 

21.3 All material must be the best of their kind available and the contractors must be 
entirely responsible for the proper and efficient carrying out of the work. Samples 
of all the materials to be used must be submitted to the Employer when so 
directed by the Employer. 

21.4 Should the work be suspended by any reason, the contractor shall take all 
precautions necessary for the protection of work and at his own expenses shall 
make good any damages arising from any of these causes. 
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22. REMOVAL OF IMPROPER WORK 
 
22.1 The Employer shall during the progress of the work have power to order in writing 

from time to time the removal from the work within such reasonable time or times as 
may be specified in the order of any materials which in the opinion of the Employer 
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with 
drawings and specifications or instructions.  

22.2 In case the contractor refuses to comply with the order the Employer shall have the 
power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental hereto as certified by the Employer shall be borne by 
the contractor or may be deducted from any money due to or that may become due to 
the contractor. No certificate that may be given by the employer, shall relive the 
contractor from his liability in respect of unsound work or bad materials or design.   

 
23. CONTRACTOR'S EMPLOYEES 
 
23.1 The contractor shall employ technically qualified and competent supervisors for the 

work who shall be available (by turn) throughout the work and shall participate during 
site meetings and be available to take and comply with instructions of the Employer. 

23.2 No Child Labour 
No labour below the age of eighteen years shall be employed on the work. In case of 
electrical works, the labour employed by the tenderer or their sub-contractor should 
be authorized person as permitted by the Chief Electrical Inspectorate office of the 
respective State Government. The Employer shall not be responsible for any deviation 
and the tenderers shall indemnify the Employer from any legal action or in any way 
directly or indirectly. 

23.3 Labour Legislation 
The tenderer shall comply with the provisions of the payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractors Labour (Regulation and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rules made there under from time to time. 

23.4 The tenderer shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 

23.5 The tenderer shall indemnify and keep indemnified the Employer against payments to 
be made under and for the observance of the laws aforesaid and the Contractors' 
Labour Regulations without prejudice to his right to claim indemnify from his sub-
contractors. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract.  
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23.6 COMPLIANCE OF LABOUR REGULATIONS 
 

i) The Tenderer shall at his own expense arrange for all  the  safety provisions  for  the 
safety of all workers and employees  directly  or indirectly  employed  on  the  work  
by  the  tenderer  or  his   sub-contractors.  
ii) The Tenderer shall be fully responsible for compliance at his own expense all the 
labour regulations and rules to be observed by him and his sub-contractors and by the 
Employer as Principal Employer of workers. The Tenderer shall fully indemnify the 
Employer against any action by the state and/ or Central Government for any default 
or alleged default by the Tenderer, Sub-contractor or Employer of any of such rules 
and regulations. If, due to any default of the tenderer or his sub-contractors, the 
Employer has to incur any expenditure for compliance of the rules and regulations or 
for any other reason connected with such default, the Employer shall be entitled to 
recover from the tenderer all such expenditure in full from any payment due to the 
tenderer. 
 

24. DISMISSAL OF WORKMEN 
 
The contractor shall on request of the Employer immediately dismiss or take off from the 
works, any person employed thereon by him, who may in the opinion of the employer, be 
unsuitable or incompetent or who may misconduct himself. Such discharge shall not be 
the basis of any claim for compensation or damages against the Employer or any of their 
officers or employee.   
 
25. ASSIGNMENT 
 
The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or underlet the contract or 
any part, share or interest therein nor, change in constitution and no subletting shall 
relieve the contractor from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 
 
26. DAMAGE TO PERSONS, WORKMEN AND PROPERTY, INSURANCE 
 
26.1 Damages to persons: The Tenderer shall be responsible for all injury/ damage caused 

to the work or workmen or to any persons, animals or things and for all damages to 
the structural and/ or decorative part of property which may arise from the 
operations or neglect of himself or of any sub-contractor or of any of his or sub-
contractors employees, whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out 
of this contract. 



 
---------------------------------------------------------------------------------------------------------------- 

 
 
 

SIGNATURE OF THE BIDDER WITH SEAL 
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

Electrical works for Canara Bank’s Alternate Branch Premises at Shiroda 
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

सामाɊ Ůशासन अनुभाग,      General Administration Section,  दू॰भा॰ / Tel:     ०२०-२५५३०६२२ / 020-25530622  
तृतीय तल, अंचल कायाŊलय, पुणे,  Third Floor, Circle Office, Pune,  ईमेल / Email:   pecopne@canarabank.com 
एफ.पी. ७९० (पाटŊ ), मंगला िसनेमाघर के िनकट, FP 790 (Part), Near Mangala Theatre,  

िशवाजी मागŊ, िशवाजी नगर,  Shivaji Road, Shivaji Nagar, 

पुणे, महारा Ō̓  – ४११००५.   Pune, Maharashtra – 411005.      Page 26 of 57 

 

26.2 The clause shall be held to include interalia, any damages to buildings whether 
immediately adjacent or otherwise, and any damage to roads, streets, footpaths or 
ways as well as damages caused to the buildings and the works forming the subject of 
this contract by rain, wind or other inclemency of the weather.  

26.3 The tenderer shall indemnify the employer and hold harmless in respect of all and 
any expenses arising from such injury or damages to persons or property as aforesaid 
and also in respect of any claim made in respect of injury or damage under any acts 
of compensation or damage consequent upon such claim.   

26.4 Damages to property: The Tenderer shall reinstate all damage on every sort 
mentioned in this clause, so as to deliver the whole of the contract works complete 
and perfect in every respect and so as to make good or otherwise satisfy all claims for 
damages to the property or third parties.   

26.5 The tenderer shall effect the insurance necessary and indemnify the employer 
entirely from all responsibility in this respect. The insurance must be placed with a 
company approved by the employer and must be effected jointly in the name of the 
contractor and the employer and the policy lodged with the latter. The scope of 
insurance is to include loss or damage to the work and workmen due to carelessness, 
accident including fire, earthquake, floods, etc., damage or loss to the contract itself 
till this is made over a complete state. Insurance is compulsory and must be effected 
from the very initial stage. The contractor shall also be responsible for anything 
which may be excluded from damage to any property arising out of incidents, 
negligence or defective carrying out of this contract.  

26.6 The employer shall be at liberty and is hereby empowered to deduct the amount of 
any damages, compensations, costs, charges and expenses arising or occurring from 
or in respect of any such claim or damages from any sums due or to become due to 
the contractor. 

26.7 If the tenderer or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, road 
curb, fence, enclosure, water pipe, cables, drains, electrical cables or telephone post 
or wires, trees, grass or grass land, or cultivated ground contiguous to the premises 
on which the work or any part is being executed, or to any property of the residents 
if any damage shall happen to the work or property while in progress,  from  any  
cause whatever or if any defect, or other faults appear in the work within twelve  
months after a certificate final or otherwise or its virtual completion shall have been 
given by the Employer as aforesaid arising out of defect or improper materials or 
workmanship the tenderer  shall upon receipt of a notice in writing on that behalf 
make the same good at his own expense or in default the Employer/ Engineer/ 
Architect cause the same to be made good by other workmen and deduct the expense  
from any sums that may be then or at any time thereafter may become due  to the  
tenderer, or from his security deposit, or the proceeds  of  sale thereof or of a 
sufficient portion thereof. 
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26.8 INSURANCE : 
The Contractor shall, at his own expense insure the works , effect and maintain till the 
completion of the contract a Contractors All Risks Policy (CAR)for Insurance, with an 
insurance company approved by the Employer, for the full amount of the contract .The 
scope of the cover shall include fire, lightning, explosion, crashing, aircraft, extinguishing 
water or other fighting measures, flood, inundation , rain, windstorm of any kind, 
earthquake, subsidence, landslide, rockslide, bad workmanship, lack of skill, negligence , 
malicious acts or human error, additional cover for third party liability and surrounding 
properties. The CAR shall be held in the joint names of the Employer and the Contractor 
(the name of the former being placed first in the policy.) with Employer as beneficiary 
against all risk as per the standard all risk policy for Contractors and deposit such policy or 
policies with the Employer with 21(twenty days) days from the date of issuing the work 
order.  
 
The Contractor shall also indemnify the Employer against all claims which may be made 
upon the Employer, whether under the Workmen's Compensation Act or any other statue 
in force, during the currency of this contract or at Common Law in respect of any 
employee of the Contractor or of sub-Contractor and shall be at his own expense obtain, 
effect and maintain until the completion of the Contract a policy of Insurance against 
such risk in respect of employees of contractor or sub-contractor with an Insurance 
Company approved by the Employer, a comprehensive policy of Insurance and deposit 
such policy or policies with the Employer from time to time during the currency of this 
contract. 
 
In default of the Contractor insuring as provided above,the Employer on his behalf may so 
insure and may deduct the premiums paid from any money due, or which may become due 
to the contractor. 
 
The Contractor shall upon settlement by the Insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or 
repair the works destroyed or damaged. In this event all the monies received from the 
Insurer in respect of such damage shall be paid to the Contractor and the Contractor shall 
not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 
 
The Contractor, in case of re-building or reinstatement after damage shall be entitled to 
such extension of time for completion as the Architect may deem fit, but shall, however, 
not be entitled to reimbursement by the Employer of any shortfall or deficiency in the 
amount paid by the insurer in settlement of any claim arising as set out herein. 
 
Without prejudice to his liability under this clause, the Contractor shall also cause all sub-
Contractors to effect for their respective portions of the works, similar policies of 
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insurance in accordance with the provisions of this clause and shall produce or cause to 
produce to the Employer such policies. The Contractor shall not permit a sub-Contractor 
to commence work at the site unless the said insurance policies are submitted. In the 
event of failure of the sub-contractor to commence work at the site, the contractor shall 
be responsible for any claim or damage attributable to the said sub-Contractor. 
 
27. ACCOUNTS RECEIPTS & VOUCHERS 
 
The contractor shall, upon the request of the Employer furnish them with all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the works 
under this contract. If the contractor shall use materials less than what is required under 
the contract, the value of the difference in the quantity of the materials that was 
required to use and that actually used shall be deducted from his dues. The decision of 
the Employer shall be final and binding on the contractor as to the amount of materials 
the contractor is required to use for any work under this contract. 
 
28. MEASUREMENT 
 
28.1 All measurements shall be carried out as per relevant  IS code  unless otherwise 

stated elsewhere in this document.Before taking any measurement of any work the 
contractor shall give reasonable notice to the Bank Engineer/ Architect and 
measurements particularly concealed measurements shall be jointly taken and 
recorded and such statement of measurement shall be enclosed along with the bill or 
running bills. In the event of such measurement taken directly by the contractor, the 
details shall be recorded and routes be marked for inspection of the bank Engineer/ 
Architect. 

 The measurements are to be recorded in a measurement book, maintained up to date 
at the site. The measurements should be recorded/ submitted in IS units only unless 
otherwise specified by the Engineer/ Architect. 

28.2 Any deviation or discrepancies observed by the Engineer/ Architect shall be brought 
to the notice of the contractor or their representatives and during such inspection 
and measurement if the contractor fails to be present the certification of the 
Engineer/ Architect shall be final and binding on the contractor and the contractor 
shall have no right to dispute the same.   

 
29. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY 
 
29.1 Payment Terms 

Initial Mobilization Advance: No mobilization advance will be considered by Bank.  
ii) All bills shall be prepared by the contractor in the form agreed or furnished by 
the Employer. Normally "No payment" shall be made for a work, estimated to cost 
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Rs. 2.00 lakhs or less but for the final bill after the whole of the work has been 
completed and certificate of completion recorded.  
iii) The contractor shall submit interim bills only after taking actual measurements 
jointly recorded with the Engineer-In-Charge/ Employer/ Architect at site in 
Measurement Books. The bills shall be submitted in the following proforma. 

 
iv) All such interim payments accepted by the Contractor shall be regarded as 
payments by way of advances against final payment only. These shall not preclude 
bad, unsound and imperfect or unskilled work to be rejected, removed, taken away 
and reconstructed or re-erected. 

29.2 Any certificate given by the Engineer-in-charge/ Architect relating to the work done 
or materials delivered forming part of such payment, may be modified or corrected by 
any subsequent such certificate(s) or by the final certificate and shall not by itself be 
conclusive evidence that any work or materials to which it relates is/are in accordance 
with the contract and specifications.  

29.3 Any such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the engineer-in-charge/ 
employer under the contract or any of such payments be treated as final 
settlement and adjustment of accounts or in any way vary or affect the 
contract.   

 
29.4 Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided. 
 
29.5 All the payments, interim or otherwise, are subject to statutory deductions of 

Income Tax & its Surcharge, VAT deductions as notified by respective Local/ State 
Government/Authority and any such instructions conveyed from time to time.  From 
the interim bills, the retention money as detailed elsewhere in this tender shall also 
be deducted. 

 
29.6 The final bill shall be submitted by the contractor within 1 (one) month from the 

date of completion of work or from the date of certification of virtual completion 
certified by the Engineer-in- charge/ Architect. 

 
29.7 FINAL PAYMENT 
1) The Tenderer shall submit the final bill in the same manner as specified in interim bills 
within one month of physical completion of the work or within 15 days of the date of the 

As per Tender Previous Bill Current Bill Up to Date 
Bill 

Tender 
item 

Item 
Description 

Qty Rate Amount Qty Amount Qty Amount Qty Amount 
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final certificate of completion furnished by the engineer-in-charge whichever is earlier. 
No further claims shall be made by the tenderer after submission of the final bill or on 
acceptance of the final payment and these shall be deemed to have been waived and 
extinguished. 
(2) The final payment is subject to deduction of Total Security Deposit to be retained 
during the defect liability period as described in the condition of contract under clause 
12. 
 
30. VARIATION/ DEVIATION 
 
The Engineer-in-Charge with the specific approval of the Employer shall have power to 
make alteration in, omissions from, additions to or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary 
or advisable during the progress of the work, and the tenderer shall be bound to carry out 
the works in accordance with any instructions given to him in writing signed by the 
Engineer-in-Charge. Such alterations, omissions, additions or substitution shall form part 
of the contract as if originally provided therein and any altered, additional or substituted 
work which the tenderer may be directed to do in the manner specified above as part of 
the works, shall be carried out by the tenderer on the same conditions in all respects 
including price on which he agreed to do the main work except as hereafter provided - 
(a) No work which radically changes the original nature of the contract shall be 

ordered by the Engineer-in-Charge as a deviation. 
(b) In the event of any deviation being ordered which in the opinion of the tenderer 

changes the original nature of the Contract, he shall within fifteen days of having 
been so ordered bring this to the notice of the Employer with the reasons but 
nevertheless carry it out and the disagreement as to the nature of work and the 
rate to be paid therefore shall be resolved in accordance with Clause under 
caption "SETTLEMENT OF DISPUTES AND ARBITRATION". 

(c) The tendered rates, shall hold good for any increase or decrease in the tendered 
quantities upto variation of 25% and as stipulated else here for legitimate 
completion of works as per original design or scope of work and on account of any 
modification or alteration suggested and where the variation is for the respective 
item is beyond 25%, the rate for the respective item may be reviewed on mutually 
agreed terms. 

(d) ASCERTAINMENT OF PRICES FOR EXTRA/ SUBSTITUTE ITEMS 
Should it be found that any variation is made, from the tendered schedule of item 
by operating additional item called “extra item” or “substitute Item’ in substitution 
of some tendered items, the rate and the valuation thereof, unless previously or 
otherwise agreed upon, shall be made in accordance with the following rules – 
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(i) Rates of extra or substituted items shall wherever possible be derived form the tender 
rates of similar Items in the contract. Whenever any rates are based on market rates 
of materials and labour, an element of profit and all overheads at fifteen percent.  
 

(ii) The Contractors submit their rate analysis in details, as detailed above (i), for 
variations/ extra items at least 15 days before executing the work to the bank 
engineer who shall scrutinize the analysis and forward the same for Bank’s approval. 
The rates as corrected, verified, approved/ accepted by the bank shall only be final 
and binding on the contractor. 
 

31. SUBSTITUTION 
 
In the event of non-availability of any specified material, should the contractor desire to 
substitute any materials and workmanship, he must obtain the approval of the Employer 
in writing for any such substitution well in advance. Such decision of the Employer shall be 
final and binding on the contractor. In respect of Materials whose makes are not specified 
in the tender, specific approval of the Employer has to be obtained in writing before their 
usage. 
 
32. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION 
 
32.1 The whole of the work will be thoroughly inspected by the contractor and 

deficiencies and defects set right. On completion of such inspection, the contractor 
shall inform the Employer that they have completed the work and it is ready for 
inspection. 

32.2 On completion, the contractor shall clean all the area and its surroundings, 
equipments etc. and will leave the entire area clean and ready for immediate usage 
to the satisfaction of the Employer.  

 
33. CLEARING SITE ON COMPLETION 
 
33.1 On completion of the works the contractor shall clear away and remove from the site 

all constructional materials, plant & equipments, tools, surplus materials, scraps, 
rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer.  

 33.2 In the event of failure to clear the site as required the Employer have the right to 
undertake the same engaging other agency and the same shall be at the cost of the 
contractor and liable for deductions in the payments due to the contractor and the 
contractor shall not dispute such payments.  
 
34. DEFECTS AFTER COMPLETION 
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34.1 The contractor shall make good at his own cost and to the satisfaction of the 
Employer all defects, or other faults, which may appear during the defect liability 
period. 

34.2 In case of specialized work based on the contractors own design and their standard 
manufacturing product incorporated in the works and in the event of the design of 
the system being defective or any components used found to be defective on account 
of manufacturing defects or otherwise forcing, any improvement thereof to be 
implemented or undertaken to rectify such inherent defects, notwithstanding 
additional cost of components or design modification, they shall be undertaken at 
contractor's own cost. 

34.3 In default, the Employer may employ and pay other agency or persons to amend and 
make good such damages, losses and expenses consequent thereon or incidental 
thereto such expenses shall be made good and borne by the contractor failing which 
the same shall be recoverable from the payment due to the contractor and in the 
event of amount retained being insufficient, recover the balance from the contractor 
from the amount retained under clause no 12 together with any expenses the 
Employer may have incurred in connection therewith. 

 
35. CONCEALED WORKS 
 

The contractor shall give notice to the Employer wherever any work is to be buried or 
concealed in the building in the earth, flooring, walls or otherwise becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions 
or measurements taken before such burial. In default whereof the same shall, in the 
opinion of the Employer be either opened up for measurement at the contractors 
expenses or no payment may be made for such materials. Should any dispute or 
difference arise after the execution of any work as to measurements etc. or other 
matter which cannot be conveniently tested or checked, the notes/ certification of 
the Engineer-in-charge shall be accepted as correct and binding on the contractor. 

 
36. ESCALATION 
 
The rate quoted shall be firm throughout the tenure of the contract (including extension 
of time, if any granted) and till the completion of work and will not be subject to any 
fluctuation due to increase in cost of materials, labour, sales tax, octroi etc. unless 
specifically provided in these documents.  
 
37. IDLE LABOUR 

 
Whatever the reasons may be, no claim for idle labour, additional establishment cost 
of hire and labour charges of tools and plants would be entertained under any 
circumstances. 
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38. SUSPENSION OF WORKS 
 
38.1 Subject to other provisions contained, the Employer may without prejudice to his any 

other rights or remedy against the tenderer in respect of any delay in commencing, 
completing or during the progress of work or inferior workmanship, may serve notice 
in writing absolutely determine and cancel the contract in any of the following cases 
– 

i) If the contractor having been given by the Employer, a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in any 
inefficient or otherwise improper or un-workman like manner,the contractor fails 
comply with the requirement of such notice within a reasonable time as decided by 
the employer. 

ii) If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if   a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court or 
the creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

iii) If the contractor has without reasonable cause failed to commence the work or has 
suspended the progress of the work or has failed to proceed with the work with due 
diligence so that in the opinion of the Employer (which shall be final and binding) he 
will be unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from Employer. 

iv) If the contractor fails to complete the work within the stipulated date or items of 
work with individual date of completion, if any stipulated, on or before such date(s) 
of completion and does not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer-in-charge. 

v) If the contractor persistently neglects to carry out his obligations under the contract 
and/ r commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer. 

vi) If the contractor commits any acts mentioned in terms of tender hereof. And when 
the contractor has made himself liable for action under any of the cases aforesaid, 
the Employer shall have powers: 

a) To determine or rescind the contract of which termination or rescission notice 
in writing to the contractor under the hand of the Employer shall be conclusive 
evidence. Upon such determination or rescission, the security deposit of the 
contractor shall be liable to be forfeited and shall be absolutely at the disposal of 
Employer. 
b) In any such event the contractor shall have no claim to compensation for any 
loss sustained by him by reason of his having purchased or procured any materials 
or entered into any engagements or made any advances on account or with a view 
to the execution of the work or the performance of the contract. And in case 
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action is taken under any of the provisions aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereto or actually performed 
under this contract unless and until the Engineer- in-charge has certified in writing 
the performance of such work and the value payable in respect thereof and he 
shall only be entitled to be paid the value so certified; Provided further that any of 
the recoveries to be made when the excess cost incurred by the Employer is more 
than the Security Deposit to be forfeited, such recoveries shall be limited to the 
amount by which the excess cost incurred exceeds the Security deposit so 
forfeited. 

 
38.2   In any case in which any of the powers conferred upon the Employer hereof, shall 

have become exercisable & the same shall not be exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall notwithstanding be exercisable in the event of any future case of 
default by the contractor and the liability of the contractor for compensation shall 
remain unaffected.  

 
39. TERMINATION OF CONTRACT BY EMPLOYER 
 
39.1  If the contractor 

(a) at any time makes default in proceeding with the works or any part of the work 
with due diligence and continues to do so after a notice in writing of 7 days from 
the Engineer -in-Charge; 

or 
(b) commits default in  complying with any of  the  terms  and conditions  of the 
Contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the  Engineer-in-Charge; 

or 
(c) fails to complete the works or items of work with individual dates of 
completion, on or before the date(s) of completion, and does not complete them 
within the period specified in a notice in writing is given to him in that behalf by  
the Engineer-in-Charge;  

or 
 d) shall offer or give or agree to give to any person in Bank service  or  to any other 

person on his behalf any  gift  or consideration  as an inducement or reward for 
favoring  him in  relation  to the obtaining or execution of this  or  any other 
Contract for the Employer  

or 
e) shall enter into a Contract with the Bank in connection with which  commission 
has been paid or agreed to be paid by him or with his  knowledge,  unless  the  
particulars  of  any  such omission  and  the  terms of  payment  thereof  have  
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been  previously  disclosed  in  writing to the   Accepting Authority/ Engineer-in-
Charge;  

or 
f) shall  obtain  a Contract with the Employer as a  result  of wrong tendering or 
other unethical methods  of  competitive tendering;  

or 
g) being an individual, or in a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving  order or  order for administration of his 
estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose or amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any  application be made under 
any Insolvency Act for the time being in force  for  the sequestration of his estate 
or if a trust  deed  be executed by him for benefit of his creditors;  

or 
h) being a company, shall pass a resolution or the Court  shall    make  an  order 
for the winding up of  the  company  or  a  receiver  or manager on behalf of the 
debenture holders or others shall be appointed or circumstances shall arise which 
entitle the Court or debenture holders to appoint a receiver or manager;  

or 
i) shall suffer an execution being levied on  his  goods  and allow it to be 

continued for a period of 21 days;  
or 

j) assigns, transfers, sublets (engagement of labour on a piece-work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed 
to be subletting) or otherwise parts with or attempts to  assign, transfer sublet 
or otherwise parts with the entire works or any portion thereof without the 
prior written approval of the Accepting Authority;  

 
39.1.2 The Accepting Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue thereafter to the Employer, by a notice in writing 
cancel the contract as a whole or only such of items in default from the tenderer.  

39.1.3 The Engineer-in-Charge shall on such cancellation by the accepting authority have 
powers to, for which the contractor shall hereby unconditionally agree –  
(a) to take possession of the Site and any materials, constructional plant, 

implements, stores, etc., thereon; and/ or  
(b) to carry  out the incomplete work by any means at the risk and cost of the 

Tenderer. 
39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall 

determine what amount, if any, is recoverable from the contractor for completion of 
the works or part of the Works or in case the Works or part of the Works is not to be 
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completed, the loss or damage suffered by the Employer. In determining the amount, 
credit shall be given to the contractor for the value of the work executed by him up 
to the time of cancellation, the value of contractor's materials taken over and 
incorporated in the work. 

 
39.3 Any excess expenditure incurred or to be incurred by the Employer in completing the 

Works or part of the Work or the excess, loss or damages suffered or may be suffered 
by the Employer as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to Employer in law be recovered from any money due 
to the Tenderer on any account, and if such moneys are not sufficient the Tenderer 
shall be called upon in writing and shall be liable to pay the same within 30 days. 

39.4 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge with the approval of the Employer shall have the right 
to sell any or all of the Contractor's unused materials, constructional   plant, 
implements, temporary buildings, etc. and apply the proceeds of sale thereof towards 
the satisfaction of any sums due from the Contractor under the Contract and if 
thereafter there be any balance outstanding from the Contractor, it shall be 
recovered in accordance with the provisions of the Contract. 

 
39.5 Any sums in excess of the amounts due to the Employer and unsold materials, 

constructional plant, etc., shall be returned to the Contractor, provided always that 
if cost or anticipated cost of completion by the Employer of the Works or part of the 
Works is less than the amount which the Contractor would have been paid had he 
completed the Works or part of the Works, such benefit shall not accrue to the 
Contractor. 

 
40. SETTLEMENT OF DISPUTES AND ARBITRATION 
 
40.1 It shall be an inseparable part of the contract that in matters regarding quality of 

materials, workmanship, removal or rejection of improper work, interpretation of the 
drawings and specifications, measurements of materials and/ or items of work, mode 
of procedure and carrying out of the work, the decision of the Engineer-in-Charge 
which shall be given in writing, shall be final, conclusive and binding on the tenderer. 

 
40.2 (A) If the tenderer considers any work demanded of him to be outside the 

requirements of the contract, or considers any drawings record or decision given in 
writing by the Engineer-in-Charge on any matter in connection with or arising out of 
the contract or carrying out of work, to be unacceptable, he shall promptly within 15 
days request the Employer in writing written instruction or decision. Thereon, the 
Employer shall give his written instructions or decision within a period of two months 
from the receipt of the tenderer's letter. 
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40.2 (B) Upon receipt of such written instructions or decision the tenderer shall 
promptly proceed without delay to comply with such instructions or 
decisions.  If the Employer fails to give his instructions or decision in writing 
within a period of two months after being requested or if the tenderer is 
dissatisfied with the instructions or decision of the Employer, the 
Contractor may within 30 days appeal to the designated Appellant Authority 
of the Employer who shall afford an opportunity to the tenderer to be 
heard and to offer evidence in support of his appeal. If he is dissatisfied 
with this decision, the tenderer, shall within a period of thirty days from 
receipt of the Appellant Authority of the decision, indicate his intention to 
refer the dispute to Arbitration, failing which the said decision shall be final 
and conclusive and not referable to adjudication by the    Arbitrator. 

 
40.3 All disputes or differences in respect of which decisions have not been 

final, binding and conclusive as above shall be referred for adjudication by 
the arbitration by a Sole Arbitrator appointed as follows –  

a) Within one month of receipt of notice from any party to the contract for 
appointment of the Arbitrator the Appellant Authority, in charge of the work at 
the time of such appointment shall send to the tenderer a panel of three names of 
persons who shall not presently be connected with the work. The tenderer shall 
within fifteen days of receipt of this list select and communicate to the Appellant 
Authority the name of one person from the list who shall then be appointed as the 
sole arbitrator by the Appellant Authority. 

 
b) If tenderer fails to communicate his selection of name, within the stipulated 

period, the Appellant Authority shall without delay select one person from the list 
and appoint him as Sole Arbitrator. If the Appellant Authority fails to send such a 
list within one month as stipulated, the tenderer shall send a similar list to the 
Appellant Authority within 15 days. The Appellant Authority shall then select one 
person from the list and appoint him as the Sole Arbitrator within 30 days of the 
receipt of the list. If the Appellant Authority fails to do so, the tenderer shall 
communicate to the Appellant Authority the name of one officer from the list, who 
shall then be the Sole Arbitrator. 

 
c) If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole 
Arbitrator shall be appointed in the manner aforesaid. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

 
d) It is term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each such dispute along with the 
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notice for appointment of arbitrator and giving reference to the rejection by the 
Appellant Authority of the appeal and a copy of his notice(s) of intention to refer 
the dispute to arbitration of such disputes as mentioned in Point 40.2 above failing 
which the notice for appointment of the Arbitrator shall not be treated as notice 
for appointing the arbitrator. 

 
e) It is also a term of this contract that no person other than a person appointed by 

Appellant Authority, in charge of the work as aforesaid should act as arbitrator. 
 

f) It is also a term of the contract that if the tenderer does not make any demand for 
appointment of arbitration in respect of any claims in writing as aforesaid within 
90 days of receiving the intimation from the Employer that the final bill is ready 
for payment, the claim of the contractor shall be deemed to have been waived and 
absolutely barred and the Employer shall be discharged and released of all 
liabilities under the contact in respect of these claims. No party shall be entitled 
to bring any claim to arbitration if the arbitrator has not been appointed before 
the expiry of sixty days after defect liability period. 

 
g) The arbitration shall be conducted in accordance with the provisions of the Indian 

Arbitration Act, 1996, or any statutory modification or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. 

 
h) The arbitrator may from time to time with the consent of the parties 

enlarge the time for making and publishing the award. 
 

i) It is also a term of the contract that any fees, TA, DA and other charges are 
payable to the Arbitrator shall be paid by both the parties equally.  

 
j) The award of the Arbitrator shall be final and binding on both the parties 

 
41. RIGHT TO AUDIT/ TECHNICAL EXAMINATION 
 
The Employer shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, abstract, 
etc., to be made even after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any work done 
by the tenderer under the contract or any work claimed to have been done by him under 
the contract and found not to have been executed, the tenderer shall be liable to refund 
the amount of over-payment and it shall be  lawful for the Employer to recover the same 
from him in the manner prescribed in clause 47 or in any other manner legally permissible 
and if it is found that the tenderer was paid less than what was due to  him  under the 
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contract in respect of any work executed by him under it, the amount of such under 
payment shall be duly paid by the Employer to the tenderer, without any interest 
thereon; 
 
Provided that the tenderer shall not be entitled to payment of any sum paid short where 
such payment has been agreed upon between the Employer on the one hand and the 
tenderer on the other under any term of the contract permitting payment for work after 
assessment by the Engineer-in-Charge. 
 
42. PHOTOGRAPHS OF WORKS CARRIED OUT 
 
The Contractor shall at his own cost supply a reasonable number of Post card size 
coloured photographs of the works carried out if and as per the instructions of the 
Bank Engineer. In the event of any dispute or termination of Contract either by the 
Employer or the Contractor, the Contractor shall arrange to obtain Photographs of 
the works completed up to the date of such termination of Contract. 
 
43. FORECLOSURE OF CONTRACT IN FULL OR IN PART 
 
If at any time after acceptance of the tender, the Employer decides to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require 
the whole or any part of the works to be carried out, they shall inform the 
Contractor in writing to that effect and the Contractor shall have no claim to any 
payment or compensation or otherwise whatsoever, on account of any loss of 
profit or advantage which he might have derived from the execution of the works 
in full, but which he did not derive in consequence of such foreclosure of the 
whole or part of the works. 
 
The Contractor shall be paid at the contract rates for works executed at site. 

 
44. REINSTATEMENT ITEMS 
 
In case of items like making good new work and matching the finish with the 
existing one, the work will have to be done perfectly. In this case Employer’s 
decision will be final regarding the acceptability of finish. If the reinstatement is 
not accepted by the Employer, the same will have to be done again to his 
satisfaction at no extra cost.  
 
45. NON-AVAILABILITY OF ANY MATERIALS 
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If for some reasons, materials mentioned in the Approved Brand of Manufacturers or the 
Bill of Quantities are not available; the same shall be brought to the notice of the 
Employer in writing by the Contractor. No alternative material shall be used without 
Employer’s written approval. Refer also clause 31 in this aspect. 
 
46. LIEN 
 
(a)  Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract against the contractor, the Employer shall be entitled to withhold and 
also have a lien to retain such sum or sums in whole or in part from the security, if 
any deposited by the tenderer and for the purpose aforesaid, the Employer shall be 
entitled to withhold the security deposit, if any, furnished as the case may be and 
also have a lien over the same pending finalisation or adjudication of any such claim. 
In the event of the security being insufficient to cover the claimed amount or 
amounts or if no security has been taken from the contractor, the Employer shall be 
entitled to withhold and have a lien to retain to the extent of such claimed amount or 
amounts referred to above, from any sum or sums found payable or which may at any 
time thereafter become payable to the contractor under the same contract or any 
other contract with the Employer pending finalisation or adjudication of any such 
claim.  

(b)  Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withhold or retained by way of lien by 
the Employer or any other contracting person or persons through Engineer-in-Charge 
against any claim of the Employer or such person or persons in respect of payment of 
a sum of money arising out of or under any other contract made by the contractor 
with the Employer or with such other person or persons. 

(c) It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Employer will be kept withheld or 
retained as such by the Employer till the claim arising out of or under the contract is 
determined by the arbitrator (if the contracts governed by the arbitration clause) or 
by the competent court, as the case may be and that the tenderer will have no claim 
for interest or damages whatsoever on any account in respect of such withholding or 
retention under the lien referred to above  and duly notified as such to the tenderer. 
For the purpose of this clause, where the tenderer is a partnership firm or a limited 
company, the Employer shall be entitled to withhold and also have alien to retain 
towards such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/ limited company as the case may be, whether in his 
individual capacity or otherwise. 

 
47. EXTERNAL INSPECTION & AUDIT 
(i) All works under or in course of execution or executed in pursuance of the Contract 
shall at all times be open and accessible to the inspection of the Quality Control 
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Organisation of the Employer or any designated auditor/ officials of the Employer and of 
the Chief Technical Examiner's Office under Central Vigilance Commission. 
 
(ii) If it shall appear to the Engineer-in-Charge or to the Engineer in charge of Quality 
Control or any designated auditors/ officials of the Employer or to the Chief Technical 
Examiner, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of the work 
which are unsound or of a quality inferior to that contracted or otherwise not in 
accordance with the contract, the contractor shall, on demand made in writing within the 
defect liability period from the Bank Engineer specifying the work, materials or articles 
complained of notwithstanding that the same  may have been passed, certified and paid 
for earlier,  forthwith rectify,  or remove and reconstruct the work so specified in whole 
or in part, as the case may require and provide other proper and suitable materials or 
articles at his own charge and cost. 
 
(iii) In the event of the contractor failing to do so within a period specified by the 
Engineer-in-Charge in his demand aforesaid, the contractor shall be liable to pay 
compensation at the same rate as under the clause of defects after completion for this 
default.                                     
 
(iv) In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
Employer or the competent authority may consider reasonable during the preparation of 
on account bills or final bill if the item is so acceptable without detriment to the safety 
and without substantially affecting the utility of the item and the structure or he may 
reject the work outright without any payment and/ or get it and other connected and  
incidental  items rectified, or removed and re-executed at the risk and cost of  the 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the 
same & shall be final and binding on the tenderer. 
 
 
Signature of the Contractor/ Tenderer (With Seal) 
 
 
I/We have read the tender document, its terms & conditions, aware of the scope of work, 
site conditions, specifications and the price-bid are quoted accordingly. 
 
 
Signature of the Contractor/Tenderer (with Seal) 
 
Place: 
Date : 
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(VI) GENERAL SPECIFICATIONS FOR SAFETY 
 

The contractor shall provide shoring, necessary barriers, warning signals, and 
other safety measures while carrying out all the external work or wherever 
otherwise necessary to avoid accidents. He shall also provide and maintain at his 
cost all lighting & watching, fencing & security when and where necessary or as 
directed by Engineer or by the duly constituted authority for the protection of 
works and for the safety and convenience of public and others. 
1 There shall be maintained in a readily accessible place first aid box including 

adequate supply of sterilized dressings and cotton wool. 
2 An injured person shall be taken to a hospital without loss of time whenever 

the situation requires. Address and telephone numbers of nearest physicians 
and hospital and also of police station shall be conspicuously displayed in the 
site office permanently.  

3 Suitable and strong double scaffolds with adequate handrails and safety belts, 
helmets etc. shall be provided for all workmen, supervisors, and engineers for 
all works that cannot be done safely from ground. Unless permitted otherwise 
scaffolding shall be of steel with adequate lateral supports & bracing etc. 

4 No portable single ladder shall be of more than 8 m length. The width 
between the side rails shall not be less than 30 cm and distance between two 
adjacent rungs shall not be more than 30 cm. Whenever a ladder is used, an 
extra labour shall be engaged in holding the ladder.  

5 Any excavated material shall not be placed within 2 m of the edge of the pit/ 
trench. All pits/ trenches shall be provided with necessary shoring, fencing, 
lighting etc. 

6 Workers engaged in mixing and handling materials such as cement mortar or 
concrete shall be provided with protective footwear and hand gloves. 

7 No floor, roof or other part of the structure shall be so overloaded with debris 
so as to render it unsafe. 

8 Those engaged in welding works shall be provided with Welder’s protective 
eye shields and gloves. 

9 No paint containing lead or lead products shall be used except in the form of 
paste or readymade paint. Suitable facemasks shall be supplied to the workers 
while application of spray or scraping of such paint. 

10 Contractor shall supply overcoats and other facilities to the painters and other 
workers. 

11 Hoisting machines and tackle used in the works including their attachments, 
anchorage and supports shall be in perfect condition and they shall be 
checked/ serviced periodically and also before any major use. 
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12 The ropes used in hoisting or lowering material, as the means of suspension 
shall be of durable quality and adequate strength and free from any defects. 

13 List of all the safety equipment with quantities shall be prominently displayed 
in the site office and updated regularly. 
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(VII) SPECIAL CONDITIONS OF THE CONTRACT 
 
1. The movement / carrying of materials etc are also suitably governed. Availability of 

lift or otherwise shall be got verified, if necessary the materials may have to be 
carried by staircase and all such constraints factors governing the building 
maintenance, security, working and transporting timings have to be ascertained and 
works are to be suitably planned. No extra cost will be payable on account of any re-
fundable deposit or non-refundable payment to be effected to the society. 

2. The works will have to be undertaken in a functioning office. Therefore, all required 
measures for smooth functioning of the office is to be planned. On day to day basis 
or as agreed upon, the waste, debris, packing materials on its unpacking etc are to 
be cleared from the site / building so that the functionality of the premises is not 
affected. 

3. The contractor/ tenderer shall note that the above work is to be carried out in 
coordination with other contractors/ vendors such as Civil & Furnishing contractor, 
electrical contractor, air conditioning agency, fire detection & alarm systems 
agency.  

4. In case of electrical works before doing any temporary disconnections etc, the 
contractor must inform the Bank officials in advance and then the connections shall 
be restored immediately on completion of works. The electrical contractor shall 
always provide and ensure that at the least one competent electrician is available 
throughout the work period even if there are no electrical works scheduled for the 
day, in particular at the beginning of the day well before commencement of the 
working hours so as to ensure availability of power and for any trouble shooting. No 
extra cost or separate claim for this said work shall be payable and shall be part of 
the responsibility of the contractor undertaking electrical works. 

5. The rates quoted shall be inclusive of all taxes & duties payable by the contractor, 
as applicable to type of work undertaken. The contractor shall submit the details 
and proof of such payment of Goods and service tax (GST) pertaining to this work 
within 15 days of such payments made to the concerned authorities. Non submission 
of such details shall be liable to be treated as non-performance of contract during 
the defect liability period and retention money / security deposit is liable to be 
withheld for such period till submission of details, if necessary. 

6. The contractor shall provide duly attested photographs of their personnel / workers 
to the Bank on their letter head in advance so as to enable the Bank to obtain the 
permission from the society and lodge the photographs with the security staff. 
Further in case the work is to be carried out overnight or on a Sunday / holiday, the 
contractor must inform the Bank one day in advance so as to make the necessary 
security arrangements etc. 

7. Wherever detailed specifications are not given, the same shall be as per CPWDs 
specifications. 
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8. The contractor shall obtain approval from all statutory authorities such as Municipal 
Corporation, etc for the work to be executed.  Liaisoning with Municipal authorities 
& other statutory authorities and obtaining approval/ permission for smooth 
execution and completion of the work is contractor's responsibility and no extra cost 
will be payable in this regard. 

9. The tenderer shall note to seek required clarification before filling the price bid. 
10. The tenderer shall note that the work is to be carried out in a working office 

and the work shall be carried out without affecting normal functioning of the 
office. 

11. The work will be restricted to after office hours/ night hours and on holidays. 
12. Please note that the ‘ply’ mentioned in the tender documents to be read as 

“marine plywood” which shall be as per IS 303 & the rates to be quoted 
accordingly. 

13. The contractor shall obtain approval from all statutory authorities such as 
Municipal Corporation, etc for the work to be executed.  Liaisoning with 
Municipal authorities & other statutory authorities and obtaining approval/ 
permission for smooth execution and completion of the work is contractor's 
responsibility and no extra cost will be payable in this regard. 

14. The contractor should take up all necessary precautions/ safety measures 
while executing the work at site. 

15. The contractor should take necessary precautions so that the functioning of 
all offices at the subject building are no interfered/ hampered. 

16. The contractor should take measures to avoid stacking up debris in common 
areas. Clearing/ cleaning of the premises while executing t the work is 
contractor's responsibility. 

 
 
 
 
Signature of the Contractor/  
Tenderer (With Seal) 
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(IX) BILL OF QUANTITIES 
 
The bill of quantities shall be read in conjunction with the drawings, Conditions of 
and Specifications as these documents are jointly explanatory and descriptive of 
the works included in the Contract. 
 
General directions and descriptions of work and materials given elsewhere in the Contract 
documents are not necessarily repeated in the Bill of Quantities, reference is to be made 
to the other documents for information. 
The Quantities of work and material in the Bill of Quantities are not to be considered as 
limiting or extending the scope of work to be done and materials to be supplied by the 
contractor. The quantities in the Bill of Quantities are an estimate of the amount of work 
but the work will be measured on complete and the contractor will be paid on the actual 
measurement of work approved by the Engineer.  
Where price have been entered against Lump sum items, payment for such affected items 
shall be made in proportion to the extent of which at the time of billing, works have been 
done at the discretion of the Engineer. 
‘Providing and Fixing’ / ‘Providing and Laying’ / Providing and Erecting’ shall mean that 
the contractor has to provide such materials not being procured and borne by the 
Employer, but which are required for the item and if no material need be provided by the 
Contractor, the rate shall be on for fixing/ laying/ erecting of the component covered in 
the item. 
The work also includes separating and stacking serviceable material anywhere in the 
compound as directed and lowering and carting away all unserviceable material debris 
from the site. The acronyms used in the Bill of Quantities. 
 

S.ft/ SQ. FT./ sqft Square foot 
r.ft Running foot 
Kg. Kilogramme 
LS Lumpsum 
Nos./ No Numbers 
Q.R.O. Quoted Rate Only 
Architect Architect/ Bank Engineer 
t.w. / T.W./ b.t.c. Teak wood/ Burma teak 
mtrs./ mtr./M/ m Meter 
sqm/ sq.m square meter 
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INSTRUCTIONS / Notes: 
 
a) All materials should be confirming to relevant BIS codes. 

b) Tenderers to include all taxes including GST on the materials, duties, fees , transportation 
and all other expenses while quoting the item rates. The GST on the finishied item will be 
payable extra by the Bank.  
c) The dimensions shown in the layout plan are indicative and may vary as per site conditions. 
Tenderers to ensure that correct dimensions are obtained before supply/ installation of the 
modular furniture with approval from the Bank  
d) Tenderers to note that they have to supply & install the furniture as detailed in the Bill of 
Quantities in stages as and when area is made available, in coordination with other (electrical, 
civil and air conditioning) contractors 

e) Tenderer shall take up necessary safety measures while working at site for his/ other 
contractor manpower and equipments 

f) Tenderer shall present detailed Elevation/Design plan along with the tender. Any 
deviation shall also be mentioned in the tender document only 

g) The design might slightly vary as per requirement at the site {If only}, with approval from 
Bank. 
h) The contractor, at his own expense, shall visit the site and get acquainted with the working 
conditions before quoting their item rates. 
g) Delivery schedule of the material on site has to be informed at least 3 days prior to delivery 
to this office 
h) Any design element not possible to manufacture to be mentioned in detail in the bid itself 
and alternative for the same to be suggested as a deviation, if any. 
i) The colour scheme shall be as per the approval of the Bank 

 
 
 
SEAL & SIGNATURE OF THE CONTRACTOR   
DATE 
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TECHNICAL SPECIFICATIONS 
 
The  Interior  installation   work shall confirm to the following I.S. Standards (latest 
additions), Local Supply Authorities Rules and Regulations and  Fire Safety Norms. 
1) IS: 732 Code of Practice for Interior wiring installation (System Voltage not exceeding 

650V) 
2) IS:1646 Code of Practice for fire safety of buildings (General Interior Installation). 
3) IS:9537, PART-II  1981 Rigid steel conduits for Interior wiring.         
4) IS:2667 Fittings for rigid steel conduits for Interior fittings. 
5) IS:2509 Rigid non-metallic conduits for Interior installations. 
6) IS:1293 Pin Plugs and Sockets. 
7) IS: 694 PVC insulated cables with copper conductors for voltages up to 1100 Volts. 
8) IS:9532 Specification for conduits for Interior Installation 
9) IS:3854 5A & 15A Switches 
10)IS:3043 (1981) Earthing 
11)Indian Electricity Act, 1956 and Rules and Fire Insurance Regulations. 
 
POINT WIRING: 
 
a) METAL CONDUITS: 
 
All conduit   pipes shall confirm to IS  9537  PART-II 1981 .  Metal conduits  shall   be  ERW  
black  enameled 20mm/25mm as  the   case may   be depending upon  the number of 
wires permitted as table-1. The conduits shall be fixed to   walls/ceiling   with M.S. 
saddles and spacers at an interval of 1 meter and  on  either side of bends.  
 
All conduit accessories shall be 16 gauge & bends shall be   of   inspection type. All bends, 
couplers, threaded portions etc.  shall be painted  with  anti-corrosive paint. Bends in the 
pipes shall be done with bending hickies.        
 
All pipes shall be cleaned for sharp burrs.   Switch boxes shall be of G.I. 16G/14G. The 
switch boxes shall be concealed as per site requirement & as per Architect’s/Consultant’s 
Instructions. 
 
Point shall be controlled with 5A switch or directly from DB as   specified    in   
schedule of quantities. Where plate type switches are not specified the 
switchboard shall have 3mm thick hylum sheet on which switches shall be 
mounted. 
 
The wiring shall   be   carried   out   with    multi stranded PVC insulated copper 
wires of 2.5 sq. mm. 2nos (Phase & Neutral) & 1.5 sqmm (Earth). In all cases the 
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earth shall be of green colour   and   neutral shall be black colour.   All wires used 
shall be of 660 V grade.  The point wiring shall be inclusive of circuit wiring from 
Distribution Board to the switchboard unless otherwise stated in schedule of 
quantities.  The circuit wiring shall be with 3 nos. of 2.5 sq. mm PVC insulated 
multi stranded copper  conductors  color  coded as detailed above. The rate shall 
also be inclusive   of   any   chasing   as   directed   by   the Architects/Bank's 
Engineer to conceal the drops  and   finishing the same. 
In case of group control directly from Distribution Board,  the primary point shall be from 
D.B. to the first point and  secondary  point  from first point to the next  point looped.  
The point shall terminate into the 3 plate-ceiling rose. 
 
b) PVC CONDUITS: 
 
The PVC Conduits shall confirm to latest IS standards and shall be of medium gauge.  The 
conduits shall be joined with PVC adhesive at Joints. The Conduits shall be fixed to 
walls/ceilings with GI, spaces and Saddles at an  interval of 60 cms & on either side of 
bends.  The number of wires drawn in the conduits shall be  as  per table 1. The point 
wiring shall be controlled as in  (a) above. The wiring shall be done with 2nos. of 2.5 sq. 
mm (Phase & Neutral)& 1.5 sqmm (earth) PVC insulated, copper conductors, multi 
stranded and color coded with red as phase, green as earth and black/ blue as neutral.          
The circuit wiring shall be with 3 nos. of 2.5 sq. mm PVC insulated, copper conductors, 
multi stranded from distribution board to switchboard and the rate shall be included in 
the point wiring unless otherwise stated in the schedule of quantities. All other details 
shall be as for metal conduits. 
 
C) CASING CAPPING/ TRUNK AND TRUNKLING: 
 
PVC casing shall be fixed, wooden partitions by means of   screws spaced not more than 
60 cms apart.  Holes for fixing the PVC capping shall be done by drilling machine only and 
these holes shall be plugged with PVC plugs or grips to which the screws shall be fastened.  
No less than 1inch PVCcasing shall be used.  All bends, tees, joints etc. shall  be  done  in 
workman  like manner with  standard accessories.  The number of  wires in PVC casing  
capping shall be limited to a fill  factor  of  not  more than 60%.  The point shall be 
controlled by 5 Amp switch. The switchboards shall either be flush mounted with 
partitions or surface mounted or concealed mounted as per site requirements and as 
directed. The wiring shall be carried out as described in (a) and (b) above. 
This wiring shall not be done for concealed wiring & wiring over the false ceiling work.         
 
A-02.   DISTRIBUTION BOARDS: 
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These shall be of sheet metal and of standard design with copper bus bars.  The board 
shall be fixed at accessible heights.  The boards shall be solidly fixed to walls/partitions, 
concealed or open as directed.  All connections inside the distribution board shall be 
neatly arranged and tied with PVC strings. The MCB's shall be of 9 KA for fault level.  The 
distribution boards shall be suitably earthed. Legend shall be written on D.B. with paint 
for identification of D.B. & Circuits. 
 
A-03.   CABLES: 
 
Cables shall confirm to IS  1554-1976.   Cables shall   be heavy duty, armoured, PVC 
insulated  & PVC   sheathed 1.1 KV grade aluminum or copper.  Cable shall be fixed with 
G.I spacers & saddles at an interval of  45  cms  and   on every side of bends. The bending 
radii of cables shall be as per manufacturers instructions and  in  no   case  it  shall be less 
than 12 times   the  overall  diameter of the cable.  Cable shall be so installed that they 
are not subject to mechanical damage.  If there is a bend in the cable enclosed in a 
conduit, care has to be taken to prevent undue compression of insulation. This applies 
also to the top of vertical runs of longer than 5 meters where there could be compression 
caused by the weight of unsupported vertical cables. Cables may rest without fixing in 
horizontal runs or ducts or trunkings. The cables run in cable trays shall be fixed with 
cable ties at intervals of not more than 30 cms. No joints in the cables shall be permitted 
unless the cables exceed the standard drum length. Joints if so necessary shall be located 
in accessible position.  Termination of the cables shall be done with heavy duty copper/ 
Aluminum lugs and brass cable glands. 
Cables laid under ground shall be to a minimum depth  of  750 mm.  It shall be 
ensured that cables laid underground  are  free of water lines, sewage lines  etc.  
The  trenches shall be at least 30 cm wide & filled  with  10  cms thick of layer of 
dry sand on which the cable shall  be  laid.   Further, 10 cms thick sand layer shall 
be put  on  the  cable over which a brick layer shall be  kept.   The trench shall 
than be back filled with soft earth, rammed  and consolidated to original level.  
Cable route indicators shall be laid at intervals of 20 metres and at all change in 
directions. 
 
For cables laid on walls aluminum tags shall be fixed showing the size of the cable 
and the feeder number of the cable.  These tags shall be at each ends  and  at  
least one or two  places  at  intermediate positions. 
The mode of measurement of the cables shall be as follows: 
 
i) For top entry of the cable, the measurement shall be taken up to the bottom of that 
switch- gear. 
ii) For bottom entry of the cable, the measurement shall be taken up to the top of that 
switch board.  No wastage shall be allowed for measurements. 
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A-04.   SWITCH FUSE UNITS: 
 
Switch Fuse Units shall be of sheet metal or iron clad with  HRC fuses as described in 
schedule  of  quantities. The  unit  shall be of robust  construction  of  standard specified   
make,  design to  withstand  adverse  working  conditions.   It  shall have quick break  
type  mechanism  with  ON  and OFF position indicators  of  the  operating  handle.  The 
switch shall be interlocked so that theunit   cannot beopened in ON condition. The interior 
shall be so arranged that clearance from live parts are adequate and shrouded. 
Manufacturer's instructions shall be followed for installation of switch fuse units. The 
switch shall be solidly earthed. The switch shall be mounted on walls on angle iron 
support grouted to wall. The supports shall be treated for rust treatment & painted with 2 
coats of synthetic enamel paint. The height of the switch board shall be such that it is 
accessible for operation & maintenance.  
 
A-05.   POWER PANELS: 
 
The Power panels shall be fabricated from MS sheet steel 16 gauge and shall be of 
compartmental design.  The main supporting framework shall be of angle iron or of 
heavier gauge sheet metal. The panel shall  be  self-supporting  design, dust and vermin 
proof, dead front and fully inter locked  with  isolating  switches. The panel-mounted 
switches shall have Interlock defeat  for testing and inspection.   
The panel shall be designed so as to facilitate inspection, cleaning and repairs.  The 
clearance between  phase  to  phase and phase to earth or metal parts shall  be  as  per 
relevant IS standards. The metering instruments like volt meter, ammeter etc. shall be 
flush mounted and shall be of 1.0 class accuracy and of  standard  design  size   shall  be 
96 mm x 96.  All indication lamps shall be of neon type.   
The  panel shall have separate cable ally and a  bus  bar chamber.   The bus bars shall be 
rigid hard drawn tinned electrolytic copper & sleeved with heat shrinkable sleeves.  The 
current density shall not exceed 1.25 amp per sqmm and the neutral bus shall be rated  
for   capacity of  phase bus unless otherwise stated in  schedule  of  quantities/drawings. 
However, the minimum size of bars shall be 25mmx3mm.  
The panel shall be powder coated comprising of degreasing and de-scaling in 
sulphuric acid etc with synthetic enamel paint for smooth finish.  The color of 
paint shall be battle-ship grey or as directed.  The Panel shall be tested at site 
before commissioning.  The Panel drawings shall be got first approved from 
Consultants before taking up for fabrication. 
All wiring inside the panel shall be done with switchboard copper conductors/cables solid 
copper links.   The insulators for supporting the Bus-Bars shall be epoxy based cast resin.  
All hinged doors shall be earthed   with flexible braided copper earth.  An earth bus of 
copper shall be fixed along the length of the panel at the lower section.  Adequate 
ventilation for the panel shall be provided. Logic diagram of operation of switches shall be 
painted on the panel.  The name plates for each feeders shall be of engraved design and 
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pasted to the respective switch gear. The letters shall not be less than 10 mm size for 
individual feeders and not less than 18 mm for the main feeders. All switchgear to be 
mounted in the panel shall be as per schedule of quantities. 
 
A-06.   EARTH PITS/STATION: 
 
The Earthing station shall be done as per IS 3043  (1981).  The earth pit shall be at   least  
2.5mtrs deep with GI Plate  electrode. The GI plate electrode shall be hot dipped of 
600mm x 600mm x 6mm thick. The size for copper electrode shall be 600x600x3mm thk.  
An alternate layer of salt and charcoal shall be filled up to 200 mm above the top of the 
electrode.  The electrode shall be connected with 25mm x 6 mm   thick GI Flat which shall 
be terminated with nuts and  bolts  into  brick masonry chamber on  top.   The brick 
masonry chamber shall be of size 300mm x 300mm x 300mm   deep which will carry the 
funneling arrangement for watering. A GI Flat of 25 mm x 3 mm from brick masonry 
chamber to the switch gear inside the switch  room shall be laid under ground and/or 
fixed to walls and  the rate for this shall be paid as a separate item. 
 
A-07.   INSTALLATION OF ELECTRIC FITTINGS: 
 
All Interior fittings shall be fixed with down rods or on round blocks as stated in schedule 
of quantities. The down rods shall be 20 mm dia and 1.6mm wall thickness of ERW black 
enameled MS.  The down rods shall be fixed with ball and socket joints check nuts etc.  
Special fixtureslike spot lights etc.shall be fixed to the false ceilings as per manufacturer's 
recommendations.  The fittings shall be connected with 3 core 0.5 sq. mm. flexible 
copper cord/cable from ceiling rose and suitable earthed. 
 
A-08    POWER FACTOR CORRECTION PANEL: 
 
The power factor correction panel shall be fabricated from sheet steel & powder coated.  
The panel shall be compartmentalized with tinned copper bus bars TPN as described for 
power panels. 
The power capacitors shall be APP type, low loss, 3 phase, delta connected & self 
discharged type. 
The power factor control shall be done by automatic power factor control relay for 
controlling the  power  factor within  the set limits by auto switching of  required 
capacitor Banks. The required Capacity /P.F Banks shall be as per schedule of quantities. 
The P.F. shall be automatically corrected to near Unity.  
The C.T. ratio given in the Schedule/diagram is indicative. The same shall be matched for 
correct operation depending upon the operating load.  The relay shall be totally 
microprocessor based for setting the desired target power factor band.  The APFC relay 
shall have indications like power ON, low current etc & shall be of required stages as per 
schedule of quantities. The P.F Panel shall have Auto Manual switching facility. 
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The general specification shall be as follows: 
i)    System supply voltage 415 volts. 
ii)   C.T. secondary rating 5 A, 5 VA Burden. 
iii)  Output switching capacity 5A at 230 V AC & 2A at 440  V  AC, Operating temperature, 
10 degree Centigrade to 50 degree Centigrade. Accuracy better than 1%. Low current 
release 10% of full rated C.T.   
iv)   Switching time between stages 4 to 6 seconds. 
v)    Range of indications of PF 0.5 lag to 0.5 lead  digital.                
vi)   Display LED indications. 
vii)  Range of target P.F. setting 0.7 to 0.99. 
viii) Switch for auto/manual operation.  
ix)   Indications for selection of stages. 
x)  Selection of dead band. 
 
A-10.  TESTING OF INTERIOR INSULATION: 
 
The following tests shall be carried out after completion of the Interior insulation 
work. 
1) Insulation Resistance Test. 
2) Polarity Test of Switches. 
3) Earth Continuity Test. 
 
1) Insulation Resistance Test:  The insulation resistance shall be measured by applying 
between earth and whole system of conductors or any section thereof with all fuses in 
place and all switches closed (except in earthed concentric wiring) all lamps in position &  
both  poles Interiorly connected together, or direct current  pressure of not less than 
twice the working pressure, provided  that it need not exceed 500 volts for medium  
voltage circuits, be applied.  Where the supply is derived from 3 wire  DC or Poly phase 
A.C. System, the neutral  pole  of which is connected to the earth either direct or  
through added  resistance,  the working pressure shall be  deemed to be that which is 
maintained between the phase  conductor and the neutral. The insulation resistance 
measured in mega ohms between all conductors connected to one pole of phase conductor 
of  the supply and all the other conductors and  switches in  off  position it's value shall be 
not  less  than  as specified below: 
The insulation resistance measured in mega ohms shall not be less than 50 mega 
ohms divided by the number of  outlets  or when PVC insulated cables are used  for  
wiring, 12.5 mega ohms divided by the outlet subject to a minimum value of 1 
mega ohm. 
A preliminary and similar test may be made before lamps etc. are installed and in 
this event the insulation resistance to earth shall not be less than 100 mega ohms 
divided by the number of outlets or when PVC insulated cables are used 25 mega 
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ohms divided by the number of outletssubject to a minimum of 1 mega ohm. 
 
2) Polarity Test of Switches:  In a 2 wire system a test shall be made to verify that all 
switches in every circuit are  fitted in the same conductor through  out  and such  
conductors shall be labeled or marked for  connection to the phase conductor or to the 
non earthed conductor of supply. 
        In a 3 wire or 4 wire insulation a test shall be made to verify that every non 
linked single pole switch is fitted in a conductor which is labeled or marked to one 
of the phase conductor of supply. 
 
3) Earth Continuity Test: The Earth Continuity Conductor including metal conduits and 
metallic envelopes of cables in all cases shall be tested for electric continuity and Interior 
resistance of the same along with the earthing lead but excluding any added resistance or 
earth leakage circuit breaker measured from connection with earth electrode to any point 
in the earth continuity conductor in the completed insulation shall not exceed 1 ohm.         
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LIST OF MAKES 
NOTE:  Makes in the Bill of Quantities supersedes this List. All makes shall be IS marked. 

 
1. CABLES ISI MARK, 1100V (GRADE) CCI, POLYCAB, FINOLEX, ASIAN, FORT-GLOSTER.  
2. WIRES: 660V GRADE ISI MARK FRLS  POLYCAB, FINOLEX, HAVELLS, V-PLAST 
3. ERW M.S. CONDUITS ISI MARK   BEC, NIC, ASIAN  
4. CASING CAPPING & ACCESSORIES PRECISION, MODI, ASIAN. DIAMOND 
5. TRUNKINGS & TRUNKLINKS   PRECISION, MODI  
6. PVC CONDUITS      PRECISION, ASIAN, DIAMOND 
7. 5/6A PLATE TYPE SWITCHES & SOCKETS ANCHOR, LEGRAND, M.K. INDIA, CLIPSAL (ISI) 
8. CEILING ROSES, HOLDERS, BUZZERS, BELLPUSH ANCHOR 
9. DISTRIBUTION BOARDS, MCB's   MDS, SIEMENS, LEGRAND, L&T 
10. ELCB/RCCB      MDS, SIEMENS, LEGRAND, L&T    
11. ELETRICAL FITTINGS     PHILIPS, WIPRO, CROMPTON 
12. FANS AND EXHAUST FANS    CROMPTON, BAJAJ 
13. REWIRABLE SWITCH FUSE UNITS   KEW, BOSMA, STANLEY, STANDARD 
14. CUT-OUT'S      KEW, BOSMA, STANLEY, STANDARD 
15. HRC SWITCH FUSE UNITS    GEC ALSTOM, L&T, SIEMENS         
16. TEAK FRAMED SWITCH: GOOD QUALITY BOARDS AVAILABLE IN MARKET 
17. BUS-BAR CHAMBERS     STANLEY, KEW, STENLEY, STANDARD 
18. CABLE GLANDS & LUGS    SIEMENS, DOWELS         
19. INDUSTRIAL SOCKETS    CROMPTON, MDS STANDARD, SIEMENS 
20. 15A SWITCH SOCKETS     ANCHOR, LEGRAND     
21. 16A DP SWITCHES WITH FUSE   ANCHOR, LEGRAND 
22. GEYSERS/WATER HEATER    SPHERE HOT, RACOLD, USHA 
23. TELEPHONE WIRES    DELTON, FINOLEX 
24. FLOURESCENT TUBES & BULBS   PHILIPS, WIPRO  
25. G.I. B-CLASS PIPES (ISI)    ITC, PRAKASH 
26. ELECTRONIC REGULATORS   ANCHOR, RIDER 
27. CONTACTORS     L&T, LEGRAND, SIEMENS 
29. MCCBs      L&T, LEGRAND, GEC ALSTOM  
30. MEASURING INSTRUMENTS   A.E., IMP, MECCO 
31. C.T       A.E., IMP, MECCO, SIEMENS 
32. CAPACITORS      CROMPTON, ASIAN, L&T  
33. P.F. RELAY     L&T, ENERCON, TRINITY 
34. TELEPHONE OUTLETS:    M.K.INDIA, LEGRAND MDS, CRABTREE 
35. COMPUTER DATA CABLES    D-LINK, MOLEX 
36. SWITCHBOARDS     CONCEALED 
37. COPPER STRIP TYPE BUS BAR   HAVELLS 
38. SCREWS      NETTLEFOLD 
39. UPS/INVERTERS     MICROTEK, LUMINOUS, HAVELLS 
40. BATTERIES      EXIDE, AMARON 
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BILL OF QUANTITIES 
 
The bill of quantities shall be read in conjunction with the drawings, Conditions of 
and Specifications as these documents are jointly explanatory and descriptive of 
the works included in the Contract. 
 
General directions and descriptions of work and materials given elsewhere in the Contract 
documents are not necessarily repeated in the Bill of Quantities, reference is to be made 
to the other documents for information. 
 
The Quantities of work and material in the Bill of Quantities are not to be considered as 
limiting or extending the scope of work to be done and materials to be supplied by the 
contractor. The quantities in the Bill of Quantities are an estimate of the amount of work 
but the work will be measured on complete and the contractor will be paid on the actual 
measurement of work approved by the Engineer. 
  
Where price have been entered against Lump sum items, payment for such affected items 
shall be made in proportion to the extent of which at the time of billing, works have been 
done at the discretion of the Engineer. 
 
‘Providing and Fixing’ / ‘Providing and Laying’ / Providing and Erecting’ shall mean that 
the contractor has to provide such materials not being procured and borne by the 
Employer, but which are required for the item and if no material need be provided by the 
Contractor, the rate shall be on for fixing/ laying/ erecting of the component covered in 
the item. 
 
The work also includes separating and stacking serviceable material anywhere in the 
compound as directed and lowering and carting away all unserviceable material debris 
from the site. 
 
The acronyms used in the Bill of Quantities. 
 

S.ft/ SQ. FT./ sqft Square foot 
r.ft Running foot 
Kg. Kilogramme 
LS Lumpsum 
Nos./ No Numbers 
Q.R.O. Quoted Rate Only 
Architect Architect/ Bank Engineer 
t.w. / T.W./ b.t.c. Teak wood/ Burma teak 
mtrs./ mtr. Meter 

 


