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General Administration Section, CO, Ranchi 4th Floor, Kaushalya Chambers, P.P. Compound, 
Main Road, Ranchi   PIN - 834001. Phone: (91) (0651)-2330601, Mob no- 9771480991  Email : 

premiseranchico@canarabank.com; 
Web : http://www.canarabank.com 

 
NOTICE OF INVITATION FOR ELECTRICAL  WORKS AT  MEMCO MORE DHANBAD BRANCH 

 
Sealed Tender are invited from empanelled Electrical Contractors for the Electrical Works to be 
carried out at our CANARA BANK MEMCO MORE BRANCH, RO DHANBAD  under  Circle Office Ranchi 
as per the details below: 
 

RFP – RNCO/GAS/001-ELE REVISED/2024-2025                                                Date: 17.05.2024 

1 Time for Completion 45 days from the date of Work Order 

2 Nature of the document: SINGLE BID CONCEPT. This Tender document 
comprises of the following: Technical Bid 
a. Notice Inviting Tenders 
b. General Rules, Instructions and Conditions  
c. BOQ of the Works  
d. List of Makes 
e. Drawings & Layouts of the Branch  
Duly filled documents in their prescribed form 
should be placed in one sealed envelope. The 
Name of Work & Tenderer must be written on 
the envelopes in a legible manner 

3 Date of Issue 17.05.2024 

4 Last Date & Time of Submission 22.05.2024 up to 04:00 PM 
To,  
The Assistant General Manager, General 
Administration Section, Canara Bank, Circle 
Office, Ranchi. 

5 Date & Time of Opening Will be opened on 22.05.2024 on or after 05:00 
PM or any subsequent date as intimated by the 
bank. 

6 ADDRESS OF THE BRANCH CANARA BANK,  BHADANI COMPLEX, SATYAM 
NAGAR, BARWADDA ROAD, NEAR MEMKO 
MORE,DHANBAD 

7 TENDER FEE -Nil- 
 

8 EMD AMOUNT -Nil- 

 
The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject 
any or all the tenders without assigning any reasons whatsoever. 
 
 
 
 
 
 
 
 
 

http://www.canarabank.com/
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ELECTRICAL WORKS AT CANARA BANK MEMCO MORE BRANCH, RO DHANBAD UNDER  CIRCLE 
OFFICE RANCHI 

 
 

GENERAL RULES, INSTRUCTIONS AND CONDITIONS 
 

1. Sealed OFFERS are invited for the work of: Electrical Work at Canara Bank Memco More 

branch, RO Dhanbad. 

 

2. Offer shall be on prescribed form only, can be downloaded from Canara Bank’s website 

www.canarabank.com --> Tenders 

 

3. The offers are called from Banks panel contractors and it is a part of the condition that 

the terms and conditions detailed in the IBA’s construction works manual will be 

applicable and binding on the contractor. 

 

4. The works are to be carried out under the supervision of Bank’s Technical Officer/ Architect. 

The works shall be carried out strictly according to the specification as specified in the 

tender and working drawings. Any ambiguity in the specifications / drawings shall be brought 

to the notice of the Bank & the decision of the Bank in such matters will be final & the same 

is binding on the contractor. 

 

5. Time period: The total time allowed for carrying out of the work shall not exceed the period 

specified in the Notice Inviting Tenders i.e. 45 days from date of Work Order. 

 

6. The offerers should quote in figures as well as in words the rate, and amount tendered by 

them. The rates quoted shall be all inclusive rates for the item of work described, including 

materials, labour, tools, carriage & transport, lift charges, supervision, overheads & profits, 

mobilizing and other charges whatsoever including any anticipated or un-anticipated 

difficulties, any formality with the building society etc. complete for proper execution of 

the work as per specifications and no claim whatsoever for any extra payment shall be 

maintainable.  

 

7. Resort to any action for getting the tenders such as using influence of Bank staff or outside  

force will lead to disqualification of the applicant. 

 

8. Offerer shall quote the rates which shall be inclusive of all the incurred cost for materials 

and services or installation at the site as per the work contract and the Employer will not 

entertain any claim whatsoever in respect of the same, and nothing extra shall be 

paid/reimbursed for the same subsequently.  

 

9. Goods and Service Tax as applicable will be paid as per the applicable government norms at 

the time of realization of bills. Offerers must quote the rates / total amount exclusive of 

GST and GST amount shall be mentioned (with % age) separately on the last page of the 

financial bid.  
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10. The Bank reserves the right to call for bills or orders placed to the Dealers/ Companies/ 

Distributors for procurement of material by the Offerer.  

 
11. The Employer does not bind itself to accept the lowest tender and reserves to itself the right 

of accepting the whole or any part of the offer and offerer shall be bound to perform the 

same at the rate quoted. The Bank also reserves the right to cancel all the tenders without 

giving any reason whatsoever. 

 
12. The rate shall hold good for any upward or down ward variation in quantities and no 

claim on this account will be admissible.  

 
13. Offerers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their offers as to the nature of the site and dimensions, the 

means of access to the site, and obtain all necessary information as to risks, contingencies 

and other circumstances which may influence or affect their offer. 

 

14. The offerer shall note that the work is to be carried out in a running branch premises and 

hence, contractor should use extra manpower for utilizing the available time. The necessary 

permission to carry out the works at night with statutory authorities is within the scope of 

the contractor and bank will not pay any additional charges.  

 
15. Payment Terms: The interim payment shall be based on the progress of the works after 

getting the certification from the architects. The bills for interim payment shall be on a 

format similar to the tender or as prescribed by the bank along with the measurements of 

the executed work. While considering interim payment the value of materials at site shall 

not be considered. The interim payment amount payable is subject to deduction of retention 

money @ 10 % (Ten) and other statutory taxes.  

 

16. The final bill for the works shall be submitted within one month from the date of completion 

of works, failing which the Bank reserves its right to treat the bill for the last interim 

payment itself as the final bill for the work and the contractor has no right to claim any 

amount against the work.  

 

17. RETENTION MONEY: An amount equal to 10% of the value of the work executed shall be 

withheld as security deposit with the bank and the same shall be released without any 

interest after the defect liability period, subject to clause below.  

 

18. DEFECT LIABILITY PERIOD: The DLP is 12 months form the date of completion of works as 

certified by the Engineer-in-charge. The works shall be guaranteed for a period of one year 

from the date of completion of work. Any defect arising during this period due to bad 

workmanship, quality of materials and others shall be rectified at no extra cost of bank, 

failing which the bank shall have liberty to engage other agency and recover the cost from 

the contractor.  
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19. The contractors shall make his own arrangement for the storage of the materials, without 

causing inconvenience to the normal working of the office and the security of the material 

stored shall be at the sole responsibility of the contractors/agency.  

 

20. The contractors can make use of the available facilities at site like, electricity; water etc, 

with the prior approval of the Bank. 

 

21. Any damage caused to the equipment, furniture, fixtures, decor of the office etc shall be 

rectified by the contractor at their own cost or the cost of the damages, as decided by the 

Bank, will be recovered from the contractor.  

 

22. Contractor shall note that no additional work is to be carried out without the written order 

from the Bank.  

 

23. All makes/brands of materials to be used in the works shall be as per the list of approved 

makes enclosed with the tender offer. Any make of material not listed shall be got approved 

by bank before commencing. Bank reserves the right to insist on the makes of materials 

given in the list and the decision of the bank in choosing the make shall be final and binding 

on the contractor.  

 

24. LIQUIDATED DAMAGES: Time is the essence of the contract. If the contractor fails to 

maintain the required progress in terms of the contract or to complete the work and clear 

the site on or before the contract or approved extended date of completion, he shall, 

without prejudice to any other right or remedy of the Employer on account of such breach, 

pay as agreed compensation the amount calculated at Rs. 3000/- per day till completion of 

work. The Employer shall have the right to adjust, / set-off their claim, if any against any 

sum payable to the contractor under this or any other contract with the Bank anywhere in 

India/outside India.  

 

25. Arbitration: In the event of any disputes, the parties have agreed to settle the same 

amicably between them, failing which the same will be referred to an independent 

Arbitrator as may be mutually agreed between the bank and contractor as per the Indian 

Arbitration Act. 

 
26. All the material as specified in the BOQ shall be supplied on site within 7 days from date of 

order placed. 

 
27. The work shall start only after inspection of materials supplied and confirmation from bank’s 

engineer. 

 
28. Rate analysis shall be provided immediately whenever asked by bank. 

 

29. Note : Any discount offered in percentage by the contractors should be clearly mentioned 

in figures and as well as words. The offerer should arrive at the discounted amount and the 

same should be deducted from the quoted rate and Grand total should be arrived at. Any 
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tenderer not adhering this condition, will be liable for rejection. I/We have read the offer 

document, its terms & conditions, aware of the scope of work, site conditions, specifications 

and quoted accordingly. 
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TENDER-OFFER 

 

I/We have read and examined the Notice Inviting Tender, Schedules, Specifications 

Applicable, Drawings and Designs, General Rules and Instructions, General Conditions of 

Contract, Special conditions, Schedule (Bill) of quantities in Price Bid, and all other 

documents referred to in the conditions of contract and all other contents in the tender 

document for the work.  

 

I/We hereby tender for the execution of the work specified for the Employer within the time 

specified at the rates specified in the attached Price Bid viz., schedule of quantities and in 

accordance in all respects with the specifications, designs drawings and instructions in 

writing referred to in the General Rules and Instructions, General Conditions of Contract and 

in all respects in accordance with, such conditions so far as applicable. 

 

 I/We agree to keep the tender open for 60 days from the due date of submission thereof 

and not to make any modifications in its terms and conditions. A sum of ....……….........is 

hereby forwarded as earnest money in form of Demand Draft of ................…………. (Name 

of the issuing Schedule Bank) bearing no. ……............ and date ......………. 

 

If I/We fail to complete the work on the specified date, I/We will pay the penalty decided 

by the Bank. 

 

 In the event of my/ our failure to commence the work on the specified date after award I/ 

We agree that the Bank shall without prejudice to any other right or remedy, be at liberty 

to forfeit the said earnest money absolutely otherwise the said earnest money shall be 

retained by it towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein.  

 

I/ We agree that should I/ We fail to deposit the full amount of initial security deposit and/ 

or fail to commence the work specified in the above memorandum, an amount equal to the 

amount of the earnest money mentioned in the form of invitation of tender shall be 

absolutely forfeited to the Employer and the same may at the option of the Employer be 

recovered without prejudice to any other right or remedy available in law, out of the deposit 

in so far as the same may extend in terms of the said bond and in the event of deficiency 

out of any other money due to me/ us under this contract or otherwise.  
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I/ We hereby declare that I/ We treat the tender documents, drawings and other records 

connected with the work as confidential documents and shall not communicate information/ 

derived there from to any persons other than a person to whom I/ We am/ are authorized 

to communicate the same or use the information in any manner prejudiced to the safety of 

the Employer. 

 

 I/We fully understand that you are not bound to accept the lowest or any tender you may 

receive. Shri. ________________________, Partner/ Proprietor/ Authorized representative 

of the Company, is the person authorized to negotiate commercial, technical terms & 

conditions & sign on behalf of the firm any Agreement, Bills & receipts for this work.  

 

 

I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender 

with your written acceptance thereof shall constitute a binding contract between us. 

 

 

 Date:  /  /2024 

 

 Place :        

 

 

Witness,  

Name & address:  

(Full Postal Address including Pin Code No. & Telephone No.)  

 

1). 

 

2). 
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ACCEPTANCE 

 

The above tender (as modified by us or negotiations as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the Employer for a sum of 

`.___________________ (Rupees 

_____________________________________________________________________) 

 

The letters referred to below shall also form part of this contract agreement: 

 

a) 

 

b) 

 

c) 

 

 

Dated this _________day of the month of ________ 2024 

 

 

For & on behalf of the Employer 

 

Signature: _______________________ 

 

 

Designation: _______________________ 

 

 

 

 

                 Signature of the Contractor                       
(with Seal) 
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FORM OF AGREEMENT 

 

This agreement made this _____________day of the month of ________in the year 2024 BETWEEN, 

Canara Bank a body corporate constituted under the Banking Companies (Acquisition and Transfer 

of undertakings Act, 1970, having its Head Office, at 112 J.C. Road, Bangalore - 560002 amongst 

others a Circle Office at Pune represented by Assistant General Manager its duly constituted 

attorney (hereinafter referred to as the Employer/ Bank) on the ONE PART; and Shri 

________________________S/D/o______________________________ resident of 

______________________the sole proprietor of M/s______________________________________ 

having office at the following address ______________________________________________ M/s. 

______________________ the partnership firm having an administrative/ principal office 

at_______________ represented by its Managing/ duly authorised partner. 

 

M/s. _____________________ Company/ body corporate incorporated under the provisions 

of the Companies Act 1956 having its registered office at the following address 

_______________________________, duly represented at ______________ duly represented by its 

constituted and authorized Managing Director, Shri___________________ and (hereinafter called 

the Tenderer which term shall also be called the Supplier or the Contractor) on the other part 

 

WHEREAS THE Employer/ Bank is desirous that certain works be carried out (viz. Interior 

Furnishing works for Canara Bank’s ………………………. - Branch at 

………………………………………………………………………………...................................... as detailed in the 

Bill of Quantities) and has been accepted by the Employer on the terms and conditions as set out 

therein. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this agreement words and expression shall have the same meanings as are respectively assigned 

to them in the conditions of contract hereinafter referred to.  

 

2. The following documents not inconsistent with these presents shall be deemed to form and be 

read and construed as part of this agreement viz –  

 

a) Notice inviting Tender  
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b) General Rules and Instructions for the guidance of Tenderers.  

c) The Tender, Letter of Acceptance, Letters from & to the tenderer, if any, leading to and 

prior to       acceptance letter.  

d) General Conditions of contract and clauses of contract along with Annexures thereto 

e) Technical Specifications/ particulars, Special Conditions/ Instructions, tender drawings if 

any, etc. 

 f) Schedule of quantities including Prices and tendered amount known as Price-Bid. 

 

3. In consideration of the payments to be made by the Employer to the tenderer, the 

tenderer hereby covenants and agrees with the Employer to construct, complete and perform the 

works in conformity in all respects and subject to all terms and conditions/ rules as mentioned in 

the General Conditions as also in the aforesaid documents which shall from part of this agreement. 

 

 In witness whereof the parties hereto have hereunto set their respective hands and seals 

the day and year first above written.  

 

 

Signed, sealed and delivered by the said tenderer, ___________________________ 

_____________________________________________ to the Employer _____________________ in 

the presence of: 

 

 

 

Signature of the Contractor/Tenderer                        Signature of Authorized representative (with 

seal) of the    Employer / Accepting Authority 

Witness (Signature, Name & Address):  

1). 

 

 

 

2). 
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GENERAL CONDITIONS OF CONTRACT 
 

                    
Except where provided for in the description of the individual items in  the schedule of quantities 
and in the specifications and  conditions  laid  down hereinafter and in the Drawings, the  work  shall  
be  carried  out  as  per standard specifications and under the direction of the Employer. 
 
1. DEFINITIONS / INTERPRETATIONS. 
 

i. The  `Contract'  means  the  documents  forming  the  tender  and acceptance  thereof  and  
the  agreement  duly  executed  between  the Employer  and  the Contractor, together with 
the documents  referred  to therein  including those conditions, the specifications,  schedule  
of quantities,  tender  agreement,  designs,  drawings  and  instructions issued  from  time  
to  time  by  the  Engineer-in-Charge.  All  these documents  taken  together, shall be deemed 
to form one  contract  and shall be complementary to one another. 

 
ii. In  the contract, the following expressions  shall,  unless  the context  otherwise  requires, 

have the meanings,  hereby  respectively assigned to them :- 
 

a) The  `Tenderer' or `Supplier' or `Contractor' shall  mean  the         individual Kartha, or 
Manager of HUF, firm or Company, whether incorporated  or not, undertaking the works and 
shall  include the  legal  heirs/representatives of such  individual  or  the  partners composing 
firm and theirs legal heirs and successors,  or  company's authorized and constituted 
attorneys/agents  and permitted assignees of such firm or company. 

 
b) The `Employer' or `Bank' means any officer of the Canara Bank,  who  is  specifically 

authorized to enter  into  contracts  in respect of the above works. 
 

c) The  `Engineer-in-Charge' means the Senior Manager, or Officer,  /  Engineer  and/or   Site   
Engineer   who    shall  supervise and  be  in-charge  of  the  work  or  any    other  authorized   
representative  or  person  specifically    deputed    by   the  Employer  and  /  or  the   
Consultants   wherever   they   are   employed from time to time by the Employer. 

 
d) "Engineer-in-Charge/Consultant/Architect":   This term shall mean any authorized 

representative or person specifically deputed by the Employer wherever they are employed 
from time to time by the Employer. 

 
e) `Contract  Price' shall mean the final accepted rates  in  the  Price Bid hereto. 

 
f) `Date  of  Contract'  means the `Calendar date  on  which  the  Employer and Contractor 

have signed the Agreement on the Stamp Paper. 
 

g) "Accepting Authority" shall mean The Assistant General Manager of the Canara Bank (the 
Employer). 

 
h) `Approval' wherever used in the specifications or schedule  of Quantities shall mean, 

respectively,  approved by or  approval of the `Accepting Authority' in writing. 
 

i) `Appellant  Authority' shall mean The Deputy General Manager, of  the    Bank  (  the 
Employer ). Who shall also be  the  authority  to  consider  any extension of time or 
compensation as defined  in  clause hereunder. 
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j) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed 

characters delivered to or  sent  by registered post to the last known address private or  
business address  or registered office address, and shall be deemed  to have  been received 
when in ordinary course of post  it  would  have been delivered, and/or delivered personally, 
or otherwise proved to have been received. 

 
k) `virtual completion' shall mean that the work/installation  is complete  in all respects in the 

opinion of the  Employer  and for  which  the  completion/clearance   certificate  has  been 
issued  by  the  Engineer -in-charge  /  Consultant   and  the installation is fit for usage. 

 
l) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  contractor 

/ sketches  duly  signed  by  the authorized  Engineer-in-charge or the Consultant on behalf  
of the Employer before commencement or during the progress of the  work. 

 
m) `Letter  of Acceptance' shall mean an intimation by  a  letter issued by the Accepting 

Authority of the Employer to tenderers  that  his  tender  has been accepted in  accordance  
with  the  provisions in the said letter. 

 
"Defect Liability Period" shall mean a period of 1 year from the certified date of virtual 
completion issued  by  the Consultant/Engineer-in-charge and accepted by the Employer. 

 
n) " Schedule of quantities"   shall mean the schedule of quantities as specified and forming 

part of this contract. 
 

o) "Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor. 

 
p) "The work” shall mean the work or works to be executed or done under this contract. 

 
q) "Act of Insolvency"  shall mean any act defined  by  the  Presidency  Towns Insolvency Act or 

in Provincial insolvency Act or any amending statutes. 
 
2. SCOPE OF WORKS TO BE CARRIED OUT:  The work consists of Interior and ELECTRICAL works in 

accordance with  the "drawings" and "schedule of quantities".  It includes providing all the 
materials, wastage of material, labour, transport, tools & equipments  and  management  
necessary  for  and incidental to the completion of the work. All work during its progress and 
upon completion shall conform to the lines, elevations and grades as shown on the drawings 
furnished by the Employer. Should any detail essential for efficient completion of the work be 
omitted from  the  drawings  and  specifications  it  shall  be  the responsibility of the  contractor  
to  inform  the  employer  so  that  upon completion of the work the same will be acceptable 
and ready  for  use.    

 
      If there are varying or conflicting provisions made in any one  or more document(s) forming part 

of the contract, the Accepting Authority shall  be the deciding authority with regard to the 
intention  of  the document and his decision shall be final and binding on contractor. 

 
       
 
      Any error in description or quantity or  rate  in  Schedule  of Quantities or any omission therefrom 

shall not vitiate the Contract or release the contractor from the execution of the whole or any 



 
Ref.No.ON.NO.GACO/ 731 /2024 dated 01.03.2024  

 

                    Signature of the Contractor (with Seal)                                                                                                  

Page 13 of 37 

 

 

part  of the  works comprised therein according to drawings and  specifications or from any of 
his obligations under the Contract. 

 
      Employer or their authorized representative may in their absolute discretion issue further 

drawings and/or written instructions, details, directions & explanations   which   are, hereafter 
collectively referred to as"  The  employer's  instructions"  in regard to: 

 
a) The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work. 
 
b) Any discrepancy in drawings or between the schedule of quantities and/or drawings and/or 

specifications. 
 

c) The removal from the site of any defective material brought thereon by the contractor and 
substitution of any other material thereof. 

 
d) The demolition, removal and re-execution of any work executed by the contractor/s. 

 
e) The dismissal from the work of any persons employed thereupon. 

 
f) The opening up for inspection of any work covered up. 
 
g) The rectification  and  making  good  of  any  defects  under   clauses hereinafter  mentioned  

and  those  arising  during  the  defect   liability period (retention period). 
 

The contractor shall  forthwith  comply  with  and  duly  execute  any  work comprised in such 
Employer's or his agent/Engineers  instructions,  provided always that verbal instructions, 
directions and explanations  given  to  the contractor or his representative upon the works by 
the employer or his agent shall, if involving a variation, be confirmed in writing to the 
contractor/s within seven days. No works for which rates are not  specifically  mentioned in the 
priced schedule of quantities, shall  be  taken  up  without  written permission of the employer 
or his agent. Rates of items not mentioned in the priced schedule of quantities shall be fixed by 
the employer as provided in clause "variation". 
 
Regarding all factory made products for which ISI marks are available, only products bearing ISI 
marking shall be used in the work. 
 
Materials of  approved makes  as prescribed in tender shall only be  used  and also colours to be 
as advised by the employer. 

 
3. TENDERER SHALL VISIT THE SITE: The Tenderer shall visit  the  site  and make himself 

thoroughly acquainted with the local  site  conditions,  nature and requirements of the works, 
facilities of transport condition,  effective labor and materials, access  and  storage  for  
materials  and  removal  of rubbish. Tenderer shall provide in their tender for cost of carriage, 
freight and other charges as for any special difficulties and including the police restriction for 
transport etc. For proper execution of works as indicated in the drawings. The successful 
tenderer will not be  entitled  to any claim of  compensation  for  difficulties  faced  or  losses 
incurred on account of any site condition which existed before the commencement  of  the work 
or which in the opinion of the Employer or his agent/engineer might  be deemed  to  have  
reasonably  been  inferred  to  be  so   existing   before commencement of work. 
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4. TENDERS: The entire set of tender paper issued to the tenderer should be submitted fully priced 
and also  signed  on  the  last  page  together  with initials on every page. Initials/signature will 
indicate the acceptance of the tender papers by the tenderer (Also see General Rules  and  
instructions for the guidance of Tenderers). 
 
The schedule of quantities shall be filled as follows 
 
a) The "Rate" column to be legibly filled in ink in both English figures and English words. 
b) Amount column to be filled in for each item and the amount for each subhead as 

detailed in the schedule of quantities. 
c) All corrections to be initialed. 
d) The "Rate" column for alternative items shall be filled up. 
e) The "Amount" column for alternative items of which the quantities are not mentioned 

shall not be filled up. 
f) In case of any errors/omissions in the quoted rates, the rates given in the tender 
marked "Original shall be taken as correct Rates. 
 
No modifications, writings or corrections can be made in the tender papers by the tenderer, but 
he may at his option offer his comment modifications in a separate sheet of paper attached to 
original te papers. 
 
The employer reserve the right to reject the lowest or any tender  and  also to discharge any or 
all of the tenders for each section or to split  up  and distribute any item of  work  to  any  
specialist  firm  or  firms,  without assigning any reason. 
 
The tenderers should note that the tender is strictly on item rate basis and their attention is 
drawn to the fact that the rates for each and every  item should be correct, workable and  self-
supporting.  If called upon by the Employer / Consultant, detailed analysis of any or all the 
rates shall be submitted. The Employer / Consultant shall not be bound to recognize the 
contractor's analysis. 

 
The works will be paid for as “measured work" on the basis of actual work done and not as "lump 
sum" contract, unless otherwise specified. 
 
All items of work described in the schedule of quantities are to  be  deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly, 
related to and reasonably detectable from the drawings, specifications schedule  of  quantities  
and  no  further extra charges will be allowed in this connection. In the  case  of  lump-sum 
charges in the tender in respect of any item of  works ,  the  payment  such items of work will 
be made for the actual work done on the basis of lump-sum charges as will be assessed to be 
payable by the Employer/Consultant. 
                  
The Employer has power to add, to omit from any work as shown in the drawings or described 
in the specifications or included in schedule of quantities and intimate the same in writing but  
no addition,  omission  or variation shall be made by the contractor  without  authorization  from  
the Employer. No variation shall vitiate contract.  Please also refer Para 9 hereinafter. 
The tenderer shall note that his tender shall remain open for consideration for a period of 60 
days from the date of opening of the tender. 
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5. AGREEMENT:  The successful contractor, shall  be  required  to  sign  the contract agreement, 
the proforma of which is enclosed and shall pay for  all stamps and legal expenses, incidental 
thereto. 

 
6. PERMITS AND LICENSES:  Permits and licenses for release of materials  or its purchases which 

are under Government control will  be  arranged  by  the contractor. The employer will render 
necessary assistance, Sign any forms or applications that may be necessary. 

 
It may be clearly understood that no compensation or additional charges can be claimed by the 
contractor for non-availability of such materials in due time on this account or according to his 
own requirements.  
 
 The contractor may, however, be eligible to a proportionate extension of time on this account 
that in the opinion of the Employer is reasonable. 

 
7. GOVERNMENT AND  LOCAL  RULES:   The  contractor  shall  conform  to  the provisions of all 

local bye-laws and acts relating to the work  and  to  the regulations etc. of the Government 
and  Local  Authorities.  The  contractor shall give all notices required by the said  Act,  Rules ,  
Regulations  and bye-laws etc and shall indemnify the Employer against such  liabilities  and 
shall defend all actions arising from such claims or liabilities. 

 
8. TAXES AND DUTIES:  The tenderers must include  in  their  tender  prices quoted for all duties 

royalties, cess and sales tax , value added tax or any  other  taxes  or local charges if applicable. 
No extra claim on this account will in any case be entertained. 
 
The contractor shall keep necessary books of accounts and  other documents  for the purpose 
of this condition as may be  necessary  and shall allow inspection of the same by a duly authorised 
representative of  the  Employer and / or the Engineer-in-charge  and  further  shall furnish such 
other information / document as the Employer may  require from time to time. 

 
9. QUANTITY OF WORK TO BE EXECUTED:  The quantities shown in  the  schedule of quantities 

are intended to cover the entire works as per  the  drawings / scope of work, and therefore the 
contractor is bound to complete  the  works at the same quoted rates in the event of quantity  
exceeding  the  specified bill of quantity, but the Employer reserves the right to execute only a 
part or the whole or any excess thereof without assigning any reason therefore. 

 
10. OTHER PERSONS OR  AGENCIES  ENGAGED  BY  THE  EMPLOYER:   The  Employer reserves the 

right to execute any part of the work included in this contract by other agency or persons and 
contractor shall allow reasonable  facilities and use of  his  facilities  for  the  execution  of  
such  work.  The main contractor shall extend all co-operation in this regard. 

 
11. EARNEST  MONEY,  INITIAL  SECURITY  DEPOSIT,  RETENTION  MONEY  &  TOTAL SECURITY 

DEPOSIT :  The contractor will have to deposit the  specified  amount in the form of Bank Draft 
drawn in favour of  CANARA  BANK, RANCHI  at  the  time  of submission of tender as  Earnest 
Money . No interest shall be paid on the earnest money. The earnest money of unsuccessful 
tenderers will be refunded without any interest soon after the decision to award the work is 
taken or after the expiry of the validity period of the tender. 
 
Retention money shall be deducted from the progressive running bills @ 10%  (TEN  percent)  of  
the Gross value of each running bill shall until the  Total Security Deposit i.e. The initial Security 
Deposit plus retention money equals to; 
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Total retention money will 10 % of final bill and will be kept for a period of 12 months i.e. 
upto Defect Liability Period. 
 
The Total Security Deposit amount will be refunded to the contractor 14 days after the end of 
defects liability period provided  he  has  satisfactorily carried out all the work and attended to 
all defects in accordance with  the condition of contract. No interest is allowed on retention 
money. In lieu of the Total Security Deposit, Bank Guarantee from the Bank other than Canara 
Bank for the period of defects liability is also accepted. 

 
12. CONTRACTOR TO  PROVIDE  EVERYTHING  NECESSARY: The  contractor  shall provide 

everything necessary according to the intent and meaning  of  the  drawings,  technical  
specifications, and schedule of quantities taken together whether the same may  or  may  not    
be   particularly   shown   or described   therein  provided  that  the  same  can  be reasonably  
inferred there from, and if the contractor finds any  discrepancies therein, he shall immediately 
and in writing, refer the same to  the  employer whose decision shall be final and binding. 
 
The rates quoted against individual items will be  inclusive  of  everything necessary to complete 
the said items of work  within  the  contemplation  of contract, and beyond the unit price no 
extra payment  will  be  allowed  for incidental or contingent work, labor  and/or  materials  
inclusive  of  all taxes and duties whatsoever except for specific items,  if  any,  stipulated in 
the tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of the work, all 
tools, tackles, machineries and equipments and other required facilities for execution of work  
including the safety aspects. 
 
The Employer on no account shall be responsible for storage of materials or loss or pilferage or 
theft either in respect of the material stored or material already built and paid for by the 
Employer. 
 
The contractor shall at all times give access to workers employed by the Employer. 
 
Any  facilities  available  at  site  shall  be  utilized  only  with  prior permission of the Employer 
or the in-charge of the site / building owner and cannot be taken as granted and for such services 
utilized the  Employer   is entitled to charge. No extra charges shall be paid over and above 
what has been quoted for any of the above or for similar such services. 

 
13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART :: 

 
i)The work shall not be considered as complete until the Employer/  Consultant have certified 
in writing that the work has  been  virtually  completed  and defect liability period shall 
commence from the date such certificate. 

 
 ii). Extension of Time ::  If in the opinion of the Employer a) by reason  of any exceptionally 
inclement weather, or b) by reason of instructions  from  the employer in consequence of 
proceedings taken or threatened  by  or  disputes with adjoining or neighbouring owners or c) 
by the works, or delay, of other contractors or trades men engaged or  nominated  by  the  
employer  and  not referred to in the specification or d) by reason  of  authorised  extra  and 
additions or e) by reason of any combination of workmen or strikes or  lockout affecting any of 
the building trades or f) from other causes  which  the employer may consider being beyond 
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control of the contractor,  the  employer at the completion of the time allowed for the contract 
shall make  fair  and reasonable extension of time for completion in respect thereof. In the 
event of employer failing to give possession of site upon the day specified  above the time of 
completion shall be extended suitably. 
 
In case of such  strikes  or  lock-outs,  as  are  referred  to  above,  the contractor shall, 
immediately give the  employer,  written  notice  thereof. Nevertheless the contractor shall  use  
his  best  endeavors  all  that  to prevent delay and shall do all  that  may  be  reasonably  
required  to  the satisfaction of the employer to proceed with the works and on his  doing  so 
that it will be ground of consideration by the employer for an extension  of time as above 
provided. 
 
The decision of the Employer as to the period to be allowed for an extension of time for 
completion hereunder ( which decision shall be final and binding on the contractor) shall be 
promulgated on completion of the work or at  the conclusion of such events based on which the 
extension of time was sought  by  the contractor,  and the  Employer  shall  then,  in the event  
of  an  extension being  granted,   
determine  and  declare  the  final  completion  date.  The provision in clause 14 with respect 
to payment of liquidated  damages  shall in such case, be read and construed as if the extended  
date  fixed  by  the employer were substituted for and the damage shall be deducted 
accordingly. 
 
 iii). Progress of Work:  During the period of work, the contractor shall maintain proportionate 
progress on the basis of a program chart submitted by the contractor before the 
commencement of work. Contractor should  also include planning for procurement of scarce 
materials  well  in  advance  and reflect the same in a program chart so that there is no delay 
on the  part of the contractor in completion of the project. 

 
 
14. TOOLS,  STORAGE  OF  MATERIALS,  PROTECTIVE  WORKS  AND   SITE   OFFICE 

REQUIREMENTS::  The  contractor  shall  provide,  fix  up  and  maintain  his establishment in 
an approved position at site and clear away  on  completion of the works and make good all 
works disturbed.  

 
The contractor shall not fix or place any placards or advertisement of any description or permit 
the same to be fixed or placed in or upon any hoarding,  gantry,  building  structure other than 
those approved by the Employer. 
 
Tools :  The  odolite level, prismatic compass, steel tape  ,threads and  all other instruments 
found necessary on the works shall be provided by the contrator for the due performance of the 
contract as instructed by the employer. 
 
All suitable  scaffolding, ladders and stools that may be required for safe taking of the 
measurements shall be supplied by the contractor. 
 
Storage of materials : The contractors shall provide and maintain proper enclosures for the 
storage and adequate protection of materials , tools at the space allocated for the purpose 
including  their  watch & ward arrangements shall be the responsibility of the contractor. 
 
Protecive  Measures: The contractor shall make suitable arrangements for watching and 
protecting the works and materials. The contractor shall indemnify the employer against any 
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possible damage to the building , roads and members of public in course of the execution of the 
work. 
   
The contractor should cover in his  rates  for  making  provisions  for  all  the above and 
reasonable facilities for the use of his scaffolding, tools and plant etc., for their work. 

 
15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: The  contractor shall 

conform to the provisions of any Acts of the Legislature  relating  to the work, and to the 
regulations and bye-laws of  any  authorities,  and  or other Companies (Indian or International) 
and / or  Statutory  Authorities, with whose system and design or technical know how are/were 
proposed to have connection with this work. 

 
So  also  the contractor shall before making any variations  from  the drawings  or specification 
that may be associated to so conform,  give the  Employer / Consultant written notices 
specifying  the  variations proposed  to  be made and the reasons for making them  and  apply  
for instruction  thereon.  The Employer / Consultant on  receipt  of  such intimation, shall give 
a decision within a reasonable time. 
 
The contractor shall arrange to give all notices required for  by  the  said Acts, regulations or 
Bye-laws to be given to any authority, and  to  pay  to such authority or to any public  officer  
all  fees  that  may  be  properly chargeable in respect of the work and lodge the receipts with 
the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, damages to buildings, roads or members  of  public in course of execution of work and 
shall defend  all  actions  arising  from such claims and shall keep the Employer saved and 
harmless  and  indemnified in all respects from such actions, cost and expenses. 

 
16. CLEARING SITE AND SETTING OUT WORKS : The site shall be cleared of  all obstructions, waste 

materials, rubbish of all kinds.  All  material  damages at the site like on the walls, ceiling or 
flooring or on any other connected place/ equipments, materials or installations shall be re-
done  to  maintain originality and shall be leveled at contractors own cost. 

 
The contractors shall set out the works and shall  be  responsible  for  the true and perfect 
setting out the  works  and  for  the  correctness  of  the positions, levels, dimensions and 
alignment of all parts thereof. If at any time, any error shall appear during the progress of any 
part of the work, the contractor shall at his own expenses rectify such error, if called upon to 
the satisfaction of the Employer. 

 
The contractor shall further set out the works to the alternative  positions at the site until one 
is finally approved and the rates quoted in his tender should include for this and no extra on this 
account will be entertained. 

 
17. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:   All  waste materials and 

other matters of any offensive nature shall be taken out  once the works are completed. The  
contractor  shall  keep  the  site  free  from dangerous materials like industrial gases, welding  
machines  and  any  such devices or material of toxic and poisonous nature & shall not  carry  
within the site or building any material which are explosive in  nature.  Any  such offensive 
materials which are essentially required in course of  work  shall be undertaken with due written 
permission  of  the  Employer  provided  such materials are permissible under Law. 
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18. ACCESS : Any authorized representatives of the Employer  shall  at  all reasonable times have 
free access to the works and / or  to  the  workshops factories  or  other  places  where  materials 
,  or  equipments  are  being fabricated or constructed for the work and also to any place where 
materials are lying or from where they are being obtained, and  the  contractor  shall extend 
necessary facility to  the  Employer  or  their  representatives  for inspection examination and 
testing of the materials and workmanship. 
 
Except the representatives of the Employer no person shall be allowed   at any time without the 
written permission of the Employer. 
 
The work shall be offered for inspection at every stage of the work and more specifically before 
painting, polishing and lamination. 

 
19. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : All  the  works specified and 

provided for in the specifications or which may be required to be done in order to perform and 
complete any part thereof shall be  executed in the best and most workmanlike manner  with  
materials  of  the  best  and approved quality of the respective kinds in accordance with the  
particulars contained in and implied by the specifications and  as  represented  by  the drawings 
or according to such other additional particulars, and instructions as may from time to time be 
given by the Employer during  the  execution  of the work, and to his entire satisfaction. 

 
If required by the Employer the contractor shall have to carry out tests on materials and 
workmanship in approved material testing laboratories or as prescribed by the Employer at his 
own cost to prove that the materials etc. under test conform to relevant I.S.  standards or  as  
specified  in  the specifications. The necessary charges for sample material, transporting, testing 
etc. shall have to be borne by the contractor. No extra payment on this account should in any 
case be entertained. 
 
All materials  required for  the full performance of the work under the  contract must be 
provided through proper channels and must include  duties ,taxes octriesand other charges if 
any and  must be best of their kind available and the contractor must be entirely be responsible 
for proper and efficient carrying out of the works. Samples of all the materials to be used must 
be  submitted  to the Employer / Consultant when so  directed  by  the Employer. 
 
Should the work be suspended by any reason, the contractor  shall take  all precautions 
necessary for the protection of work and at  his own  expenses  shall make good any damages 
arising from any  of  these causes. 

 
20. REMOVAL OF IMPROPER WORK :  The Employer shall during  the  progress  of the work have 

power to order in writing from time to time the removal,  from the work site within such 
reasonable time or times as may  be  specified  in the order, of any materials which in the 
opinion of the Employer are not  in accordance with specification or instructions, the  
substitution  or  proper re-execution of any work executed  with  materials  or  workmanship  
not  in accordance with drawings and specifications or instructions. 
 
In case the contractor refuses to comply with the order the  Employer  shall have the power to 
employ and pay other agencies to carry out  the  work  and all expenses consequent thereon or 
incidental thereto as  certified  by  the Employer shall be borne by the contractor or may be 
deducted from any  money due to or that may become due to the contractor.  
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No certificate which may be given by the Architects/Consultants/Bank shall relieve the 
contractor from his liability in respect of unsound work or bad materials. 
 
 

21. SAFETY PRECAUTIONS: The contractor shall follow all necessary safety precautions with respect 
to the work. All necessary safety equipments / gadgets shall be used by the workmen. The 
contractor shall comply and ensure the enforcement of rules and regulations relating to the 
safety precautions. The arrangements be made by the contractor shall be open for inspection 
by any statutory authorities. 

 
22. CONTRACTOR'S  EMPLOYEES ::   The  contractor  shall  employ  technically qualified and 

competent supervisors for the work who shall be available  (By turn) throughout the work and 
shall participate during site meetings and  be available to  take  and  comply  with  instructions  
of  the  Employer.  The contractor shall employ in connection with the work persons having the 
appropriate skill or ability to perform their job efficiently. Any laborers supplied by the 
contractor to be engaged on the work on day work basis either wholly or partly under the direct 
order or control of the Employer or his representative shall be deemed to be a person employed 
by the contractor. 

 
CHILD LABOUR: No Laborer below the age of eighteen years and who is not an Indian national 
shall be employed on the work. 
 
LABOUR LEGISLATION: The contractor shall  comply  with  the  provisions  of  the  payment  of  
all legislation including the requirement of The payment  of  Wages  Act,  1936, Minimum  Wages  
Act,  1948,  Employer's  Liability  Act,   1938,   Workmen's Compensation Act, 1923, Industrial 
Disputes Act,  1947,  Maternity  Benefits Act, 1961, and the Contract Labor (Regulation and 
Abolition) Act  1970, Apprentices act 1961,  or the modifications thereof or any other laws 
relating thereto and  the  rules made there under from time to time. 
 
The contractor shall keep  the  Employer  saved  harmless  and  indemnified against claims if 
any of the workmen and all costs and expenses  as  may  be incurred by the employer in 
connection with any claim that may  be  made  by any workmen. 
 
The contractor shall arrange to provide first-aid treatment to the labourers engaged on the 
works. He shall within 24 hours  of  the  occurrence  of  any accident at or about the site or in 
connection with execution of the  works, report such accident to the Employer and also  to  the  
Competent  Authority where such report is required by law. 
 
The contractor shall indemnify and keep indemnified the Employer against payments to be made 
under and for the observance of the laws aforesaid and the Contractors' Labor Regulations. The 
laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 
 
Compliance of Labour Regulations:  The Contractor shall at his own expense arrange for all the 
safety provisions for the safety of all workers and employees directly or indirectly employed on 
the work by the contractor. 
 
The contractor shall be fully responsible for compliance at his own expense all the labor 
regulations and rules to be observed by him.  The  Contractor shall fully indemnify the Employer 
against any action by  the  state  and/or Central Government for any default  or  alleged  default  
by  the  Contractor, subcontractor or Employer of any of such rules and regulations. If, due to 
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any default of the contractor or his sub-contractors, the Employer has to incur any expenditure 
for compliance of the rules and regulations or for any other reason connected with such default, 
the Employer shall be entitled to recover from the contractor all such expenditure in full from 
any payment due to the contractor. 

 
23. DISMISSAL OF WORKMEN :  The contractor shall on request of the  Employer immediately dismiss 

from works any person employed thereon by him, who   may in the opinion of the Employer be  
unsuitable  or  incompetent  or  who  may misconduct himself. Such discharge shall not be the 
basis of any claim for compensation or damages against the Employer or any of their officer or 
employee. 

 
24. ASSIGNMENT ::  The whole of the works included in the contract  shall  be executed by  the  

contractor  and  the  contractor  shall  not  directly  or indirectly transfer, assign or underlet 
the contract or any part,  share  or interest therein nor, change in constitution and no subletting 
shall relieve the contractor from the full and entire responsibility of  the  contract  or from 
active superintendence of the work during their progress. 

 
25. INJURY TO PERSONS AND DAMAGE TO PROPERTY -  INSURANCE  ::  

The Contractor shall be responsible for all injury to the work or workmen  to  persons,  animals  
or things and for all damages to  the  structural  and/or  decorative  part  of property which 
may arise from the operations or neglect of  himself  or  his employees, whether such injury or 
damage arise from  carelessness,  accident or any other cause whatsoever in any way connected 
with the carrying out  of this contract. 
 
The clause shall be held to include interalia, any damages to buildings whether immediately 
adjacent  or  otherwise,  and  any  damage  to roads, streets, footpaths or ways as well as 
damages caused to the buildings and the works forming the subject of this contract by rain,  
wind  or  other inclemency of the weather. 
 
The contractor shall indemnify the  employer  and hold harmless in respect of all and any 
expenses arising  from  such  injury or damages to persons or property as aforesaid and also in  
respect  of  any claim made in respect of injury or damage under any acts of compensation  or 
damage consequent upon such claim. 
 
The contractor shall reinstate all damage of every sort  mentioned  in  this clause, so as to 
deliver the  whole  of  the  contract  works  complete  and perfect in every respect and so as to 
make good  or  otherwise  satisfy  all claims for damages to the property or third parties. 
 
The contractor shall effect the insurance necessary and  indemnify the  employer  entirely from 
all responsibility in this  respect.  The insurance  must be placed with a company approved by 
the employer  and must  be  effected  jointly  in the name of  the  contractor  and  the employer 
and the policy lodged with the latter. The scope of insurance is  to  include  loss  or  damage to  
the  work  and  workmen  due  to carelessness,  accident  including  fire,  earthquake,  floods,  
etc., damage  or  loss  to  the contract itself till this  is  made  over  a complete state. Insurance 
is compulsory and must be effected from  the very  initial  stage.  The contractor shall also  be  
responsible  for anything which may be excluded from damage to any property arising out of 
incidents, negligence or defective carrying out of this contract. 
 
The employer shall be at liberty and  is  hereby  empowered  to  deduct  the amount of any 
damages, compensations, costs, charges and expenses arising or occurring from or in respect of 
any such claim or damages from any sums  due or to become due to the contractor. 
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Unless otherwise instructed the contractor shall insure the works and keep them insured until 
the virtual completion of the contract against loss or damage by fire and/or earthquake, flood. 
The insurance must be placed with a company approved by the Employer, in the joint names of 
the Employer and the contractor for such amount and for any further sum if called to do so by 
the employer, the premium of such further sum being allowed to the contractor as an authorized 
extra. 
 
The contractor shall insure  the works  and  keep  them insured until the  virtual  completion  of  
the contract against loss or damages by fire and/or earthquake, flood. The insurance  must be 
placed with a company approved by the Employer,  in the joint names of the employer and the 
contractor for such amount and for  any  further  sum if called to do so by the  employer  and  
lodge receipts  of premiums paid with the employer within 21 days  from  the date of issue of 
letter of acceptance unless otherwise instructed. 
 
The contractor shall deposit the policy and receipt for premium paid with the Employer within 
21 (twenty one) days from the date of issue of work order unless otherwise instructed. In default 
of the contractor insuring as provided above, the Employer on his behalf may so insure and may 
deduct the premiums paid from any money due, or which may become due to the contractor. 
The contractor shall as soon as the claim under the policy is settled or the work reinstated by 
the Insurance Company should they elect to do so, proceed with due diligence with the 
completion of the works in the  same  manner  as though the fire has not occured and in all 
respects under the conditions  of the contract. The contractor in case of rebinding or 
reinstatement after fire shall be entitled to extension of time for completion as the Employer 
may deem fit. 

 
26.  ACCOUNTS RECEIPTS & VOUCHERS : The contractor shall, upon  the  request of the Employer 

furnish them with all the invoices, accounts,  receipts  and other vouchers that they may require 
in connection with the works under this contract. If the contractor shall use materials less than 
what  is  required under the contract, the value of the  difference  in  the  quantity  of  the 
materials that was required to use and that actually used shall be  deducted from his dues. The 
decision of the Employer shall be final and binding on the contractor as to the amount of 
materials the contractor is required to use for any work under this contract. 

 
27. MEASUREMENT:: Measurements of completed works shall be as per Bureau  of Indian Standards 

code IS-1200  &  its  relevant  parts.   
 
Before taking any measurement of any work, the Employer shall give reasonable notice to the 
Contractor. If the contractor fails to attend at the measurements after such notice or fails to 
countersign or to record the  difference  within  a  week from the date of measurement in the 
manner required  by  the  Employer then in any such  event  the  measurements  taken  by  the  
Employer  or  by  the subordinate deputed by him as the case may be is final and  binding  on  
the contractor and the contractor shall have no right to dispute the  same.  
 
The measurements particularly concealable in nature shall be jointly taken and recorded and 
such statement of measurement shall be enclosed along the bill or running bills. 
 
The works will be paid for as “measured work" on item rate basis ie.  On actual work done. All 
items of work described in the schedule of  quantities are to be deemed and paid as complete 
works  in  all  respects  and  details including preparatory and finishing works involved, directly, 
related to and reasonably detectable from the  drawings,  specifications  and  schedule  of 
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quantities and no further extra charges will be allowed in this  connection. The work shall be 
strictly according to the design / dimensions given in the drawings. The payment will be 
restricted to the design dimensions and no payment will be made due to increase in thickness/ 
depth/width. All the dismantling items shall be PREMEASURED and APPROVAL of the employer 
shall be sought before dismantling. 

 
28. PAYMENTS:  All bills shall be prepared by the  contractor  in  the  form agreed or furnished by 

the Employer  based  on  the  accepted  measurements.  
 

No Advance payment will be permitted.  
 

The Employer will deduct retention money as described in clause 11 of these conditions. The    
refund of retention money will be made as specified in the said clause. 

 
All payments are subject  to  statutory  deductions  of  Income  Tax  &  its Surcharge, Sales tax  
deductions  or any other statutory deductions as  notified  by  respective State/Central  
Government/Authority and any such instructions conveyed from time  to  time. From the interim 
bills, the retention money as detailed elsewhere in this tender shall also be deducted. 
 
The final bill shall be submitted by the contractor  within  1  (one)  month from the date of 
completion of work or from the  date  of  certification  of virtual completion certified by the  
employer .  No  further  claims shall be made by the contractor after submission of the  final  
bill . 
 
The final bill shall be accompanied by a certificate of completion from the Employer. Payments 
of final bill shall be  made  after deduction of  all previous payments and Retention Money as 
specified in clause 11 of these  conditions, which sum shall be refunded after the completion  
of  the  Defects  Liability Period after receiving  the  Employer certificate that the contractor 
has rectified all defects to  the  satisfaction  of  the Employer. The acceptance of payment of 
the final bill by the contractor would indicate that he will have no further claim in respect of 
the work executed. 

 
29. VARIATION / DEVIATION : The Employer  shall  have   power to make alteration in,  omissions  

from, additions  to  or  substitutions  for  the  original   specifications, drawings,  designs  and  
instructions that may appear  to  him  to  be necessary  or  advisable  during the progress of  the  
work,  and  the contractor shall be bound to carry out the works in accordance with  any 
instructions  given to him in writing signed by the employer. Such alterations, omissions, 
additions or  substitution shall form part of the contract as if originally provided therein  and 
any altered , additional or substituted work which the contractor may be directed  to  do in the 
manner specified above as part of  the  works, shall  be  carried out by the contractor on the 
same conditions  in  all respects including price on which he agreed to do the main work except 
as hereafter provided. 
 
(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be ordered 

by the employer as  a  deviation. 
 
(b) The price of all such additional items / non tendered items  will  be worked out on the basis 

of rates quoted for similar items  in  the  contract wherever existing or on engineering rate 
analysis based  on  prevalent  fair price of labour, material and other components as 
required. 
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The tendered rates, shall hold good for any increase  or  decrease  in   the tendered quantities 
up to variation of 25% and as  stipulated  elsewhere  for legitimate completion of works as per 
original design or scope of work   and on account of  any  modification  or  alteration  suggested  
and  where  the variation is for the respective  item  is  beyond  25%,  the  rate  for  the 
respective item may be reviewed on mutually agreed terms. 
 
In the event of any deviation being ordered which in the  opinion of the contractor changes the 
original nature of the Contract, he  shall within Ten days of having been so ordered bring this 
to the notice of the Employer with the reasons but nevertheless carry it out and the 
disagreement  as  to  the  nature of work and  the  rate  to  be  paid therefore  shall be resolved 
in accordance with Clause  under  caption "SETTLEMENT OF DISPUTES AND ARBITRATION". 

 
30. SUBSTITUTION ::  Should the contractor desire to substitute any materials and workmanship, 

he must obtain the approval of the Employer in writing  for any such substitution well in advance. 
In respect of Materials  whose  makes are not specified in the tender, specific approval of the 
Employer has to be obtained in writing before their usage. 

 
31. PREPARATORY WORK FOR UTILIZATION OF THE FACILITY AFTER COMPLETION:  The whole of 

the work shall  be  thoroughly  inspected  by  the  contractor  and deficiencies & defects, if any 
shall be set  right.  On completion of such inspection, the contractor shall inform the Employer 
that they have completed the work and it is ready for inspection. 

 
On completion the contractor shall clean all the area and its surroundings, equipments etc. and 
will leave the entire area clean and ready for immediate usage to the satisfaction of the 
Employer. 

 
32. CLEARING SITE ON COMPLETION ::  On completion of the works the contractor shall clear away 

and remove from the site all construction materials,  plant & equipments, tools, surplus 
materials, scraps, rubbish and temporary  works of every kind and leave the whole of the site 
and the works clean  and  in a workmanlike condition to the satisfaction of the Employer. 

 
33. CONCEALED WORKS ::  The contractor shall give due notice to  the  Employer wherever any 

work is to be buried or concealed in the building in the earth, flooring, walls or otherwise 
becoming inaccessible later on, in  order  that the work may be inspected  and  correct  
dimensions  or  measurements  taken before such burial. In default whereof the same shall, in 
the opinion of the Employer / Consultant be either opened up for measurement at the 
contractors expenses or no payment may be made for such materials. Should any dispute or 
difference arise after the execution of any work as to measurements etc.  or other matter which 
cannot be conveniently tested  or  checked,  the  notes of the employer shall  be  accepted  as 
correct and binding on the contractor. 

 
34. ESCALATION ::  The rate quoted shall be firm throughout the tenure of the contract (including 

extension of time, if any  granted)  and  will  not  be subject to any fluctuation due to increase 
in  cost  of  materials,  labor, sales tax, Octroi or any other reason. 

 
35. IDLE LABOUR:: Whatever the reasons may be, no claim  for  idle  labor, additional establishment 

cost of hire and labor charges of tools and plants would be entertained under any circumstances. 
 
36. SUSPENSION OF WORKS ::  If the contractor except on account of any  legal  restraint upon the 

Employer preventing the continuance of the work or in the opinion of the Employer shall neglect 
or fail to proceed with due  diligence in the performance of his part of the contract or if he shall 
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more than once make default, the Employer shall have the power to give notice in writing to 
the contractor requiring the work to be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under  this clause. 

 
After such notice shall have been given  the  contractor  shall  not  be  at liberty to remove from 
the site of the works or from any  ground  contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been  complied  with.  If  
the  contractor fails to start the work within seven days after such notice has  been  given to 
proceed with the works as therein prescribed, the Employer may proceed as provided in clause 
39 (Termination of Contract by Employer). 
 

37. TERMINATION OF  CONTRACT  BY  EMPLOYER ::   If  the  contractor  being  a company go into 
liquidation whether  voluntary  or  compulsory  or  being  a firm shall  be  dissolved  or  being  
an  individual  shall  be  adjudicated insolvent or shall make an assignment or a composition for  
the  benefit  of the greater part, in number of amount of his creditors or shall enter into a Deed 
or arrangement with his creditors,  or  if  the  Official  Assignee  in insolvency, or the Receiver 
of the contractor in insolvency, shall repudiate the contract, or if a Receiver of the contractor's  
firm  appointed  by  the court shall be unable, within fourteen days after notice  to  him  
requiring him to do so, to show to the reasonable satisfaction of the employer that he is able to 
carry out and fulfill the contract, and  if  so  required  by  the employer to give reasonable 
security therefore, or if  the  contractor  shall suffer execution to be issued,  or  shall  suffer  
any  payment  under  this contract to be attached by or on behalf of  and  of  the  creditors  of  
the contractor, or shall  assign,  charge  or  encumber  this  contract  or  any payments due or 
which may become due to the contractor, there under, or shall neglect or fail to observe and 
perform all or any of  the  acts  matters  of things by this contract, to be observed  and  
performed  by  the  contractor within three clear days after the  notice  shall  have  been  given  
to  the contractor in manner  hereinafter  mentioned  requiring  the  contractor  to observe or 
perform the same or shall use improper materials  or  workmanship in carrying on the works, or 
shall  in  the  opinion  of  the  employer  not exercise such due diligence and make such due 
progress as would  enable  the work to be completed within due time agreed upon, and shall 
fail to   proceed to  the  satisfaction  of  the  employer  after  three  clear  days notice  requiring 
the contractor so  to do  shall  have  been  given  to  the  contractor  as hereinafter mentioned, 
or shall abandon the contract, then and in any of the said cases, the Bank  may  notwithstanding  
previous  waiver  determine  the contract by a notice in writing to the effect as hereinafter 
mentioned,  but without thereby effecting the powers of the employer of the obligations  and 
liabilities of the contractor the whole of which shall continue in force  as fully as if the contract, 
had not been so determined and  as  if  the  works subsequently executed had been executed 
by or on behalf  of  the  contractor (without thereby creating any trust in favour of the 
contractor) further the employer or his agent, or servants, may enter upon and  take  possession  
of the work and all plants, tools, scaffolding,  sheds,  machinery,  steam  and other power, 
utensils and materials lying upon  premises  or  the  adjoining  lands or roads and sell the same 
as his own property or may employ the  same by means of his own servants and workmen in 
carrying on and  completing  the works or by employing any other contractors or other persons  
or  person  to complete the works, and the contractor shall not in any way interrupt or  do any 
act, matter of thing to prevent or  hinder  such  other  contractors  or other persons or person 
employed from completing and finishing or using  the materials and plants for the works when 
the works shall be completed, or  as soon thereafter as conveniently may be, the employer shall  
give  notice  in writing to the contractor to remove his  surplus materials  and  plants  and should 
the contractor fail to do so within a period of 14 days after receipt by him the employer may 
sell the same  by  Public  Auction  and  shall  give credit to the contractor for the amount so 
realized. Any expenses or  losses incurred by  the  employer  in  getting  the  works  carried  out  
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by  other contractors shall be adjusted against the amount payable to  the  contractor by way 
of selling his tools and plants or due on account of work carried out by the contractor prior to 
engaging other contractors or against the Security Deposit. 

 
38. SETTLEMENT OF DISPUTES AND ARBITRATION ::  All disputes or differences of any kind 

whatsoever which shall at any time arise between the parties hereto touching or concerning the 
works or the execution or maintenance thereof  of this contract or  the  rights  touching  or  
concerning  the  works  or  the execution of maintenance  thereof  of  this  contract  or  the  
construction remaining operation or effect thereof or to the rights or liabilities of the parties or 
arising out of or in relation thereto  whether  during  or  after determination foreclosure or 
breach of the contract  (other  than  those  in respect of which the decision of any person is by 
the contract expressed  to be final and binding) shall after written notice  by  either  party  to  
the contract to the other of them and to the Employer hereinafter  mentioned  be referred  for  
adjudication  to  a  sole  Arbitrator  to  be  appointed   as hereinafter provided. 

 
For the purpose of appointing the sole arbitrator  referred  to  above,  the employer will send 
within thirty days of  receipt  of  the  notice,  to  the contractor a panel  of  three  names  of  
persons  who  shall  be  presently unconnected with the organization for which the work is 
executed. 
 
The contractor shall on receipt of the names as aforesaid, select any one of the persons name 
to be appointed as a sole Arbitrator  and  communicate  his name to the employer within  thirty  
days  of  receipt  of  the  names.  The employer shall thereupon without any delay appoint the 
said person as the sole Arbitrator. If the contractor fails to communicate such selection as 
provided above within the period specified, the competent authority shall make the selection 
and appoint the selected person as the Sole Arbitrator.  
 
If the employer fails to send to the contractor, the panel of three names as previously mentioned 
within the period specified the contractor should send to the employer a panel of three names 
of persons who shall all be unconnected with either party. The employer shall on receipt of the 
named as previously mentioned select any one of the person’s names and appoint him as the 
Sole   Arbitrator.   If the Employer fails to  select  the  person  and  appoint  him  as  the  Sole 
Arbitrator within thirty days  of  receipt  of  the  panel  and  inform  the contractor accordingly, 
the contractor shall be entitled to appoint  one  of the persons from the panel as the Sole 
Arbitrator and communicate  his  name to the employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
                                                                        
The work under the contract shall, however, continue during the  arbitration proceedings and 
no payment  due  or  payable  to  the  contractor  shall  be withheld on account of such 
proceedings. 
 
The arbitrator shall be deemed to have entered on the reference on the date he issued notice 
to both the parties fixing the date of the first hearing. 
 
The arbitrator may from time to time with the consent of the parties enlarge the time for making 
and publishing the award.  
 
The arbitrator shall give a separate award in respect of each dispute or differences referred to 
him. The arbitrator shall decide each dispute in accordance with the terms of the contract and 
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give a reasoned award.  The venue of arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. 
 
The fees, if any, of the arbitrator shall if required to be paid before the award is made and 
published be paid half and half by each of the parties. The cost of the reference and of the 
award including the fees,  if  any,  of the Arbitrator who may direct to and by whom and in what 
manner, such  costs or any part thereof shall be paid and may fix or settle and amount of  costs 
to be so paid. 
 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid the provisions of the Indian Arbitration Act,  1992  or any statutory 
modification  or  re-enactment  thereof  and  the  rules  made there under and for the time 
being in force shall apply  to  the  arbitration proceeding under this clause. 
 
The employer and the contractor hereby also  agree  that  arbitration  under clause shall be a 
condition precedent to  any  right  to  action  under  the contract with regard to  the  matters  
hereby  expressly  agreed  to  be  so referred to arbitration. 

 
41. CO -ORDINATION OF WORKS: The contractor shall execute the works in co-ordination with the 

other agencies like air-conditioning, FURNISHING etc., involved in the works. The work site shall 
be neatly cleaned as and when necessary so that the works of other agencies can be carriedout. 
Failure on part of the contractor to clean the work site will empower the employer to engage 
other agencies and recover the cost from the contractor. 
 

42. FURNISHING POWER, WATER AND TOILET FACILITIES: The FURNISHING power required for the 
works shall be supplied at one single point in the floor free of cost  and the contractor shall 
make his arrangements to draw the same  to the required work spots . The contractor shall 
engage a licenced electrician to carryout and maintain his FURNISHING system. In case of power 
failure the contractor at his own cost, has to make his own arrangements by hiring or installing 
the DG set. The employer shall not entertain any charges for engaging the DG set. The work 
shall not be stopped on account of power failure. Further, no extension of time shall be 
permissible on account of the power failure. 
Water shall be provided free of cost at one point. 
 
Common toilet facility is available at the work site and the contractor shall maintain the same 
hygienically clean.   
   

43. PURCHASE VALUE OF OLD ITEMS, IF ANY: The  tenderer has to quote the purchase value for 
the buyback offer, after inspecting the items at the branch.  
 

44. TENDERED VALUE: The lowest tendered value shall be the total of all the items including the 
buyback   items.   
 

45. The work should be carried out with full co-ordination / co-operation of occupants without 
damaging      any permanent structures or furniture belonging to them. If any damage occurs, 
the cost of same will    have to be reimbursed by the Contractor  
 

46. THE WORK SHALL BE CARRIED OUT WITHOUT AFFECTING THE BRANCH FUNCTIONING.  
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Item 
No 

Item Description Unit  Qty  Rate  Amount 

1 MAIN PANEL         

  Supply and installation (IP 42/43) galvanized and 
painted sheet steel of gauge 1mm, dust and vermin 
proof enclosure of 4 way TPN Panel with cover 
conforming to IS 8623 - 1&3, IEC 61439 - 1&3 with 
below components:- 
 
a) RYB LED light indicator 
b) RYB Voltmeter with provision of measurement of 
Voltage between any 2 phases 
c) Line Current Ammeter with provision of 
measurement of current in each phase 
d) Built in Bus bar with provision to tap at least 4 
connections 
e) 20 KVA changeover switch for provision of 
Generator connection 
 
Incomer: 
Supplying and fitting 100A 4P 415V 50Hz MCCB 
Outgoings: 
1 no. 32A 4P 415V 50Hz MCB for Lighting DB 
1 no. 40A 4P 415V 50Hz MCB for AC DB 
1 no. 40A 4P 415V 50Hz MCB for UPS Input DB 
1 no. 16A 2P 230V 50Hz MCB for ATM UPS Input 
1 no. 25A 4P 415V 50Hz MCB for ATM DB 

Set 1 
  

2 LIGHTING DB     
  

  Supplying and installing IP42 standard single door 
lighting distribution box having following 
components:- 
Incomer: 4 pole MCB - 32A 
Outgoing: 
1 pole MCB - 6A -10 nos.  

Set 1 
  

3 UPS INPUT DB     
  

  Supplying and installing IP42 standard single door UPS 
input distribution box having following components:- 
Incomer: 4 pole MCB - 40A 
Outgoing: 
4 pole MCB - 40A -2 nos.  

Set 1 
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4 AC DB      
  

  Supplying and installing IP42 standard single door AC 
distribution box having following components:- 
Incomer: 4 pole MCB - 40A 
Outgoing: 
2 pole MCB - 16A -6 nos.  

Set 1 
  

5 UPS OUPUT DB      
  

  Supplying and installing IP42 standard single door UPS 
output distribution box having following components:- 
Incomer: 2 pole MCB - 32A 
Outgoing: 
1 pole MCB - 6A -6 nos. 

Set 1 
  

6 WIRING     
  

  COLOUR CODING AS PER IS 732 STANDARD. R Phase - 
RED COLOUR,Y Phase - YELLOW COLOUR, B Phase - 
BLUE COLOUR  

    
  

a Supplying and laying 2 X 2.5 sq mm + 1 X 1.5 sq mm 
Fire Resistant Low Smoke multistrand copper wire of 
approved make in 25mm electric grade PVC pipe (UPS 
DB to computer wiring -one wiring i.e. one mcb for 
maximum 3 computer points , LIGHT DB to each 
switch board ,UPS DB to Glow sign board   )   

mtr 160 
  

b Supplying and laying 2 X 4.0 sq mm + 1 X 1.5 sq mm 
Fire Resistant Low Smoke multistrand copper wire of 
approved make in 25mm electric grade PVC pipe (AC 
DB to to each AC point   )   

mtr 155 
  

c Supplying and laying 2 X 6.0 sq mm + 1 X 2.5 sq mm 
Fire Resistant Low Smoke multistrand copper wire of 
approved make in 25mm electric grade PVC pipe ( UPS 
INPUT DB TO UPS OUTPUT DB)   

mtr 46 
  

d Supplying and laying 4 X 4.0 sq mm + 1 X 2.5 sq mm 
Fire Resistant Low Smoke multistrand copper wire of 
approved make in 25mm electric grade PVC pipe for 
interconnections between panel and distribution 
boxes (MAIN PANEL TO  UPS INPUT DB , LIGHT DB , AC 
DB)   

mtr 115 
  

e Supply and laying Fire Resistant Low Smoke 4 core 
16.0 sq mm copper multistrand armoured cable for 
connection from electricity meter to the main panel 

mtr 25 
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7 EARTHING     
  

a Providing separate chemical earthing for UPS system 
by digging 6 feet deep hole and connecting with 6 
SWG GI wire to UPS system   

Set 1 
  

b Providing separate GI pipe earthing system after 
digging 6 feet deep trench and filling the base with 
charcoal and salt along with 1.5 inch GI pipe and 
connecting with 6 SWG GI wire to main panel 

Set 1 
  

8 UPS INPUT AND OUTPUT SOCKET AND SWITCH     
  

  Supplying and installing industrial grade metal clad 
40A socket along with 40A DP MCB with all 
interconnections 

Nos. 3 
  

9 UPS INPUT AND OUTPUT SOCKET AND SWITCH FOR 
ATM 

    
  

  Supplying and installing 16A modular socket with 16A 
switch in 4 module box with plate for ATM UPS input 
and Output 

Nos. 2 
  

10 POINT WIRING FOR LIGHT, CALL BELL     
  

a Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch for control of 1 no. light fitting/ call 
bell. The wiring should be terminated in a round 
ceiling rose junction box. The switch plate metal box 
and the pipe should be concealed in the wall and the 
surface to be made good with necessary plastering 
work.  

Nos. 23 
  

b Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch for control of 1 no. light fitting/ call 
bell. The wiring should be terminated in a round 
ceiling rose junction box. The switch plate modular 
box and the pipe should be concealed in the partition. 
(loop wiring) 

Nos. 23 
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c Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch for control of 1 no. light fitting/ call 
bell. The wiring should be terminated in a round 
ceiling rose junction box. The switch plate modular 
box and the pipe should be kept exposed in the wall.  

Nos. 0 
  

11 POINT WIRING FOR CEILING FAN     
  

a Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch along with 1 no. electronic regulator 
for control of 1 no. ceiling fan. The wiring should be 
terminated in a round ceiling rose junction box. The 
switch plate metal box and the pipe should be 
concealed in the wall and the surface to be made 
good with necessary plastering work.  

Nos. 3 
  

b Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch along with 1 no. electronic regulator 
for control of 1 no. ceiling fan. The wiring should be 
terminated in a round ceiling rose junction box. The 
switch plate modular box and the pipe should be 
concealed in the partition.  

Nos. 0 
  

c Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch along with 1 no. electronic regulator 
for control of 1 no. ceiling fan. The wiring should be 
terminated in a round ceiling rose junction box. The 
switch plate modular box and the pipe should be kept 
exposed in the wall.  

Nos. 0 
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12 POINT WIRING FOR WALL MOUNTED FAN     
  

a Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch along with 1 no. electronic regulator 
for control of 1 no. wall mounted fan. The wiring 
should be terminated in a concealed metal box with 3 
module modular plate having 1 no. 6A socket and 1 
no. 6A switch. The switch plate metal box and the 
pipe should be concealed in the wall and the surface 
to be made good with necessary plastering work.  

Nos. 9 
  

b Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch along with 1 no. electronic regulator 
for control of 1 no. wall mounted fan. The wiring 
should be terminated in a concealed modular box with 
3 module modular plate having 1 no. 6A socket and 1 
no. 6A switch. The switch plate modular box and the 
pipe should be concealed in the partition.  

Nos. 0 
  

c Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch along with 1 no. electronic regulator 
for control of 1 no. wall mounted fan. The wiring 
should be terminated in a exposed modular box with 3 
module modular plate having 1 no. 6A socket and 1 
no. 6A switch. The switch plate modular box and the 
pipe should be kept exposed in the wall.  

Nos. 0 
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13 COMPUTER POINTS     
  

  Supplying and fixing 8 module modular box of 
approved make having 3 nos. 6A socket controlled by 
1 no. 16A switch and 1 no. indicator switch with all 
interconnections completed for UPS computer power 
source 

Nos. 11 
  

14 DEPENDENT PLUG POINTS     
  

  Supplying and fixing dependent 6A socket and 6A 
switch in switch plate along with all interconnections. 
The switch box to be concealed or to be exposed as 
per direction 

Nos. 9 
  

15 INDEPENDENT PLUG POINTS     
  

a Supplying and fixing dependent 6/16A socket and 16A 
switch in 3 module concealed metal box with all 
interconnections. The switch box to be concealed in 
the wall 

Nos. 3 
  

b Supplying and fixing dependent 6/16A socket and 16A 
switch in 3 module concealed modular box with all 
interconnections. The switch box to be concealed in 
the wooden partition 

Nos. 3 
  

c Supplying and fixing dependent 6/16A socket and 16A 
switch in 3 module concealed modular box with all 
interconnections. The switch box to be fixed directly 
on the wall 

Nos. 3 
  

16 LIGHT FITTINGS     
  

a Supplying and fixing 36W 2'X2' recess mounted LED 
light fittings of approved make. The lights should be 
compatible with grid type false-ceiling 

Nos. 17 
  

b Supplying and fixing 22W LED Tubelight of approved 
make 

Nos. 14 
  

c Supplying and fixing 36W LED Tubelight of approved 
make 

Nos. 0 
  

d Supplying and fixing 9W LED bulb of approved make Nos. 0 
  

e Supplying and fixing 12W LED downlighters of 
approved make 

Nos. 15 
  

17 FAN FIXTURES     
  

a Supplying and fixing wall mounted fan of dia 400 mm 
of approved make 

Nos. 9 
  

b Supplying and fixing ceiling fan of dia 1200 mm of 
approved make 

Nos. 3 
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c Supplying and fixing exhaust fan of dia 225 mm of 
approved make 

Nos. 2 
  

18 CALL BELL     
  

a Supplying and fixing Ding Dong bell of approved make 
outside Manager Cabin and Cash Cabin 

Nos. 2 
  

19 DATA CABLING     
  

a Supplying and laying CAT 6 network cable for data 
transmission in 20mm PVC casing  

mtr 280 
  

b Supplying and installing RJ45 female jack with 3 
module modular box and plate 

Nos. 11 
  

c Supplying Data patch chord having 2 mtr CAT 6 
network cable with RJ45 male jack at 2 ends  

Nos. 11 
  

d Supplying data network rack of size 6U for network 
switch 

No. 1 
  

e Supplying and installing data 20 units patch card in 
network rack for termination of data cable 

No. 1   

20 TELEPHONE     
  

a Supplying and laying 0.5mm diameter 2 pair telephone 
wire for intercom connection 

mtr 100 
  

b Supplying and installing RJ11 female jack with 3 
module modular box and plate 

Nos. 4 
  

21 Supplying and installing set 3 0.5W LED bulbs of 
colours (Red, Blue and Yellow) at the entrance gate of 
the branch 

Set 1   

  TOTAL      
  

        
  

ATM 

Item 
No 

Item Description Unit  Qty 
  

1 ATM  DB     
  

  Supplying and installing IP42 standard single door ATM 
distribution box having following components:- 
Incomer: 4 pole MCB - 25A 
Outgoing: 
1 pole MCB - 6A -2 nos. 
2 pole MCB - 16A -1 nos.  

Set 1 
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2 WIRING     
  

a COLOUR CODING AS PER IS 732 STANDARD. R Phase - 
RED COLOUR,Y Phase - YELLOW COLOUR, B Phase - 
BLUE COLOUR  

    
  

b Supplying and laying 2 X 2.5 sq mm + 1 X 1.5 sq mm 
Fire Resistant Low Smoke multistrand copper wire of 
approved make in 25mm electric grade PVC pipe 
(From Main Panel to ATM UPS Input DB + ATM UPS 
OUTPUT to ATM room + Lighting circuit upto switch 
board from ATM DB) 

mtr 140 
  

c Supplying and laying 2 X 4.0 sq mm + 1 X 1.5 sq mm 
Fire Resistant Low Smoke multistrand copper wire of 
approved make in 25mm electric grade PVC pipe 
(From ATM DB to AC point+ independent plug point) 

mtr 25 
  

3 POINT WIRING FOR LIGHT FITTINGS     
  

a Executing point wiring for light fixtures and call bell 
circuits using 2 runs of 1.5 sq mm fire resistant low 
smoke multistrand flexible copper wire of approved 
make in 19mm electric grade PVC pipe with all 
interconnections. The wiring should include 1 no. 
modular switch for control of 1 no. light fitting/ call 
bell. The wiring should be terminated in a round 
ceiling rose junction box. The switch plate modular 
box and the pipe should be concealed in the partition.  

Nos. 6 
  

4 LIGHT FITTINGS     
  

a Supplying and fixing 36W 2'X2' recess mounted LED 
light fittings of approved make. The lights should be 
compatible with grid type false-ceiling 

Nos. 2 
  

b Supplying and fixing 12W LED downlighters of 
approved make 

Nos. 4 
  

5 INDEPENDENT PLUG POINTS     
  

a Supplying and fixing dependent 6/16A socket and 16A 
switch in 3 module concealed modular box with all 
interconnections. The switch box to be concealed in 
the wooden partition 

Nos. 3 
  

6 EARTHING     
  

a Providing separate chemical earthing for UPS system 
by digging 6 feet deep hole and connecting with 6 
SWG GI wire to UPS system   

Set 1 
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  TOTAL PART -B      
  

 
TOTAL A+B 

    

 
GST 

    

   
AMOUNT IN WORDS  
  
  

 
SPECIFICATIONS OF ELECTRICAL MATERIALS TO BE USED 

 

Description of material  Make of material  

Light fittings & Lamps  Hevells/GM/PHILIPS/CROMPTON/WIPRO 

Modular switch / socket & 
Industrial Switch 

GM/Crabtree/ Roma/ Philips/LEGRAND L&T SCHNEIDER  

Ceiling fan/Wall 
fan/Exhaust Fan 

Bajaj/Usha/Mescab/Havells 

PVC Insulated Wires (FRLS) 
Mescab/KEI/RR Kabel/GMFINOLEX / HAVELLS 
/POLYCAB/ANCHOR /RR KABE 

PVC Conduits BCE / Plaza / AKG/GM 

MCB/MCCB/DB/Change 
over 

L&T/Siemen’s/Legrand/Hager/GM/Legrand 

Voltmeter/Ampere meter  L&T./AE/Juvas 

Telephone cable Finolex/Evershine KDK/Delton./Juvas 

Data cables & I.O’s D-Link/GM/ FINOLEX/ 

Power Contactor  MDS / L7T /C&S. 

Call Bell Ellora/Precission/Anchor/Havell 

Ceiling Rose ELLORA/PRCISSION/ ANCHOR 

HRC fuse base & carriers.  GE power / SIEMENS / L & T / SCHNEIDER 

HRC fuses  GE power / SIEMENS / L & T / SCHNEIDER 

Capacitor  CROMPTON/SIEMENS 

RCCB / ELCB / MCCB LEGRAND / INDO-ASIAN / HAVELLS 

Networking 
 

Switches  Brocade/Cisco/DigiLink/3Com/Nortel/Foundry/DLink 

Patch Panel,Patch cord and 
I/o  

Digi-Link / Tyco(AMP) /Schneider/D-Link 

Cable  Digilink/Clipser/National/Polycab/Lapp/Finolex 

Racks  ComRack / HCL / ValRack / APW Presiden 

Miscellaneous Items 
 

Lightning Protection Unit  Erico/ Pheonix/ INDELEC 

Relays L&T/ABB/Siemens/BCH 

Contractors  L&T/ GE Power/BCH/ Siemens/ABB 

Changeover switch  C&S/Havells/ L&T/HPL 

KWH, PF, Frequency meter  BHEL/ AE/Havells/ L&T/ALSTOM 
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Push Buttons  L&T/ Siemens 

Timers  L&T/ Legrand/ Schneider/Siemens/GE 

Timer  Switch L&T/ Legrand/ Schneider/Siemens/GE 

 

 

CONTRACTOR 

 

NOTE: The contractor shall use only above mentioned material to be approved by the Consultant. 

All other materials shall confirm to the specifications laid down. The tenderers shall take this into 

account while tendering rates / prices 

 

 

  

  


