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NOTICE INVITING THE TENDER 

 

 

Canara Bank, General Administration Section, Circle Office, Thiruvananthapuram (Employer/Bank) 

invites item rate sealed tenders from eligible & experienced Firms / Companies in “TWO BID 

CONCEPT” for the Civil works of Canara Bank NIT Calicut Branch proposed new premises in Kozhikode 

District Kerala. 

1. TENDER DETAILS 

 

Name of the Work 
Civil works of Canara Bank NIT Calicut Branch new premises 

in Kozhikode District Kerala-673601 

Location of Work Ground Floor , Mega Hostel, NIT Calicut, Kattanagal 

Kozhikode district, Kerala-673601 

Earnest Money deposit 

Rs.30,000/- (Refundable) in the form of DD / Pay Order 
drawn in favour of “Canara Bank”, payable at 

Thiruvananthapuram.                                                                 
Bidders having valid MSME Udyam Registration Certificate 

are exempted from EMD. 

Issue of tender document 08/11/2023 

Last date for submission of pre-bid 

queries 
22/11/2023; 5:00PM to pecotvm@canarabank.com 

Pre-bid meeting/site inspection 
Above site is open for inspection from 10.00pm -5.00pm 

Bank’s Contact details-08369944580,9995900268 

Last date of submission of Tender 22/11/2023 on or before 3.00 pm 

Opening of Technical bids 22/11/2023 , 3.30 pm 

Opening of Financial bids 
Date & time will be informed to the qualified bidders 

through e-mail/ letter. 

Period of completion 
60 days from the date of issue of work order/handing over 

of site 
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Availability of Tender documents 

(soft copy ) 

Can be downloaded free of cost from Canara Bank’s 

website, https://canarabank.com/ & 

Central Public Procurement (CPP) portal 

www.eprocure.gov.in  from 08/11/2023  till last date of 

submission. 

Place of submission of tender 

The Assistant General Manager, 

General Administration Section, 

Canara Bank, Circle Office, 

M G Road ,Trivandrum, Kerala -695001 

Signing of Contract Agreement Within 10 days of issue of work order 

Security Deposit 2% of the tender cost 

Liquidation Damages 
1% (one per cent) of the Contract Value per week of delay 

subject to a limit of 10%(ten percent) of the Contract Value. 

Tender Validity period 90 days. Further, the validity of Offers may be extended 

with the mutual consent. 

 

2. Eligibility Criteria: 

Contractors who fulfill the following requirements are eligible to apply. The Contractor/ Companies/ 

Agencies who have executed Civil works of Banks, financial institutions, Government offices, Public 

sector units, Corporate companies, MNC’s, IT companies are eligible to apply.  

 

Please note that Canara Bank empaneled vendors for Civil works in Class A and B are directly 

eligible for participating in tender by attaching copy of empanelment letter. 

 

Sl. Eligibility Criteria Documents Required 

1 

The contractor should be registered with CPWD or 
State PWD or MES or Railways or such other 
Government organizations or Registered in Public 
sector units or Public sector Bank’s or Financial 
Institutions or Reputed Corporate companies, MNC’s, 
IT companies as a furnishing works contractor. 

A copy of valid registration 
certificate/ empaneled certificate 
from respective authorities. 

2 
The Contractor should have minimum of 05 (Five) 
years’ experience in the relevant field as on 
08.11.2023. 

Copy of Registration of the Firm or 
Copy of incorporation. 

http://www.eprocure.gov.in/
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3 

Bidder should have a minimum of Rs.30.00 Lakhs 
annual average turnover during any of three financial 
year below,i.e.2017-18,2018-19,2019-2020,2020-
2021, 2021-2022,2022-23 from the Civil work related 
business. 

Audited balance sheet and P&L 
account for the years mentioned 
and certificate from the Charted 
Accountant. 

4 

The Tenderer should have executed any of the 
following work in a single contract during the last 
Seven (7) years ending with 30.10.2023.for at least, 

 

One (1) similar work costing Rs.30.00 LAKHS 

                                               OR 

Two (2) similar works each costing Rs.16.00 LAKHS 

                                               OR. 

Three (3) similar works each costing Rs.12.00 LAKHS 

Work orders and Satisfactory work 
completion certificates from 
clients clearly indicating the cost 
and nature of works executed 
(Please refer to similar works). 

 

In case of consolidated completion 
certificates, split up details 
certified by the client/ project 
consultant is to be enclosed. 

5 

Similar works means Civil works for offices / 
residential /commercial buildings including 
construction of building/RCC strong rooms. 

 

Exclusions– All interior furnishing works, Electrical 
works and electrical fixture supply, plumbing, CCTV, 
HVAC, networking, supply of all type of chairs & 
sofas, PA systems and glazing works. 

Work orders should contain the 
nature of work as Civil work. 

6 
The contractor must have valid GST registration, PAN 
number. 

Copy of the GST registration 
certificate and copy of PAN card. 

7 
The bidder must have a registered local office in 
Kerala/ Kerala neighboring districts of Tamilnadu & 
Karnataka. 

Copy of local address along with 
document proof i.e., lease 
agreement of the firm entered 
with landlord/ Registration 
certificate. 

 

3. Tender documents can be downloaded only from the Banks website & Central Public Procurement 

(CPP) portal www.eprocure.gov.in website free of cost.  

 

 

 

 

 

 

 

 

 

 

http://www.eprocure.gov.in/
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GENERAL RULES & INSTRUCTIONS TO TENDERERS 

 

1. Definition: A “Tenderer/Contractor/offeror / Bidder” is the Individual / Proprietor / Partnership 

Firm / Company who submits it tender for the subject works. 

 

2. Tenders shall be on prescribed Form for item rate tenders as issued by the Bank/ hosted by the 

Bank in website & Central Public Procurement (CPP) portal www.eprocure.gov.in 

 

3. Nature of the document: TWO BID CONCEPT: 
 

The Bidders shall submit Technical Bid and Financial bid in two separate sealed envelopes and 

put both the envelopes in a separate big sealed envelope super scribing “Tender for Civil work 

at Canara Bank NIT Calicut branch at Kozhikode, Kerala”. The Sealed envelope (containing 

Envelope 1 & 2 as given below) addressed to 

 

The Assistant General Manager, 

General Administration Section, 

Canara Bank, Circle Office, 

M G Road, Trivandrum, Kerala -695001 

 

A. TECHNICAL BID: (first envelope) consisting of following should be hardbound/spiral 
bound and submitted below in a separate envelope- 

 

 EMD – Earnest Money Deposit 

 Notice inviting tender (NIT). 

 General Rules & Instructions To Tenderers  

 General Conditions of Contract. 

 Special Conditions of Contract. 

 Offer Letter  

 Appendix-1 -9 

 Technical specifications of civil works 

 Annexure – 1 

 Tender Drawings. 
 

 

B. FINANCIAL BID (second envelope): consisting of following should be hardbound/spiral 
bound and submitted below in a separate envelope- 
 

 Schedule of quantity (SOQ).  
 

 

 

http://www.eprocure.gov.in/
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4. Submission and opening of Tenders : 

 

Tenders on prescribed form should be placed in two envelops one sealed envelope consisting of 
“Technical bid” duly super scribed as “Technical bid” and other sealed envelope consisting 
“Financial bid” duly super scribed as “Financial Bid” and both envelopes shall be kept in one 
bigger sealed single envelope, with the name of work, Name of Tenderer and due date written 
on the envelopes. 

 

If last day of submission of tender is declared a holiday under NI Act by the Government 
subsequent to issuance of tender the next working day will be deemed to be the last day for 
submission of the tender. The first part of tenders i.e. Technical bid will be opened on the same 
day and location of tender submission. 

 

The Sealed Envelopes shall be opened at the specified time in the presence of the tenderer or 
their authorized representatives if they desire to attend. Bank shall open the tenders on the 
specified date & time even if the tenderer or their authorized representatives are not present. 

 

5. Technical bids will be evaluated based on the Bank’s eligibility criteria’s. Wherever contractors 
/agencies are submitting consolidated completion certificates, then the Bank may request for 
supporting documents for split-up of works certified from the client / project architects as per 
the eligibility criteria’s. Bank’s decision in this regard is final and shall be binding on all. 
 

6. The authorised person of the firm/ company shall sign in all the pages of the application with 
seal of the company/firm 
 

7. Documentary proof for the work orders and completion certificates and or such other documents 
shall be submitted along with the application. Incomplete applications or applications without 
proper proof for establishing their credentials will be liable for rejection and no correspondence 
will be entertained in this regard. 
 

8. The Financial bid of only the technically   qualified / shortlisted applicants will be opened on a 
pre-notified time & date, under intimation to such qualified / shortlisted applicants. Lowest 
quoted tender (L1) will be arrived based on the evaluation of all the financial bids and after 
mathematical scrutiny and freak rate analysis. Bank’s reserves rights of accepting any and all the 
financial bids. 

 

9. EMD DETAILS – 

 

The tender shall be accompanied by earnest money as per details in Notice Inviting Tender (NIT) 
in the form of DD / Pay Order drawn in favour of “Canara Bank”, payable at 
Thiruvananthapuram. Tenders without Earnest Money shall be liable for rejection.  

 

Bank Empanelled vendors are also need to submit the EMD. 

 

Bidders having valid MSME Udyam Registration Certificate are exempted from EMD. 
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EMD of unsuccessful bidders will be refunded without any interest.  

 

If any bidder withdraws his tender before the acceptance period of 90 days or makes any 
modifications in the terms and conditions of the tender, or quoted rates then the Employer/Bank 
shall, without prejudice to any other right or remedy, be at liberty to forfeit full value of the 
earnest money as aforesaid. 

 

The EMD of the bidder whose tender is accepted, shall be forfeited  in  full  in case he does not 
remit the  Initial  Security Deposit or execute the agreement or submit the Indemnity Bond  within  
the  period stipulated  period mentioned in the award letter.  

 

EMD shall be submitted with the Technical bid only and should be kept along with cover 
containing the Technical bids. 

 

10. Procurement through MSEs (Micro & Small Enterprises) will be done as per the Policy guidelines 
issued by the Ministry of Micro, Small & Medium Enterprises vide Gazette notification no. D.L.-
33004/99 dated 23.03.2012 and as amended from time to time. Vide Notification No. S.O. 2119(E) 
dated 26.06.2020 Ministry of Micro, Small & Medium Enterprises (MSME) issued the revised 
guidelines regarding criteria for classification of enterprises as Micro, Small & Medium Enterprises 
and their mandatory registration in Udyam Portal. All existing enterprises registered under EM–
Part-II or UAM (Udyog Aadhar memorandum) required registering again on the Udyam Registration 
portal. 
 

11. Submission of EMD in the form of fixed deposit or in any other form is not acceptable and tenders 
with such EMD shall be rejected. 

 

12. Copies of other drawings and documents pertaining to the works will be open for inspection by 
the tenderers at the office of the above mentioned Office of the Bank. 

 

13. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders, as to the means of access to the site, the accommodation they 
may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their tender. A tenderer 
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra 
charges consequent on any misunderstanding or otherwise shall be allowed. Submission of a 
tender by a tenderers implies that he has read this notice and all other contract documents and 
has made himself aware of the scope and specifications of the work to be done, site details and 
local conditions and other factors bearing on the execution of the work. 
 

14. The tenderer shall be responsible for arranging and maintaining at his own cost all materials, 
labour, tools and plants, water, electricity, access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in the contract 
documents. 

 

15. Canara Bank reserves to itself the right of accepting the whole or any part of the tender and the 
tenderer shall be bound to perform the same at the rate quoted. 
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16. The tender for the works shall remain open for acceptance for a period of 90 days from the date 
of opening of tenders. If any tenderer withdraws his tender before the said period or makes any 
modifications in the terms and conditions of the tender which are not acceptable to the Bank, 
then the Bank shall, without prejudice to any other right or remedy, be at liberty to forfeit full 
value of the earnest money as aforesaid. 

 

17. This Notice Inviting Tender shall form a part of the contract document. The successful 
Tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, enter in to 
an agreement within 15 days from the date of acceptance letter. 

 

18. Canara Bank does not bind itself to accept the lowest or any other tender, and reserves to itself 
the authority to reject any or all of the tenders received without the assignment of a reason. All 
tenders in which any of the prescribed conditions are not fulfilled or new conditions are stipulated 
by the tenderer or are incomplete in any respect are liable to be rejected. 
 

19. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and 
the tenders submitted by the contractors who resort to canvassing will be liable to rejection. 
 

20. Pre bid queries and clarification to Tender : 

 

The tenderer should carefully examine and understand the specifications, terms and conditions 
of the Tender and may seek clarifications, if required. The tenderer in all such cases seek 
clarification in writing in a word document (.doc) in the same serial order of that of the Tender 
by mentioning the relevant page number and clause number of the Tender. The soft copy of the 
pre-bid queries should be sent by E-Mail to pecotvm@canarabank.com /  tfocotvm@canarabank.com 
and the pre-bid query should be in the following format. 

 

Sl No 
Page 

No 

Tender 

Clause No 
Tender Clause Query 

     

     

 

The sites are open for inspection between 10.00pm- 5.00pm on Bank working days and the bidders 
can contact Bank engineer over mobile 8369944580. All the queries should send minimum 7 days 
before the last date of submission of tender. 

 

The Bank will consolidate all the queries and the consolidated replies for the queries shall be 
made available in the Bank’s website and no individual correspondence shall be made. The 
replies/clarification of the Bank in response to the queries raised by the bidder/s, and any other 
clarification / amendments / corrigendum furnished hereof will become part and parcel of the 
Tender document and it will be binding on the tenderers. 

 

Non-reply to the queries raised by any of the Tenderer shall not be accepted as a valid reason for 
non-submission of the Tender. In addition, non-reply to any query may not be deemed the version 
of the Tenderer as reflected in the query has been accepted by the Bank. 

mailto:pecotvm@canarabank.com
mailto:%20tfocotvm@canarabank.com
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21. Amendment to Tender document: 

 

At any time prior to deadline for submission of Tender, the Bank, for any reason, whether, 
at its own initiative or in response to a clarification requested by prospective bidder may 
modify the Tender document by amendment. 

Notification of amendments will be made available on the Bank’s website 
(www.canarabank.com) and will be binding on all tenderers and no separate 
communication will be issued in this regard. 

In order to allow prospective tenderers reasonable time in which to take the amendment 
into account in preparing their tender, the Bank, at its discretion, may extend the deadline 
for a reasonable period as decided by the Bank for the submission of tender. 

 

22. Running Bill payments: 

 

Running bills shall be considered subject to a minimum bill value of Rs.5.00 lakhs (Rupees 
Five lakhs). All the bills shall be prepared by the contractor in the form prescribed by the 
Employer/Bank. The bills in proper forms must be duly accompanied by detailed 
measurements, supporting documents (Invoices) for procuring the raw materials like 
plywood, laminate, hardware, etc as per the approved list of materials in support of the 
quantities of work done and must show deductions for all previous payments, retention 
money, etc if any. 

 

The Bank’s authorized official/Architect shall issue a certificate after due scrutiny of the 
contractor’s bills, joint verification of the measurements and inspection of quality of works 
executed on site. 

 

The amount stated in a running bill shall be the value of works properly executed on site 
as per Bank’s specifications and payment will be allowed to the extent of works completed 
on site based on the Bank’s discretion. If any works are partly completed, then the 
proportionate payment will be released as per the actual after deducting the applicable 
taxes and retention money payments made earlier if any. Bank will not consider any 
payments on account of raw materials supplied at site (like supply of plywood, laminate, 
hardware, etc). 

 

Bill payment will be made within the period of 20 working days after submission of running 
bills along with the certificate issued by the Bank’s authorized official/Architect. 

 

All the interim payments shall be regarded as payments by way of advance against the final 
payment only, and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any 
claim, nor shall it conclude, determine or affect in anyway the power of the Employer/Bank 
under these conditions or any of them as to the final settlement and adjustment of the 
accounts or otherwise or in any other way vary or affect the contract. 

http://www.canarabank.com/
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23. FINAL PAYMENT: 

 

The Final Bill shall be accompanied by a “Completion of Certificate” from the Bank 
official/Architect. Payments of final bill shall be made as per the procedure followed for 
running bills, after deduction of Retention Money as specified in relevant clauses which 
sum shall be refunded as stipulated in relevant clauses. Final bill should be submitted 
within 15 days of the final bill certification in proper bill format (Tax invoice). The 
acceptance of payment of the final bill by the contractor would indicate that he will have 
no further claim in respect of the work executed. 

 

Final bill payment will be made within the period of 30 (Thirty) working days after 
submission. 

 

24. The Tenderer should quote in figures as well as in words the rate, and amount tendered by 
them. The amount for each item should be worked out and the requisite totals given. The 
rates quoted shall be all inclusive rates for the item of work described, including materials, 
labour, tools & plant, carriage & transport, supervision, overheads & profits, taxes, , cess, 
fees, mobilizing and other charges whatsoever including any anticipated or un-anticipated 
difficulties, etc. complete for proper execution of the work as per drawings and 
specifications and no claim whatsoever for any extra payment shall be maintainable. 

 

25. Applicable GST Shall be payable extra. 
 

26. When a Tenderer signs a tender in an Indian language, the tendered amount and the total 
amount tendered should also be written in the same language. In the case of illiterate 
Tenderer, the rates or the amounts tendered should be attested by a witness. 

 

27. The Schedule of Quantities should be filled as follows: 

 

a. The “Rate’’ Column to be legibly filled in both figures and words. 

 

b. ‘Amount’ column to be filled for each item and the total amount for each trade to be 

given. 

 

c. All corrections/ over writings are to be initialed. Failing which the tender shall be 

rejected. 

 

d. All the items of the schedule of quantities shall be filled, failing which the tender shall 

be rejected. 

 

e. Tenderer’s signature to be put on each page of the Schedule of quantities and in the 

“Abstract Sheet”. 

 

f. The “Amount” column for alternative items for which the quantities are mentioned 

should be filled up. 
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g. The “Rate” column for "Rate only" items should be filled up. 

 

Special care should be taken to write the rates in figures as well as in words and the amounts 

in figures only, in such a way that interpolation is not possible. The total amount should be 

written both in figures and in words. 

 

28. No alterations or additions are to be made by the Tenderer in the tender document.  
Violation of this instruction will attract rejection of the tender at the discretion of 
Architect/Bank. 

 

29. Tender shall be quoted on prescribed Form only and quoting in any other form will be 
rejected.   All rates shall be quoted on the proper form of the tender alone. Quoted rates 
and units different from prescribed in the tender schedule will be liable for rejection. 

 

30. The tender for the work shall not be witnessed by a tenderer or tenderers’ who himself / 
themselves has / have tendered or who may and had/have tendered for the same work. 
Failure to observe this condition would render tenders of the tenderers tendering as well 
as witnessing the tender liable to summary rejection. 
 

31. The Tenderer is required to check the numbers of the pages and should any be found missing 
or in duplicate, or the figure or writing indistinct, he must inform the Bank immediately 
(min 2 days before the submission date) and have the same rectified.  Should the Tenderer 
be in doubt about the precise meaning of any item or any provision or if he wants any 
clarification, he must inform the Bank in writing at least one week before the scheduled 
date of opening. No claim will be allowed in respect of errors in the Tenderers tender due 
to any mistake in the Schedule of Quantities/Material Facts, which should have been but 
was not rectified in the manner described above. 

 

32. Rate in words will be taken in correct over rate in figures. If the amount of an item does 
not tally with the rate quoted in words, the rate quoted in words shall be taken as correct. 
 

33. Contractors are forewarned that no errors whatsoever arithmetical or otherwise will be 
permitted in their tenders. Tenders containing many errors are liable to be rejected at the 
discretion of Bank. 

 

34. Tenderers should note that their tenders should remain open for consideration for a 
minimum period of 90 days from the date of the opening of tenders. 

 

35. If any tenderer withdraws his tender before the said period or makes any modifications in 
the terms and conditions of the tender, or quoted rates then the Employer shall, without 
prejudice to any other right or remedy, be at liberty to forfeit full value of the earnest 
money as aforesaid. 

 

36. A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not 
and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 
Submission of a tender by a Tenderer implies that he has read this notice and all other 
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Tender/ contract documents and has made himself aware of the scope and specifications 
of the work to be done and local conditions and other factors bearing on the execution of 
the work. 

 

37. All the parts of this tender document shall form a part of the contract document. 

 

38. The Tenderer shall agree that until a formal agreement on stamp paper is prepared and 
signed, this tender shall constitute a binding contract between the Tenderer and the 
Employer. 
 

39. On acceptance of the tender, the name of the accredited representative(s) of the Tenderer 
who would be responsible for taking instructions from the Employer shall be communicated 
to the Employer. 

 

40. The Bank reserves the right to accept any tender or accept tenders in part or to reject any 
or all tenders without assigning any reasons thereof and will not be liable to offer any 
explanation whatsoever. 

 

41. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the Tenderer who resort to canvassing will be liable for rejection. 
 

42. Tenderers are requested to note that non-compliance of the above instructions is liable to 
render rejection of their Tender. 

 

43. No person of the bank or the Contractors, vendors and third parties shall violate the social 
media policy of the Bank. 
 

44. The following acts on the part of personnel of the bank or Contractors, Vendors and third 
parties shall be construed as violation of social media policy. 

 

 Non- adherence to the standards/guidelines n relation to social Media policy issued 
by the Bank from time to time. 

 

 Any omission or commission which exposes the bank to actual or potential monetary 
loss or otherwise, reputation loss on account of non – adherence of social media 
related systems and procedures. 

 

 

 

 

 

 

ASSISTANT GENERAL MANAGER 

Canara Bank General Administration Section 

Circle Office, Thiruvananthapuram 
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GENERAL CONDITIONS OF CONTRACT 

 

1. INTERPRETATION 
 

In construing these conditions, the specifications, the schedule of quantities, tender and 

Agreement, the following words shall have the meaning herein assigned to them except where 

the subject or context otherwise requires. 

 

Employer or Bank: The term “Employer " or "Bank" shall denote CANARA BANK with their Head 

Office at BANGALORE represented by Assistant General Manager, Canara Bank, General 

Administration Section, Circle office, Thiruvananthapuram and any of its employees or 

representative authorized on their behalf. 

 

Architects: The term "Architects" shall mean 
M/s.Shahid & Associates. or in the event of his/their ceasing to be the Architects for the 
purpose of this contract such other person/s the Employer shall nominate for the purpose. 

 

Site Engineer: The term “Site Engineer" shall mean authorised Engineer appointed by Architect 

or Bank for day-to-day supervision of works at site as per tender terms. 

 

Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean 
_______   (Name and address of Contractor) and his/their heirs, legal 
representatives, assigns and successors. 

 

Site: The "site" shall mean Nit Calicut Branch proposed new premises where the Civil works 
are to be carried out. 

 

Drawings: "Drawings" means the drawings referred to in the Specification and any modification 

of such drawings approved in writing by the Architect/ Bank and such other drawings as may 

from time to time be furnished or approved in writing by the Architect/ Bank. 

 

Work / Works shall mean the work or works to be executed or done under this contract and 

shall include materials, apparatus, equipment, plant, fittings and other things for incorporation 

in the works. 

 

Contract means the contract effected by the contractor's Tender and the Employer's 

acceptance thereof comprising (in addition to the Tender and Acceptance) the priced Schedule 

of Quantities and Schedules, Schedules of particulars (if any), Specifications and Drawings, 

these General Conditions of Contract, Special Conditions contained in, Appendices, Annexure 

or attached to any of the forgoing documents, any alterations agreed in writing between the 

parties before the formal acceptance of the Tender, all these documents taken together, shall 

be deemed to form one contract and shall be complementary to one another. 
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"Technical Specification" means the specification annexed to or issued with this tender or 

detailed in the schedule of quantities. 

 

"Approved" means approved in writing including subsequent written confirmation of previous 

verbal approval and "approval" means approval in writing including as aforesaid. 

 

'Market rate" means the rate as prevailing in the market and recommended by the Architect 

and as approved by the Employer on the basis of cost of materials, labour, plant etc inclusive 

of any tax, duty, octroi etc. at the time of execution of work. 
 

“The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the schedule (or 

bill) of quantities with specifications as specified and forming part of this contract. 

 

“Act of Insolvency” shall mean any act such as defined by the Presidency Towns Insolvency 

Act or in Provincial Insolvency Act or any amending statutes. 

 

2. SCOPE OF WORKS: 

The work consists of Civil of the Bank’s above mentioned branch/office/ATM premises in 

accordance with the “Schedule of Quantities”. Employer/Architects may in their absolute 

discretion issue further and/or written instruction, details, directions & explanations, which 

are, hereafter collectively referred to as “The Employer’s instructions” in regard to: 

 

a) The variation or modification of the design quality or quantity of works or the addition 

or omission or substitution of any work. 
 

b) Any discrepancy in the drawings or between the schedule of quantities and/or 

drawings and/or specification. 

 

c) The removal from the site of any defective material brought thereon by the 

contractor and the substitution of any other material thereof. 

 

d) The demolition removal and/or re-execution of any work executed by the 

contractor/s. 
 

e) The dismissal from the work of any persons employed there upon. 

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the defect liability period. 

 

The work is to be carried out in accordance with drawings, specifications, the schedule of 

quantities and any further drawings, which may be given by the Architect/ Bank during the 

execution of the work. 

In case any detailed Working/Fabrication/Shop Drawings are necessary, con- tractor shall 

prepare such detailed drawings and/or dimensioned sketches thereof and get approved by the 
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Bank / Architect prior to taking up such work. 

 

The contractor shall ask in writing for all clarifications on matters occurring any- where in 

drawings for additional instructions at least 10 days ahead from the time when it is required 

for implementations so that the Employer may be able to give decision thereon. 

No works, for which rates are not specifically mentioned in the priced schedule of quantities, 

shall be taken up without written permission of the Employ- er/Architects. Rates of items not 

mentioned in the priced schedule of quantities shall be fixed by the employer in consultation 

with the Architects as provided in Clause “variation”. Regarding all factory made products for 

which ISI marked products are avail- able, only products bearing ISI marking shall be used in 

the work. 

 

The whole work including all extra and additional items if any is to be completed within the 

period of completion as stated in Notice Inviting the Tender and the Contractor will be required, 

if necessary to work overtime to fulfill the Banks/Architect’s instruction to complete the work 

by the stipulated date. No extra payment will be allowed on the quoted rates for such overtime 

work. 

 

The existing passenger lifts will not be permitted for shifting of materials, debris etc. 
 

3. TENDER 

The tenderers should note that the tender is strictly on the item rate basis and their attention 

is drawn to the fact that the rates for each and every item should be correct, workable and 

self-supporting. 

 

The works will be paid for as “measured work” on the basis of actual work done on item rate 

basis and not as “lump sum” contract as per the rate quoted in the Schedule of quantities. 

 

All items of work described in the schedule of quantities are to be deemed and paid as complete 

works in all respects and details including preparatory and finishing works involved, directly, 

related to and reasonably detectable from the drawings, specifications and schedule of 

quantities and no further extra charges will be allowed in this connection. 

 

In the case of items of lump-sum charges in the tender in respect of any item of works, the 

payment of such items of work will be made for the actual work done on the basis of lump-sum 

rates as will be assessed to be payable by the Employer/Architects. 
 

4. AGREEMENT, INDEMNITY BOND 

 

The successful contractor shall sign a Contract Agreement as per format enclosed as Appendix 

5 and shall pay for all stamps paper charges and legal expenses, incidental thereto. The 

contractor shall submit Indemnity Bond as per format enclosed as Appendix 6. 

 

The contract agreement and Indemnity bond shall be executed within 7 days from the from the 
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date of receipt of letter of acceptance of tender, failing which   the   Employer   at   his   

discretion,   without   prejudice   to   any   other rights/remedies available under the terms of 

this Contract may revoke the letter of acceptance and forfeit the Earnest money deposit 

furnished along with the tender. 

 

5. PERMITS AND LICENCES 

Permits and Licenses for release of materials, which are under Government control, shall be 

arranged by the contractor. The Employer may render necessary assistance, sign any forms or 

applications that may be necessary but shall not be responsible for actual procurement or for 

any delay in procurement. 

It may be clearly understood that no compensation or additional charges can be claimed by the 

contractor for non-receipt of any controlled materials in due time on this account or according 

to his own requirements. 

 

The Employer/Architects shall be indemnified against all Government or legal actions for theft 

or misuse of controlled materials in the custody of the contractor. 

 

6. GOVERNMENT AND LOCAL RULES 

The contractor shall confirm to the provisions of all local laws and Acts relating to the work 

and to the Regulations etc., of the Government and Local Authorities. The cost, if any, shall be 

deemed to have been included in quoted rates, taking into account all liabilities for licenses, 

fees. The tenderer shall indemnify the Employer against any such liabilities in compliance of 

the local acts, rules. 

 

7. QUOTED RATES 

The rates shall be as per the Schedule of Quantities and include the following: 

 

(i) The rates quoted by the contractor shall be held to include for providing all materials, 

testing of materials, labour and fixing all scaffolding, conveyance and delivery, 

unloading, carrying in storing, hoisting, all labour, setting, fitting and fixing in 

position making, cutting, wastages, return of packing and all materials and labour 

and cleaning of work place, everything else necessary for the proper completion of 

each item of work including over- heads and profits. 

 

(ii) The rates must include in their tender rates quoted for all duties royalties, cess, sales 

tax, VAT, service tax or any other taxes or local charges if applicable. Any variations 

in the above shall not be paid. No extra claim on this account will in any case be 

entertained. 

 

(iii) The rates quoted by the contractor should cover for work at all heights and levels for 

all items of work under this contract. Lifting of materials will not form any criteria 

for claiming extra payment. 

FUNCTIONING BRANCH - Timings of work - Cleaning of site on daily basis wherever the works 

are carried out in functioning branch or office the timings of work shall be beyond the office 
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hours as fixed by the Employer. 

 

The works, all cuttings, waste materials, rejected materials and other rubbish as it 

accumulates shall be cleaned from time to time during the progress of the work and at 

completion of each day’s work and to be cleared and carted away from the branch premises / 

site. 

 

Contractor’s quoted rates shall allow for the above factors also. 

 

8. QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are only approximate and are intended to 

cover the entire work but the Employer reserves the right to execute only a part or the whole 

or any excess thereof without assigning any reason therefore. In case of increase it shall be as 

per the variation clause. 

 

9. OTHER PERSONS ENGAGED BY THE EMPLOYER 

The Employer reserves the right to execute any part of the work included in this contract or 

any work, which is not included in this contract by other Agency or persons, and contractor 

shall allow all reasonable facilities and use of his scaffolding for the execution of such work. 

The main contractor shall extend all co- operation in this regard. 

 

10. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY 

The tenderer will have to deposit the amount specified in the NIT at the time of submission of 

tender as Earnest Money deposit. No interest shall be paid on the Earnest Money deposit. 

 

The successful tenderer to whom the contract is awarded will have to deposit as Initial security 

deposit a further sum to make up 2% of the value of the accepted tender including the Earnest 

Money. The initial Security Deposit will have to be made within 7 days from the date of receipt 

of letter of acceptance of tender, failing which the Employer at his discretion, without 

prejudice to any other rights/remedies available under the terms of this Contract may revoke 

the letter of acceptance and forfeit the Earnest money deposit furnished along with the tender.  

No interest shall be paid on the Initial security deposit. 

 

Apart from the initial security deposit made as above, retention money shall be deducted from 

progressive running bills @ 8% of the gross value of each running bill till the total security 

deposit ,( i.e., the initial Security Deposit plus the retention money) equals the amount 

mentioned below : 

 

a) 10% on the first rupees one lakh of the estimated cost of work. 

b) 7.5% on the next rupees one lakh of the estimated cost of work 

c) 5% on the remaining amount of the estimated cost of work. 

 

The total security deposit amount will be refunded to the contractor, after de- ducting any sum 
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due from the contractor on any account under this contract, 

14 (fourteen) days after the end of defects liability period provided he has satisfactorily 

rectified all the defects in accordance with the conditions of the con- tract. No interest is 

allowed on retention money & total security deposit. 

 

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawings, schedule of quantities and specifications 

taken together whether the same may or may not be particularly shown or described therein 

provided that the same can reasonably be inferred there from and if the contractor finds any 

discrepancies therein he shall immediately and in writing, refer the same to the Employer/ 

Architects whose decision shall be final and binding. 

 

The rates quoted against individual items will be inclusive of everything necessary to complete 

the said items of work within the contemplation of the contract, and beyond the unit price no 

extra payment will be allowed for incidental or contingent work, labour and/or materials 

inclusive of all taxes and du- ties whatsoever except for specific items, if any, stipulated in the 

tender documents. 

 

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all 

tools, tackle, machineries and equipments and all the necessary centering, scaffolding, staging, 

planking, timbering, watching and lighting by night as well as by day required not only for the 

proper execution and protection of the said work but also for the protection of the public and 

safety of any adjacent walls, houses, building, all other erections, matters and things and the 

contractor shall take down and remove any or all such centering, scaffolding, planking, 

timbering, strutting, shorting etc., as occasion shall be required or when ordered so to do, and 

shall fully reinstate and make good all matters and things disturbed during the execution of 

works to the satisfaction of the Employer/ Architects. 

 

The contractor shall at all times give access to workers employed by the Employer or any men 

employed on the premises and to provide such parties with proper sufficient and if required, 

special scaffolding, hoists and ladders etc. in any work, where directed by the employer as may 

be required to enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. 

The quoted rates of the tenderers shall accordingly include all these above-mentioned 

contingent works. 

 

12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

 

Time of completion: The entire work is to be completed in all respects within the stipulated 

period stated in the Notice Inviting the tender. 

 

The order to commence the works shall be given by the Bank only after depositing the Initial 

security deposit, signing of agreement, submission of Indemnity bond, submission of Insurance. 

Time is the essence of the contract and shall be strictly observed by the con- tractor. 
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Extension of Time: If in the opinion of the Employer/ Bank the works were delayed for reasons 

beyond control of the contractor, the Bank may grant a fair and reasonable extension of time 

for completion of the contract works. 

 

Request for extension of time, to be eligible for consideration, shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delay to the Architect/ 

Bank. The Contractor shall also, if practicable, indicate in such a request the total period for 

which extension is desired, overlapping period, if any, with earlier events causing delays, net 

extension required. 

 

In such case, the Employer may give a fair and reasonable extension of time for completion of 

work. Such extension shall be communicated to the contractor by the Employer in writing, 

within 15 days of the date of such request. 

 

While granting extension, the Employer shall notify the contractor the period of time which 

will not qualify for levy of liquidated damages. 

 

For the period in excess of original stipulated time period and authorised extension of time 

(i.e. period not qualifying for levy of liquidated damages), granted by the Employer, the 

provision of liquidated damages as stated under Clause 13 hereof will become applicable. 

 

However, the contract shall remain in force even for the period beyond the due date of 

completion irrespective whether the extension is granted or not. 

 

Progress of work: The contractor shall maintain proportionate progress on the basis of a 

Programme Chart submitted by the contractor immediately before commencement of work and 

agreed to by the Employer/ Architects. Contractor should also include planning for procurement 

of scarce material well in advance and reflect the same in the programme chart so that there 

is no delay in completion of the project. 

 

13. LIQUIDATED DAMAGES 

Time is the essence of the contract. The completion of the works is essential to comply with 

various requirements of the bank. Thus the contractor shall be aware and take note that non-

completion of the works will affect the Banks committed programs and thus the loss by way 

delayed completion of related works etc, are invaluable and cannot be easily assessed. 

Therefore, it is part of the agreed terms that in the event of any delay in completion of the 

work, the Bank is liable to charge the Contractor without the necessity of providing for any 

details of such losses suffered by the Bank. 

 

Thus if the Contractor fails to complete the works within the time for completion stated in the   

Notice Inviting the Tender or within any extended time under Clause 12 hereof, the Contractor 

shall pay the Employer the sum at the rate of 1%(one per cent) of the Contract Value per 

week of delay subject to a limit of 
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10%(ten percent) of the Contract Value as "Liquidated damages" for the period during which 

the said works shall so remain incomplete or the Employer may deduct aforesaid sum towards 

such damages from any monies due to the Contractor. 

 

For this purpose the term `Contract Value' shall be value at the contract rates of the work as 

ordered / accepted. 

 

The Employer shall have the right to adjust, / set-off against any sum payable to the contractor 

under this or any other contract with the Employer anywhere in India/outside India. 

 

14. PROTECTION TO WORKS, STORAGE 

 

Protective Measures: The contractor shall make suitable arrangements for watching and 

protecting the works and surrounding property by day, by night, on Sundays and other holidays, 

on round the clock basis and no extra will be paid by Bank for such services. 

 

Contractor shall indemnify the Employer against any possible damage to the building, roads or 

members of the public in course of execution of the work. 

 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 

contractor shall take all precautions necessary for the protection of work and at his own 

expenses shall make good any damage arising from any of these causes. 

 

Storage of materials: The contractor shall provide adequate protection of the materials, work 

etc., and also other work that may be executed on the site. 

 

All offensive, inflammable materials shall not be stored in the premises. 

 

15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The contractor shall conform to the provisions of any Acts of the Legislature relating to the 

work, and to the Regulations and Bye-laws of any authorities, and 

/or any water, lighting and other companies, and/or authorities with whose systems the 

structures were proposed to have connection and shall before making any variations from the 

drawings or specification that may be associated to so conform, give the Employer/Architects 

written notices specifying the variations proposed to be made and the reasons for making them 

and apply for instruction thereon. The Employer/Architects on receipt of such intimation shall 

give a decision within a reasonable time. 

 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 

Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 

fees that may be properly chargeable in respect of the work and lodge the receipts with the 

Employer. 

The contractor shall indemnify the Employer against all claims in respect of patent rights, 
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royalties, damages to buildings, roads or members of public in course of execution of work and 

shall defend all actions arising from such claims and shall keep the Employer saved harmless 

and indemnified in all respects from such actions, costs and expenses. 

 

16. SETTING OUT WORKS 

The contractor shall set out the works and shall be responsible for the true and perfect setting 

out of the work and for the correctness of the positions, levels, dimensions and alignment of 

all parts thereof. If at any time, any error shall appear during the progress of any part of the 

work, the contractor shall at his own expenses rectify such error, if called upon to the 

satisfaction of the Employer. The contractor shall further set out the works to the alternative 

positions at the site until one is finally approved and the rates quoted in his tender should 

include for this and no extra on this account will be entertained. 

 

17. MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS 

All the materials (except where otherwise described) stores and equipment required for the 

full performance of the work under the contract must be provided through normal channels and 

must include charge for import duties, sales tax, octroi, VAT, service tax and other charges and 

must be the best of their kind available and the contractor/s must be entirely responsible for 

the proper and efficient carrying out of the work. 

 

The work must be done in the best workman like manner. 

 

Samples of all materials to be used must be submitted to the Employer/Architects when so 

directed by the Engineer/ Architects and written approval from Employer/Architects must be 

obtained prior to placement of order for the material. 

 

Before ordering any material, the Contractor shall get samples of the materials approved from 

the Bank/ Architect well in time. The samples of materials shall be got tested from approved 

laboratories at the contractor’s cost before approval if ordered by the Bank/ Architect. No 

claim will be allowed for delay to the progress of work caused by tests. If called upon by the 

Bank, the contractor shall produce proof for having arranged for the supply of materials well 

in time. 

 

18. REMOVAL OF IMPROPER WORK, RECTIFICATION, REJCTED MATERIALS  

 The Employer shall during the progress of the work have power to order for removal of work 

within such reasonable time or times as may be specified in the order of any materials which 

in the opinion of the Employer/Architects are not in accordance with specifications or drawings 

or instructions. 

 

All materials / or workmanship which in the opinion of the Bank are / is defective / not 

confirming to specifications / drawings or un-suitable, shall be re- moved immediately from 

the site and shall be substituted/ reworked with proper material and / or workmanship forth 

with as per drawings, specifications at the cost of the contractors . 

In case the contractor refuses to comply with the orders of the Employer/ Architect, then the 
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Employer shall have the power to employ and pay other agencies to carry out the work and all 

expenses consequent thereon or incidental thereto as certified by the Employer/ Architects 

shall be borne by the contractor or may be deducted from any money due to or that may 

become due to the contractor under this contract or any other contract. No certificate, which 

may be given by the Architects/ employer, shall relieve the contractor from his liability in 

respect of unsound work or bad materials. 

 

 

19 ACCESS 

Any authorized representative of the Employer/ architect shall at all reasonable times have 

free access to the works and/or to the workshop, factories or other places where materials are 

being prepared or constructed for the work and also to any place where the materials are lying 

or from where they are being obtained, and the contractor shall give every facility to the 

Employer or their representatives necessary for inspection and examination and test of the 

materials and workmanship. Except the representatives of the Employer no person shall be 

allowed at any time without the written permission of the Employer. 

 

20. SITE ENGINEER 

The term ‘Site Engineer’ shall mean the person appointed and paid by the Employer/Architect 

to superintend the work. The contractor shall afford the Site Engineer every facility and 

assistance for examining the works and materials and for checking and measuring work and 

materials. 

 

The work will from time to time be examined by the Architects, Engineer from the Premises 

Department of the Employer and the Site Engineer. But such examination shall not in any way 

exonerate the contractor from the obligation to remedy any defects, which may be found to 

exist at any stage of the work or after the same is complete.  Subject to the limitations of this 

clause the contractor shall take instructions only from the Architects/Employer. 

 

28. CONTRACTOR’S EMPLOYEES 

The contractor shall employ technically qualified staff and competent supervisors for the work 

who shall be available (by turn) throughout the working hours to receive and comply with 

instructions of the Employer/Architects. The contractor shall employ in connection with the 

work, persons having the appropriate skill or ability to perform their job efficiently. 

 

No labourer below the age of Eighteen years shall be employed on the work. 

 

Any labourer supplied by the contractor to be engaged on the work on day work basis either 

wholly or partly under the direct order or control of the Employer or his representative shall 

be deemed to be a person employed by the contractor. 

 

The contractor shall comply with the provisions of all labour legislation including the 

requirements of 

a) The Payment of Wages Act 
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b) Minimum wages Act 

c) Employer’s Liability Act 

d) Workmen’s Compensation Act 

e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 

f) Apprentices Act 1981 

g) Any other Act or enactment relating thereto and rules framed there un- der from 
time to time. 

h) Indian Electricity Act (IE Act) and follow the rules. 

 

The contractor shall keep the Employer saved harmless and indemnified against claims if any 

of the workmen and all costs and expenses as may be incurred by the Employer in connection 

with any claim that may be made by any workmen. 

 

The contractor shall comply at his own cost with the order of requirement of any Health Officer 

of the State or any local authority or of the Employer regarding the maintenance of proper 

environmental sanitation of the area where the contractor’s labourers are housed or 

accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 

contagious diseases. The contractor shall provide, maintain and keep in good sanitary 

accommodation and provide facilities for pure drinking water at all times of the use of men 

engaged on the works and shall remove and clear away the same on completion of the works. 

Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the 

works or the lands adjoining the same. 

 

The contractor shall arrange to provide first aid treatment to the labourers engaged on the 

works. He shall within 24 hours of the occurrence of any accident at or about the site or in 

connection with execution of the works, report such accident to the Employer and also to the 

competent authority where such report is required by law. 

 

The contractor shall pay rates of Wages and observe hours of work and conditions or 

employment according to existing rules under Minimum Wages Act. Further, it shall be 

contractor’s responsibility to ensure that he pays his workmen wages which are not lower than 

the minimum prescribed by the Union Government and State Government in which area this 

contract is being operated. 

 

22. DISMISSAL OF WORKMAN 

The contractor shall on the request of the Employer immediately dismiss from works any person 

employed thereon by him, who may in the opinion of the Employer be unsuitable or 

incompetent or who may misconduct himself. Such discharges shall not be the basis of any claim 

for compensation or damages against the employer or any of their officer or employee. 

 

23. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The contractor shall be responsible for all injury to the work or workmen, per- sons, animals or 

things and for all damages to the structural and/or decorative part of property which may arise 

from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
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contractor’s employees, whether such injury or damage arise from carelessness, accident or 

any other cause whatsoever in any way connected with the carrying out of this contract. The 

clause shall be held to include inter-alia, any damage to buildings whether immediately 

adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as damages 

caused to the buildings and the works forming the subject of this contract by rain, wind or 

other inclemency of the weather. The contractor shall indemnify the Employer and hold 

harmless in respect of all and any expenses arising from any such injury or damages to persons 

or property as aforesaid and also in respect of any claim made in respect of injury or damages 

under any acts of compensation or damage consequent upon such claim. The contractor shall 

submit an indemnity bond in Bank’s approved proforma (enclosed under Appendix-6) in a 

stamp paper. Indemnify the Bank 

/ Architect from any damages, prosecution, other legal suits and claims arising out of any 

mishaps occurring at the site due to faulty work, faulty construction and for violating rules 

and regulations for which the contractor shall be solely responsible. 

 

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

the whole of the contract works complete and perfect in every respect and so as to make good 

or otherwise satisfy all claims for damages to the property or third parties. 

 

The contractor shall affect the necessary insurance and indemnify the Employer / Architect 

entirely from all responsibility in this respect. The insurance must be placed with a company 

approved by the Employer and must be effected jointly in the name of the contractor and 

the Employer and the policy lodged with the latter. The scope of insurance is to include 

damage or loss to the works itself till this is made over in a complete state and also the 

workmen/ labours/ supervisors employed in the work. Insurance is compulsory and must be 

affected from the very initial stage before commencement of the work. 

 

The contractor shall also be responsible for anything, which may be excluded from damage to 

any property arising out of incidents, negligence or defective carrying out of this contract. 

 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in respect of 

any such claim or damages from any sums due or to become due to the contractor. 

 

24. INSURANCE 

The Contractor shall, at his own expense insure the works , effect and maintain till the 

completion of the contract a Contractors All Risks Policy (CAR)for Insurance, with an insurance 

company approved by the Employer, for the full amount of the contract .The scope of the cover 

shall include fire, lightning, explosion, crashing, aircraft, extinguishing water or other fighting 

measures, flood, inundation , rain, windstorm of any kind, earthquake, subsidence, landslide, 

rockslide, bad workmanship, lack of skill, negligence , malicious acts or human error, additional 

cover for third party liability and surrounding properties. The CAR shall be held in the joint 

names of the Employer and the Contractor (the name of the former being placed first in the 

policy.) with Employer as beneficiary against all risk as per the standard all risk policy for 

Contractors and deposit such policy or policies with the Employer with 7(seven) days from the 
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date of receipt of the letter of acceptance of tender. 

 

The Contractor shall also indemnify the Employer against all claims which may be made upon 

the Employer, whether under the Workmen's Compensation Act or any other statue in force, 

during the currency of this contract or at Common Law in respect of any employee of the 

Contractor or of sub- Contractor and shall be at his own expense obtain, effect and maintain 

until the  completion  of  the  Contract  a  policy  of  Insurance  against  such  risk  in  respect 

of employees of contractor or sub-contractor with an Insurance Company approved by the 

Employer,  a comprehensive policy of Insurance and de- posit such policy or policies with the 

Employer from time to time during the currency of this contract. 

 

In default of the Contractor insuring as provided above, the Employer on his behalf may so 

insure and may deduct the premiums paid from any money due, or which may become due to 

the contractor. 

 

The Contractor shall upon settlement by the Insurer of any claim made against the insurer 

pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 

the works destroyed or damaged. In this event all the monies received from the Insurer in 

respect of such damage shall be paid to the Contractor and the Contractor shall not be entitled 

to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 

materials or goods destroyed or damaged. 

 

The Contractor, in case of re-building or reinstatement after damage shall be entitled to such 

extension of time for completion as the Architect may deem fit, but shall, however, not be 

entitled to reimbursement by the Employer of any shortfall or deficiency in the amount paid by 

the insurer in settlement of any claim arising as set out herein. 

 

Without  prejudice  to  his  liability  under  this  clause,  the  Contractor  shall  also cause all 

sub-Contractors to effect for their respective portions of the works, similar policies of insurance 

in accordance with the provisions of this clause and shall produce or cause to produce to the 

Employer such policies. The Contractor shall not permit a sub-Contractor to commence work at 

the site unless the said insurance policies are submitted. In the event of failure of the sub- 

contractor to commence work at the site, the contractor shall be responsible for any claim or 

damage attributable to the said sub-Contractor. 

25 ACCOUNTS RECEIPTS & VOUCHERS 

 

The contractor shall, upon the request of the Employer furnish them with all the invoices, 

accounts, receipts and other vouchers that they may require in connection with the works under 

this contract, if the contractor shall use materials less than what he is required under the 

contract, the value of the difference in the quantity of the materials he was required to use 

and that he actually used shall be deducted from his dues. The decision of the Employer shall 

be final and binding on the contractor as to the amount of materials the contractor is required 

to use for any work under this contract. 
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26 . MEASUREMENTS 

All measurements shall be carried out as per relevant IS code unless otherwise stated elsewhere 

in this document. Before taking any measurement of any work the Site Engineer/ Architect/ 

employer or a subordinate deputed by him shall give reasonable notice to the contractor. If the 

contractor fails to attend at the measurements after such notice or fails to counter sign or to 

record the difference within a week from the date of measurement in the manner required by 

the Site Engineer then in any such event the measurements taken by the Site Engineer or by 

the subordinate deputed by him as the case may be is final and binding on the contractor and 

the contractor shall have no right to dispute the same. 

 

 

27. CONCEALED WORK 

The contractor shall give due notice to the Employer/Architects whenever any work is to be 

concealed or otherwise becoming inaccessible later on, in order that the work may be inspected 

and correct dimensions taken before such burial, in default whereof the same shall, at the 

opinion of the Employer/Architect be either opened up for measurement at the contractor’s 

expense or no payment may be made for such materials. Should any dispute or differences arise 

after the execution of any work as to measurements etc., or other matters which cannot be 

conveniently tested or checked, the notes of the Employer/Architects shall be accepted as 

correct and binding on the con- tractor. 

 

28. INITIAL & INTERIUM PAYMENTS 

Initial Mobilization Advance: No mobilization advance will be considered by Bank. 

 

Running Bill payments: All bills shall be prepared by the contractor in the form prescribed by 

the Employer/ Architects. Normally one interim bill shall be pre- pared each month subject to 

minimum value for interim certificate as stated in the Appendix-1. The bills in proper forms 

must be duly accompanied by de- tailed measurements & test certificate in support of the 

quantities of work done and must show deductions for all previous payments, retention money, 

etc. 

 

The Architects shall issue a certificate after due scrutiny of the contractor’s bill stating the 

value of the work executed , amount due to the contractor from the Employer and the 

contractor shall be entitled to payment thereof, within the period of honoring certificate stated 

in the Appendix-1 subject to its correctness and verification by Employer . 

 

The amount stated in an interim certificate shall be the value of work properly executed and 

material advance upto 75% of invoiced value of materials brought to site for alternate 

incorporation into the work after preparation of the previous bill less the amount to be retained 

by the Employer as retention money vide clause 10 of these conditions. Advance paid for 

materials already incorporated in the work shall be recovered. 

 

The material advance shall be admissible only on materials, which in the opinion of the 

Architect/ employer are imperishable in nature, are genuinely required for use in the work in 

the near future, are of the required quality and are adequately protected against damage, 
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theft, loss etc. 

 

If the Employer has supplied any materials or goods to the contractor, the cost of any such 

materials or goods will be progressively deducted from the amount due to contractor in 

accordance with the quantities consumed in the work. 

 

All the interim payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed, and shall not 

preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and 

taken away and reconstructed, or re-erected or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect or the accruing of any claim, 

nor shall it conclude, determine or affect in anyway the power of the Employer un- der these 

conditions or any of them as to the final settlement and adjustment of the accounts or 

otherwise or in any other way vary or affect the contract. In all the above the Appendix 2, 3 

& 4, shall be followed. 

 

29. FINAL PAYMENT 

The final bill shall be submitted by the contractor to the Architect within one month of the 

date of completion of the work certified by the Architect and payment shall be made within 

one month for such of those items and quantities that in the opinion of the Employer are 

undisputed. 

 

Payments of final bill shall be made after deduction of Retention Money as specified in clause 

10 of these conditions, which sum shall be refunded as stipulated in Clause10. The acceptance 

of payment of the final bill by the contractor would indicate that he will have no further claim 

in respect of the work executed. 

 

30. VARIATION / DEVIATION 

The Employer shall have powers to order additional /non-tendered items or to modify the 

tendered items, to vary the quantities of tendered items and not to execute certain items. All 

such orders shall be in writing. 

 

The rate or price of all such additional items/non-tendered/modified items will be worked out 

on the basis of rates quoted for similar items in the contract wherever existing or on engineering 

rate analysis based on prevalent fair price of labour, material and other components as 

required. The tender rates shall hold good for any increase or decrease in the tendered 

quantities up-to variation of 25%. 

For variation beyond 25%, the rate may be reviewed based on prevalent fair price of labour, 

materials and other components as per the rate analysis format given in Appendix- 7. The 

contractor shall submit detailed analysis of rates and supporting documents to the 

Employer/Architect within 7 days of being directed to execute such items/quantities and the 

Employer/Architect shall assess the analysis and approve reasonable and justified rate. 

 

No such additional or modified items or variation in quantities (except variation in quantities 
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as per approved drawings) shall be executed by the Contractor without prior written approval 

of the Employer / Architect. 

31. SUBSTITUTION 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain 

the approval of the Employer/Architects in writing for any such substitution well in advance. 

Materials designated in the Schedule of Quantities and specification indefinitely by such term 

as “Equal”, "Equivalent" or “Other approved” etc. specific approval of the Employer/Architects 

has to be obtained in writing. 

 

32. COMPLETION OF WORK 

On completion of the work the contractor shall clean all windows, doors, fit- tings, fixtures, 

furnitures etc of all paint/polish/distemper splashes/dirt/dust / adhesives etc, if necessary all 

hardware, clean inside and outside, all floor, stair- cases, and every part of the building and 

the surroundings. 

 

On receipt of such written intimation from the contractor on completion of the work, the 

Architect/ Employer shall arrange to inspect the work and certify completion if the work has 

been completed satisfactorily. If not, the Architect/ Employer shall inform the Contractor the 

deficiencies/defects in the work and the contractor shall attend to them properly and again 

intimate the Employer/Architect for further inspection. 

 

The work shall not be considered as complete until the Employer/Architects have certified in 

writing that it has been completed satisfactorily without any apparent defects and the Defects 

Liability Period shall commence from the date of such certificate 

 

No such certificates shall be issued until the contractor clears away and re- moves from the 

site all constructional plant, surplus materials, rubbish temporary works of every kind and 

leaves the whole of the site and the works clean and in a workman like condition to the 

satisfaction of the Employer/Architects. 

 

33. DEFECTS AFTER COMPLETION 

The contractor shall make good at his own cost and to the satisfaction of the Employer all 

defects which may appear during the defect liability period of one year from the date of 

completion of the works. 

 

In default the Employer may employ and pay other persons to amend and make good such 

damages, losses and expenses consequent thereon or incidental thereto shall be made good 

and borne by the contractor and such damages, loss and expenses shall be recoverable from 

him by the Employer or may be deducted by the employer, in lieu of such amending and making 

good by the contractor a sum equivalent to the cost of amending such work and in the event of 

the amount retained being insufficient, recover that balance from the contractor form the 

amount retained under clause No.10 under this contract or any other contract together with 

any expenses the Employer may have incurred in connection therewith. 
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34. IDLE LABOUR 

Whatever the reasons may be no claim for idle labour, additional establishment cost of hire 

and labour charges of tools and plants would be entertained under any circumstances. 

 

35. ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or sublet the contract or any a part, 

share or interest therein nor, shall take a new partner, without written consent of the Employer 

and no subletting shall relieve the contractor from the full and entire responsibility of the 

contract or from active superintendence of the work during their progress. 

 

36. ESCALATION: 

The rate quoted shall be firm throughout the tenure of the contract including extension of 

time, if any, granted and will not be subject to any fluctuation due to increase in cost of 

materials, labour, sales tax, VAT, works contract tax, octroi, service tax  etc. or any other tax. 

There shall be NO ESCALATION on the quoted rates. 

The basic rates indicated in Schedule of quantities for material is only to facili- tate the Bank 
to select the material. 

 

37. SUSPENSION OF WORK 

If the Contractor: 

 

(i) Having been given by the Bank a notice in writing to rectify, reconstruct or replace 

any defective work or that the work is being performed in an inefficient or otherwise 

improper or un-workmanship like manner, shall omit to comply with the requirements 

of such notice for a period of seven days thereafter; or, 

(ii) has without reasonable cause suspended the progress of the work or has failed to 

proceed with the work so that in the opinion of the bank (which shall be final and 

binding) that he will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from the 

bank; or 

(iii) persistently neglects to carry out his obligations under the contract and/or commits 

default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the bank or 

(iv) fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any, stipulated on or before such date(s)of completion and does 

not complete them within the period specified in the notice given in writing in that 

behalf by the Bank ; or 

(v) being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on be- half of a creditor shall 

be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitles the court to make a winding up 

order; or 
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(vi) If the contractor except on account of any legal restraint upon the Employer 

preventing the continuance of the work or in the opinion of the Employer shall neglect 

or fail to proceed with due diligence in the performance of his part of the contract or 

if he shall more than once make de- fault, 

 

In all the above , the Employer shall have the power to give notice in writing to the contractor 

requiring the work be proceeded within a reasonable manner and with reasonable dispatch, 

such notice purport to be a notice under this clause. 

 

After such notice shall have been given the contractor shall not be at liberty to remove from 

the site of the works or from any ground contiguous thereto any plant or materials to subsist 

from the date of such notice being given until the notice shall have been compiled with. If the 

contractor shall fail for 7 (seven) days after such notice has been given to proceed with the 

works as therein prescribe, the Employer may proceed as provided in clause 38 (Termination 

of Contract by Employer). 

38. TERMINATION OF CONTRACT BY EMPLOYER 

If the contractor being a company go into liquidation whether voluntary or compulsory or being 

a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 

assignment or a composition for the benefit of the greater part, in number of amount of his 

creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee 

in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or 

if a Receiver of the contractor’s firm appointed by the court shall be unable, within fourteen 

days after notice to him requiring him to do so, to show to the reasonable satisfaction of the 

employer that he is able to carry out and fulfill the contract, and if so required by the employer 

to give reasonable security therefore, or if the contractor shall suffer execution to be issued, 

or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor, or shall assign, charge or encumber this contract or any payments 

due or which may become due to the contractor there under, or shall neglect or fail to observe 

and perform all or any of the acts, matters or things by this contract to be observed and 

performed by the contractor within three clear days after the notice shall have been given to 

the contractor in manner hereinafter mentioned requiring the contractor to observe or perform 

the same or shall use improper materials or workmanship in carrying on the works, or shall in 

the opinion of the employer not exercise such due diligence and make such due progress as 

would enable the work to be completed within due time agreed upon, and shall fail to proceed 

to the satisfaction of the employer after three clear days’ notice requiring the contractor so to 

do shall have been given to the contractor as hereinafter mentioned, or shall abandon the 

contract, then and in any of the said cases, the bank may not- withstanding previous waiver, 

determine the contract by a notice in writing to the effect as hereinafter mentioned, but 

without thereby effecting the powers of the contract the whole of which shall continue in force 

as fully as if the contract had not been so determined and as if the works subsequently executed 

had been executed by or on behalf of the contractor (without thereby creating any trust in 

favor of the contractor).Further the employer or his agent, or servants, may enter upon and 

take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and 

other power, utensils and materials lying upon premises or the adjoining lands or roads and sell 

the same as his own property or, may employ the same by means of his own servants and 

workmen in carrying on and completing the works or by employing any other contractors or 

other persons or person to complete the works, and the contractor shall not in any way interrupt 
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or do any act, matter or thing to prevent or hinder such other contractor or other persons or 

person employed from completing and finishing the works. When the works shall be completed, 

or as soon thereafter as conveniently may be, the employer shall give notice in writing to the 

contractor to remove his surplus materials and plants and, should the contractor fail to do so 

within a period of 14 days after receipt by him, the employer may sell the same by Public 

Auction and shall give credit to the contractor for the amount so realized. Any expenses or 

losses incurred by the employer in getting the works carried out by other persons or contractors 

shall be adjusted against the amount payable to the contractor by way of selling his tools and 

plants or due on account of work carried out by the contractor prior to engaging other persons 

or contractors or against the Security Deposit. 

 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, 

the Bank shall have the option of terminating the contract without compensation to the 

contractor. 

 

39. ARBITRATION 

All disputes or differences of any kind whatsoever which shall at any time arise between the 

parties hereto touching or concerning the works or the execution or maintenance thereof of 

this contract or the rights touching or concerning the works or the execution of maintenance 

thereof of this contract or the construction remaining operation or effect thereof or to the 

rights or liabilities of the parties or arising out of or in relation thereto whether during or after 

determination foreclosure or breach of the contract (other than those in respect of which the 

decision of any person is by the contract expressed to be final and binding) shall after written 

notice by either party to the contract to the other of them and to the Employer hereinafter 

mentioned be referred for adjudication to a sole Arbitrator to be appointed as hereinafter 

provided. 

 

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send 

within thirty days of receipt of the notice, to the contractor a panel of three names of persons 

who shall be presently unconnected with the organization for which the work is executed. 

 

The contractor shall on receipt of the names of aforesaid, select any one of the persons named 

to be appointed as a sole Arbitrator and communicate his name to the Employer within thirty 

days of receipt of the names. The Employer shall thereupon without any delay appoint the said 

person as the Sole Arbitrator. If the contractor fails to communicate such selection as provided 

above within the period specified, the competent authority shall make the selection and 

appoint the selected person as the Sole Arbitrator. 

 

If the Employer fails to send to the contractor the panel of three names as aforesaid within the 

period specified, the contractor shall send to the Employer a panel of three names of persons 

who shall all be unconnected with either party. The Employer shall on receipt of the named as 

aforesaid select anyone of the persons name and appoint him as the Sole Arbitrator. If the 

Employer fails to select the person and appoint him as the Sole Arbitrator within 30 days of 

receipt of the panel and inform the contractor accordingly, the contractor shall be entitled to 

appoint one of the persons from the panel as the Sole Arbitrator and communicate his name to 
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the Employer. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 

The work under the Contract shall, however, continue during the arbitration proceedings and 

no payment due or payable to the contractor shall be withheld on account of such proceedings. 

The Arbitrator shall give a separate reasoned award in respect of each dispute or difference 

referred to him. The venue of arbitration shall be such place as may be fixed by the Arbitrator 

in his sole discretion. 

 

The fees and expenses, if any, of the Arbitrator shall, if required to be paid before the award 

is made and published, be paid half and half by each of the parties. The Arbitrator may direct 

to and by whom and in what manner the cost of the reference and of the award including the 

fees and expenses or any part thereof shall be paid and may fix or settle the amount of costs 

to be so paid. 

 

The award of the Arbitrator shall be final and binding on both the parties. Subject to the 

aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 

modification or re-enactment thereof and the rules made hereunder, and for the time being in 

force, shall apply to the arbitration proceeding under this clause. 

40. CLOSE RELATIVES 

The contractor shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him or himself and who are near relative to any 

Employee of the Canara bank. Any breach of these conditions by the Company or Firm or any 

other person/ contractor, the ten- der/work is liable to be cancelled and Earnest Money/ 

Security Deposit will be forfeited at any stage, whenever it is so noticed. The Bank will not pay 

any damages to the company or Firm or the concerned person. The Company or Firm or the 

person is also liable to be debarred for further participation in the tenders in the concerned 

circle of the Bank. The details shall be furnished in 

Appendix 8. 

41. RETIRED EMPLOYEES 

No Employee of the employer or employed in any department of the Government of India, PSU 

, Nationalized/ state  bank shall work as a contractor or employee of a contractor for a period 

of two years after his retirement from service without the previous permission of their employer 

in writing. This contract is liable to be cancelled if either the contractor or any of his employees 

is found at any time to be such a person who had not obtained the permission of their employer 

as aforesaid, before submission of the tender or engagement in the contractor’s service, as the 

case may be. The details shall be furnished in Appendix 8. 

 

 

 

 

Signature of the Tenderer With name and address
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SPECIAL CONDITIONS OF CONTRACT 

 

These  Special  conditions  of  Contract  shall  be  read  in  conjunction  with  the General 

Conditions of contract, Schedule of quantities, Drawings and any other documents forming part 

of this contract wherever the context so requires. 

 

Where any portion of the General Conditions of Contract is repugnant to or at variance with 

any provisions of the Special Conditions of Contract, then unless a different intention appears, 

the provisions of the Special Conditions of Con- tract, shall be deemed to over-ride the 

provisions of the General Conditions of Contract and shall to the extent of such repugnance, or 

variance, prevail. 

In case where the specifications in the drawings or those given in schedule of quantities are 

found wanting the latest IS specifications then CPWD shall hold good. 

 

1. ORDER OF EXECUTION OF DIFFERENT ITEMS OF WORK: 

The Bank reserves the right to fix the order in which the various items of work involved in this 

contract are to be executed and contractor shall comply with the same. There shall be no extra 

claims on account of this. 

 

2. DISCREPANCIES IN DOCUMENTS: 

The several documents forming the contract are to be taken mutually explanatory of one 

another. In the event of any Errors, Omissions and Discrepancies, the same shall be dealt as 

under: 

 

 In case of errors, omissions and /or disagreement between written and scaled 

dimensions on the drawings and specifications etc., the following order of 

precedence shall apply. 

o Between scaled and written dimension (or description) on a drawing, the 
latter shall be adopted. 

o Between the written or shown dimensions in the drawings and the 
corresponding one in the specification, the former shall be taken as 
authenticated. 

 In case of discrepancy between the schedule of quantities, the specifications and 

/or the drawings, the following order of preference will be observed. 

o Description in Schedule of Quantities. 

o Drawings. 

o Indian Standard Specifications of B.I.S. 

o CPWD specifications 

 In case of difference between the rates written in figures and the rate in words 

shall prevail. 

 In case of omissions and/or doubts or discrepancies in any of the items or 

specifications, a reference shall be made to the Bank whose Elucidation, 

elaboration, decision shall be considered as authentic. 
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3. DEDUCTIONS  AT  SOURCE  FOR  Income  tax,  VAT  (works  contact)  and  other 
applicable Statutory deductions: 

Appropriate deduction as per relevant Income Tax & VAT (works contract tax) Rules applicable 

at the time of payment shall be made on the bills submitted 

by the contractor and such deducted amounts shall be remitted by the Employer to the 

respective central/ state government authorities on behalf of the Contractor as per Rules. 

 

4. USEFUL DISMANTLED MATERIALS: 

Before dismantling any item prior permission of the Architect/ Employer shall be obtained and 

seek instructions for measurement, storage of the materials which shall become the property 

of the Bank unless otherwise stated in these documents / schedule of quantities. 

 

5. NO OVER LOADING OF SLABS: 

Floors of buildings shall not be over loaded by stacks or materials during execution of the works 

without the prior approval of the Bank. 

 

6. APPROVED MAKE OF MATERIALS 

The make of the material to be used in the works shall be as per list of approved makes detailed 

in Appendix 9 and as per sample got approved from the Bank. A set of specimen samples of all 

approved materials shall be kept at site or any designated branch of the Bank. The cost of 

which shall be borne by the Contractor. 

 

All other materials to be used in the works but not covered above but specified in the schedule 

of quantities (SOQ) including items beyond SOQ shall also be of best of its kind and shall conform 

to latest Indian Standard Specifications. 

 

7. CORDINATION OF WORKS 

Work involves execution in functioning branch of a Bank; it is intended to undertake works with 

minimum disturbance to the occupants & customers. Hence the execution needs to be carried 

out meticulously with proper co- ordination and planning. Further the work needs to be carried 

out in co- ordination with other agencies. 

 

 

 

Signature of the Tenderer/Contractor 

With name and address 
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OFFER LETTER 

 

The Assistant General Manager 

Canara Bank 

General Administration section 

Circle office, Thiruvananthapuram 

 

Name of work: " ................................................... ” 

 

Dear Sir, 

 

I/We  have  read and examined the Notice Inviting the Tender ( NIT ), Offer Letter, General 

rules & Instructions to tenderers, General conditions of tender, Special conditions, Appendices 

, Schedule of quantities, drawings, and all other documents referred to in this Documents and 

all other contents in the tender document for the work. 

 

I/We  hereby  tender for the execution of the work specified  for  the Employer within the 

time specified at the rates specified in the attached Priced Schedule of quantities viz., 

schedule of quantities and in accordance in all respects with the tender documents and in all 

respects in accordance with, such conditions so far as applicable. 

 

I/We agree to keep the tender open for 90 days from the due date of submission thereof and 

undertake not to make any modifications in its terms and conditions. A sum of Rs is 

hereby forwarded as earnest money in form of Demand Draft of (Name of the issuing 

Schedule Bank) bearing no. …………… 

and date . ........ 

 

In the event of the acceptance of my tender , I agree that the earnest money shall be retained 

by Employer towards security deposit to execute all the works referred to in the tender 

documents as per the terms and conditions contained or referred to therein. 

 

I/We agree that should I/We fail to deposit the full amount of Initial security deposit and/or 

fail to commence the work specified and/or execute the agreement  and/or execute the 

Indemnity bond and/ or  submit the Insurance as per the above tender documents, an amount 

equal to the amount of the earnest money deposit mentioned tender documents shall be 

absolutely forfeited to the Employer and the same may at the option of the Employer be 

recovered without prejudice to any other right or  remedy available in law, out of the deposit 

in so far as the same may extend in terms of the said bond and in the event of deficiency out 

of any other money due to me/us under this contract or otherwise. 

 

I/We hereby declare that I/We treat these tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any persons other than a person to whom I/We am /are 
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authorised to communicate the same or use the information in any manner prejudiced to the 

safety of the State / the Employer. 

 

 

I/We fully understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

Shri. , Partner / Proprietor / Authorised representative of the 

Company, is the person authorised to negotiate commercial, technical terms & conditions 

&sign on behalf of the firm any Agreement, Bills & receipts for this work. 

 

I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender 

with your written acceptance thereof shall constitute a binding contract between us. 

 

Dated the: .......... day, ................. month of 2023. 

 

 

Signature of Contractor 

Witness,    Name & address: 

Full Postal Address including Pin 

Code NO. & Telephone NO. 

1). 

 

 

 

 

 

 

2). 
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APPENDIX-1 - IMPORTANT TERMS 

 

1 Period of Completion : 60 days 

 

2 Defects Liability Period (DLP) :   One year from the date of Completion 

of work unless otherwise specified. 

 

3 Date of Commencement : Third day from the date of signing of 

agreement, submission of Indemnity bond, 

submission of Insurance , depositing of  

Initial security deposit  OR order to 

commence the works whichever is earlier. 

4 Liquidated Damages for Delay : As mentioned in the Clause no.13 

 

5 Period of final measurement : 30(Thirty) days. 

 

6 Value of work for claiming the 

Interim Bills 

: Minimum of Rs. 5.00 (Five) lakhs based on 
the accepted measurements. 

 

7 Period of honoring interim 

Certificate 

: 15 days from the date of receipt of bill 

certified by Architect/Consultant. 

 

8 Period of honoring Final Certificate : One month. 

 

9 Retention Money :   3% of Interim Bill amount subject to the 

ceiling of the total security deposit 

 

10 Total Security Deposit (Maximum) : As per clause no. 10 of 

General conditions 

 

11 Initial Security Deposit :   2% of  accepted tendered sum including 
EMD 

 

 

 

 

SIGNATURE OF THE TENDERER 
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APPENDIX-2 - RUNNING A/C BILL FORMAT 

 

1. Name of work : 

2. Name of Contractor : 

3. Accepted contract amount : 

4. Date of commencement           : 

5. Stipulated date of completion : 

6. Actual date of completion           : 

7. Extension, if any : 

8. Insurance valid upto : 

a) Workmen Compensation Act 

b) Contractor’s all risk Comprehensive 

10. Labour license no. and date & valid upto : 

11. Serial no. of this bill : 

12. No. & date of this bill : 

13. Ref. to agreement no. : 

14. Earnest money deposit : 

15. Total retention money excluding : 

E.M.D as per contract 

 

16. Total retention money excluding : which this bill has been prepared 

(Date to be mentioned) 

 

Note: i) if part rate is allowed for any item, it should be indicated with reasons 

 

ii) if ad-hoc payment is made, it should be mentioned specially. 

 

 

 

 

 

Signature of the Contractor 
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APPENDIX -3 - CERTIFICATE FOR PAYMENT 

 

RUNNING BILL NO.    date …………. 

 

Total value of the works executed so far Rs….. (A) Total value of the works till the 

previous bill Rs….  (B) 

Total amount due since previous bill Rs ___________ (A) - (B) 

 

DEDUCTIONS 

 

Retention money on value of work as per accepted tenders up to date Rs.    

Less: Already recovered (-) Rs.    

Balance to be   recovered Rs.    

Total Deduction as per contract Rs.    

Any other recovery as per contract (-) Rs …………. 

Net amount payable as per contract Rs.    

(Rupees ) in words. 

 

 

 

 

Signature of Architect 
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APPENDIX- 4 - MEASUREMENT CERTIFICATE 

 

1. The measurements on the basis of which the above entries the Running Bill
no.      were made have been   taken jointly on                       and are 
recorded at pages  to   of measurements book no.      

 

 

2. The work recorded in the above-mentioned measurements been done at the site 

satisfactorily as per tender conditions, drawings and specifications. 

 

 

 

 

 _      

Signature of Contractor Signature of Site 

Engineer. 

Signature of Architect 

 

Date: 

  

Place: 
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APPENDIX-5 - CONTRACT AGREEMENT FORMAT 

 

This agreement made on this day of the month of ___________in the year two thousand

  (   .   . 2023) BETWEEN, Canara Bank a body corporate 

constituted under the Banking & Companies (Acquisition and Transfer of Under- takings) Act, 

1970, having its Head Office, at 112, J C Road, Bangalore- 560 002, amongst others a Circle 

office at Thiruvananthapuram-1 represented by its duly constituted attorney (hereinafter 

referred to as Bank) of the ONE PART ; 

 

 

 

M/s.   

AND 

 

duly represented by one of its Proprietor/Partner_____________

,aged     years,S/o Sri                , residing at 
___________________    and having their office at 
_________________________________________ 

   (hereinafter called the   Contractor) of the 

Other part. 

 

WHEREAS THE Bank is desirous of undertaking the .................................. and has 
accepted the tender opened on ........................................................ .2017 
submitted by the contractor & the contractor has agreed to perform as  set  out and subject to 
the terms & conditions set forth in the said documents mentioned herein under. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this agreement words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter re- ferred to. 

 

2. The following documents not inconsistent with these presents shall be deemed to 

form and be read and construed as part of this agreement viz., 

a) The Tender Document comprising Notice inviting the tender , General rules & 

Instruction to tenderers, General Conditions of the Contract, Spe- cial; conditions 

, Appendix 1 to .. , Priced schedule of quantities, Tender Drawings. 

 

b) Corrigendum to tender document if any. 

 

c) Letter from contractor dt.  in response to the negotiation meeting 

discussions held on    

d) Letter of  Acceptance issued to contractor by

 Bank – letter No._  dt….. 

e) Letters from and to the Contractor, if any, leading to and prior to acceptance 

letter. 
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3. In consideration of the payments to be made by the Bank to the Contractor the 

Contractor hereby covenants and agrees with the Bank to execute, complete and 

perform the works in conformity in all respects with the Ten- der document as 

mentioned in the aforesaid documents which shall from part of this agreement. 

 

In witness whereof, the parties hereunto have set their respective hands and seals the day and 

year first above written. 

 

 

 

For & on behalf of the For & on behalf of the 

Contractor with seal Canara Bank with seal 
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APPENDIX -6 - INDEMNITY BOND FORMAT 

 

THIS DEED OF INDEMNITY BOND executed at Thiruvananthapuram on this _______day of 
______________ month of year (2023) By M/s_____________________________________ duly 
represented by proprietor / one of its partners Sri , aged ___________________ 

          years, son of Sri 

 

 .

. In favour of 

            _______________, residing 
at 

Canara Bank, a body corporate constituted under the Banking companies (Acquisition and 

Transfer of undertakings) Act, 1970, having its Head Office, at 112, J.C.Road, Bangalore – 

560002. 

 

Whereas I am the authorised partner of M/s , and had applied 

for prequalification of contractors for ………………….. 

 

Whereas as my company was shortlisted for issue of tenders and my company became successful 

in securing the subject work through competitive tendering and the work of has been 

awarded in our favour by Canara Bank, Head office vide their letter …….. 

 

And where as for undertaking the …………………work, my company has entered into contract 

agreement with Canara Bank on _ . 

 

Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt. and in 

consideration of Canara Bank having agreed to make payments on the bills claimed by me/my 

company based on the works completed by me/my company in respect of .......... and 

referred to above, 

 

I hereby undertake to indemnify and keep harmless the Canara Bank & its Architect and its 

officials/ staff from any damages, prosecution, other legal suits and claims arising out of any 

mishaps occurring at the site due to faulty work, faulty construction and for violating rules and 

regulations, any possible damage to the building and members of public in course of execution 

of the work for which I shall be solely responsible. 

 

 

 

Signature of Contractor with seal 
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APPENDIX-7 - FORMAT FOR RATE ANALYSIS OF ITEMS 

 

I. MATERIAL 

 

1. Basic Cost of Material Rs.    

2. Wastage - Rs.   

 

II. Labour: As per Standard - Rs.  Labour 

output and labour input required for the 

Particular item using quoted labour rates. 

 

III. Machinery / Tools - Rs.  Inputs 

of Machinery / Tools requirements as per 

the item and hire charges as per market. 

 

TOTAL (I) + (II) + (III) Rs.   

 

IV. Tax Liability 

[as per contractual clauses will be added] - Rs. 

 

V. Add – ½ % for water charges - Rs.   

½ % for Electricity - Rs. 

 

VI Any other Expenditure (please specify) Rs.   

 

                         TOTAL 

 

Contractor Profit & OH – 15% - Rs.    

 

GRAND TOTAL - Rs.    

 

 

TDS will be deducted as per standard norms and recovery shall be made for water and 

electricity as per tender conditions. 



        SIGNATURE OF TENDERER WITH SEAL 

CANARA BANK CIRCLE OFFICE, THIRUVANANTHAPURAM          TENDER FOR CIVIL WORKS AT NIT CALICUT BRANCH  

                                                                     Page 46 of 61  

           

 
 

 

 APPENDIX-8 - LIST OF RELATIVES WORKING IN CANARA BANK 

 

1. Details List of relatives working in Canara bank; 

 

 

NAME OF THE OFFICIAL DESIGNATION ADDRESS   OF   THE   OFFICE   
/ BRANCH 

   

   

   

 

 

2. Details List of retired Government / PSU/ Bank employees , employed by the 

tenderer / contractor : 

 

NAME OF THE RETIRED OFFI- 
CIAL 

DESIGNATION NAME & ADDRESS OF THE 
PREVIOUS EMPLOYER 

   

   

   

 

 

Name & Signature of Tenderer 
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APPENDIX -9- LIST OF APPROVED MAKES  

 

S.N LIST OF MATERIALS APPROVED BRAND 

CIVIL WORKS 

1 Cement 
ACC / Ultratech / Ambuja, Ramco -43 
grade 

2 Sand  River sand / M. Sand 

3 Aggregate Machine crushed aggregate 

4 Bricks 
Burnt clay brick 1st quality of minimum 
strength of 35 kg/cm2 

5 Vitrified tiles NITCO / Kajaria / Somany / Johnson 

6 Italian Marble Classic / Nitco / Elegance 

7 UPVC windows Fenesta / Wintech / Kommerling 

8 Glazed and Anti skid tile  NITCO / Kajaria / Somany / Johnson 

9 Granite 1st quality 

10 Steel 
Tata/SAIL/VIZAG/ JSW (Fe-500 grade or 
higher) 

11 Paint (Emulsion/Enamel) ASIAN/BERGER/NEROLAC/ICI 

12 Base Putty NATIONAL/JK/ASIAN 

13 Melamine ASIAN/BERGER/NEROLAC/ICI/SHEENLAC 

14 Polish Light house, Sheenlac 

15 DUCO PAINT MRF/ICI/ASIAN 

16 Roofing Sheet Jindal, Appollo, Oralium 

17 Tile Adhesive BAL Endura/Webber/Saint Gobain 

18 Fixtures Ebco/Haffelle/Godrej 

PLUMBING WORKS 

1 European Water Closet Jaquar / Hindware 

2 Indian Water Closet Jaquar / Hindware 

3 Bowl and Wall mounted wash basin Jaquar / Hindware 

4 Sink with drain board Neelkanth / Nirali / Franke 

5 Urinal Jaquar / Hindware 

6 Granite  1st quality 

7 Two way bib cock Jaquar / Hindware 

8 Health Faucet Jaquar / Hindware 

9 Floor trap Finolex / Supreme / Astral / Ashirvad 

10 PVC pipes and fittings Finolex / Supreme / Astral / Ashirvad 

11 CPVC pipes and fittings Finolex / Supreme / Astral / Ashirvad 

12 Bottle trap Jaquar / Hindware 

13 Pillar cock Jaquar / Hindware 
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14 Angle valve Jaquar / Hindware 

15 Stop cock Jaquar / Hindware 

16 Towel rail 24" Jaquar / Hindware 

17 Straight shelf Jaquar / Hindware 

18 Soap dispenser Jaquar / Hindware 

19 Twin robe hook Jaquar / Hindware 

20 Hand dryer Jaquar / Hindware 

21 Sink cock Jaquar / Hindware 

22 Glass/Float Glass IAG, Saint Gobain, ASAHI, Modi Guard 
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TECHNICAL SPECIFICATIONS FOR CIVIL WORK 

 

1.    GENERAL 

 

a) The Technical Specifications in respect of all materials to be used, method of execution, 

workmanship and quality for each item of the work shall confirm to the latest Indian Standard. 

b) In case where the specifications in the drawings or those given in schedule of quantities are 

found wanting, the latest IS specifications shall hold good.  

 

c) Whenever reference has been made to Indian Standard or any other specifications, same 

shall mean to refer to latest specifications irrespective of any particular edition in the 

specifications below or in schedule of quantities.  

 

2.    Workmanship 

 

The workmanship shall be the best of its kind and shall conform to Specifications as per relevant 

Indian Standard Specifications in every respect or the latest trade practice and shall subject to 

the approval of the Architect. All materials and / or workmanship which in the opinion of the 

Syndicate Bank/Architect is defective or unsuitable shall be removed immediately from the site 

and shall be substituted with proper materials and/ or workmanship forthwith 

 

3. Materials  

a) All materials shall be best of their kind and shall conform to the latest Indian 

Standards.  

 

b) All materials shall be of approved quality as per samples and approved by the 

Syndicate Bank.  

 

c) A set of specimen samples of all approved materials shall be kept at site as well as 

in the office of the engineer, the cost of which to be borne by the contractor.  

 

 Cement: Shall comply with the latest specifications confirming to IS: 8112 for 43 grade OPC 

and IS 12269 for 53 grade cement as per preferred makes listed in page ------- of this 

document 
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 Reinforcement: High Yield Strength deformed bars conforming to IS 1786 – 1990 Fe 

500(thermo mechanically treated bars) and Mild Steel confirming to IS432(part-1). 

 

Coarse Aggregate: Shall be of the best quality, hard machine crushed stone free from earth 

or any organic matter etc. Suitably graded and shall conform to IS: 383-1990 

i Sand: Shall be river sand clean, sharp, strong, angular and composed of hard siliceous 

materials. It shall be free from any harmful materials such as iron pyrites, coal mica, shale, 

clay alkali, soft fragments, sea shale, organic impurities, etc. It shall be obtained from 

approved quarries and shall conform to IS:383-1990  

ii.    Virtified Tiles: Will be approved make, colour, design and size conforming to IS: 777-

1988  

iii. Italian marble: Polished Italian marble shall be of the kind specified in the schedule of 

quantities conforming to samples approved by the Architect for colour & texture. The slab 

shall be machine cut to required dimensions and shall conform to IS Standards  

iv. Plastic (Acrylic) Emulsion paint and Enamel Piant:  Plastic emulsion painting will be of 

approved brand of paint and colour conforming to IS: 5411- 1991 & will be applied over a 

coat of primer & putty (including preparation of wall surface). Painting for the doors, 

windows, grills will be carried out with synthetic enamel paint of approved brand and colour 

over one coat of primer, metal putty all of relevant IS specifications 4511-1993 

V. Water: Water used for mixing concrete and mortar and for curing shall be clean and free 

from injurious amounts of oil, acid, alkali, salts, sugar, organic materials or other 

substances that may be deleterious to concrete or steel. The pH value of water shall be not 

less than “6”. Water has to meet the requirements mentioned  in  clause  5.4  of  IS:  456–

2000.  Water  for  construction purpose  shall be  stored  in well   protected  and proper  

tanks. 

VI. Admixtures: Admixtures if used shall comply with IS 9103. Admixtures to concrete shall 

not be used without the written consent of the Architect. When permitted, the contractor 

shall furnish full details from the manufacturer and shall carry such test as the Architect 

may require before any admixture is used in the work to check particularly for Chlorides.  

 

Admixture may be used  to  modify one or  more  of the  following properties of   
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1. Integral waterproofed: Admixture used as integral waterproofed shall be free of 

chlorides sulphates and shall conform to IS: 2645, the application and doses shall be as 

per manufacturer’s specification  

2.  If there is any discrepancies in specification of items of work in schedule of quantities 

and in specification schedule and also items not covered in technical specifications, 

latest. IS specification shall apply.  

Whenever items of materials not covered in IS specification, the approval of 

Architect/employer will apply.  

4. Site Clearance: 

The site shall be free from rubbish of all kinds, rocks, trees, dirt and superfluous earth, all 

shrubs, brush wood, stumps of trees and saplings, grass and other rant vegetation etc. The 

serviceable material to be stacked at site in a manner as directed by the Architect. All cavities 

or holes formed shall be filled with good earth well rammed and leveled neatly. Site clearance 

shall be done all-round the proposed construction. The contractor shall provide all labour and 

material for site clearance at his own cost. 

Curing 

Curing shall be started at the earliest by spreading wet jute cloth (hessian) and cover top with 

impervious sheet and subsequently cured with spraying water. In inaccessible area to start 

with, curing be started by spraying curing compound before starting membrane curing. 

 Water Cement Ratio: Water cement ratio shall be carefully controlled throughout the work. 

This calls for a regular check on the equipment used for measuring water. Only graduated 

liter cans shall be used for the purpose. The water cement ratio as determined of approved 

mix design shall be strictly adhered to 

5.01 Italian marble flooring: 

a) Marble slabs: 

The Marble shall be of approved shade and sources as mentioned in the Schedule of 

Quantities and their size and the thickness shall be as shows on the drawings and as approved 

by the Architect. They shall be of selected quality, dense, uniform and homogenous in 

texture and free from cracks or other structural defects. It shall have even and cry stalling 

grains. The surface shall be machine polished to an even and perfectly plain surface and 

edges machine cut, true and square. The rear face shall be rough enough to hold mortar. 

S lab shall be rough enough to provide a key for the mortar. No slab shall be thinner than 

the specified thickness at its thinnest part. The dimensions of the slabs shall be as specified.  

A few approved samples of finished slabs to be used shall be deposited by the contractor in 

the office of the Architect. Unless otherwise  mentioned the thickness of the ma r b l e  shall 

be minimum 20mm. 
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b. Laying : 

Sub-grade concrete or R.C.C. slab on which marble is to be laid shall be cleaned, wetted 

and mopped.  The bedding for the marble slab shall be cement mortar 1:4 (1cement: 4 

coarse sand) or as mentioned in the schedule of quantities 

c) The bedding mortar shall be spread to required thickness. The slab shall be washed 

clean and then laid on top of the mortar layer, pressed, tapped with a wooden mallet and 

brought to level with adjacent slabs. It shall then be carefully lifted and laid aside. The top 

surface of the mortar shall then be corrected by adding fresh mortar at hollows. The mortar 

should be allowed to harden a bit. Cement slurry of 4.4 kg of cement per square meter 

shall then be spread. Edges of slabs already laid shall be buffered with white cement 

mixed with pigment. The marble slabs shall then be placed in position and tapped with a 

wooden mallet till the slab is properly embedded in line and level.  The joints between slabs 

be as fine as possible. The surplus cement slurry oozing from joints shall be cleaned. The 

slabs shall be matched as shown in drawing. The flooring shall be cured for seven days. 

d) Polishing and finishing : 

Finishing shall be of mirror polish conforming to CPWD specifications and as    directed in 

the item of BOQ. 

e) Measurements: 

Shall be in square meter correct to two decimal places.  Length and breadth shall be 

measured correct to a cm from wall to wall as actually laid. 

6.01 Italian Marble in skirting if required: 

a) Italian marble slabs: 

Shall be the same as per marble flooring or thickness as specified in the schedule. 

b) Preparation of surface: 

Where required the wall surface shall be cut uniformly to requisite depth so that the 

skirting face shall  have uniform projection from the finished  face of wall as  per 

drawings or as  directed by the engineer. The concrete walls shall be hacked and roughened 

with wire brushes.  Masonry walls shall have joints racked at least 15 mm deep.  The surface 

shall be thoroughly cleaned, washed and kept wet 

c) Laying: 

The risers of steps and skirting shall, be set in grey or white cement with an admixture to 

match the shade of stone, with the line of slab at an average distance of 12 mm from 

the  wall but not less than 10 mm. If necessary the slabs shall be held in position by 

temporary M.S. hooks at suitable intervals. The joints shall be left to harden then the 
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rear of the skirting or riser slab shall be packed with cement mortar1:3 (1 cement : 3 

coarse sand).  The fixing hooks shall be removed after the backing mortar is set. The joint 

shall be as fine aspossible. 

d) Polishing & finishing: 

The finishing shall be of mirror polish as specified in the description of item. 

e) Measurements: 

Shall be in square meter correct to two decimal places:  Length and height shall be 

measured correct to a cm actually laid at site above floor 

7.09 Marble Cladding on walls: 

(a) In case of reinforced cement concrete or brick work backing the lining shall be secure 

to the backing after it has set. The cramps shall be fixed in backing while laying at the 

required positions as specified in the description of items in the BOQ 

(b) Measurements: 

Shall be as laid in square meter correct to two decimal places. Length and breadth shall 

be measured correct to a cm as actually laid 

8.1 Vitrified Tiles Flooring – Skirting /Antiskid Tiles flooring - Skirting 

The specifications in respect of material and execution process for vitrified tiles and 

rectified tiles flooring and skirting shall be strictly in accordance with the   description of 

items in the BOQ as under 

Vitrified Tiles: Providing and fixing in position Premium quality mirror polished vitrified 

tiles in approved color and shade conforming to IS 15622 of approved make in floors, skirting, 

dados at all heights depths and levels laid over m in .  20mm thick cement mortar bed  1:4  

(1 cement: 4 coarse sand) including grouting the joints with white cement mixed with  

matching pigment including cost of all    material, labour as per directions / approval of 

the Architect / Bank’s Engineer 

 Antiskid  Tiles:  Providing  and  laying antiskid  tiles  of  size 600x600x8mm or any other 

size as specified in BOQ of approved quality shade and brand in floors laid over 20mm thick 

cement mortar bed 1:4 (1 cement: 4 coarse sand) including      grouting the joints with 

white cement mixed with matching pigment including cost of all material, labour as per 

directions / approval of the Architect / SYNDICATE BANK Engineer 

9.0 FINISHING (COLOUR WASHING & DISTEMPERING) 

a) Preparation of surface: 

The surface shall be prepared by removing all mortar droppings and foreign matter and 
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thoroughly cleaned with wire or fiber brush or other means as may be ordered by the 

Employer/Architect to produce an approved clean and even surface. All loose pieces and 

scales shall be scrapped off and holes, cracks etc. filled with Birla putty  or as specified 

in the tender and surface shall be smoothened with sand paper. 

  In  case  where  the  surface  have  been previously white washed or colour washed, the 

old white or colour wash shall be entirely  removed and surface broomed down before 

the new white wash applied, in case the old white wash cannot be removed by brooming, 

the surfaces shall be cleaned by scrapping.  Where efflorescence is observed the deposit 

may be brushed clean and washed. The surface shall then be allowed to dry for at-least 

48 hours before d i s t e m p e r i n g  is done with the required number of coats. Doors, 

Windows floors and other article of furniture etc. shall be protected from being splashed 

upon. Splashing and dropping, if any shall be removed and the surface cleaned. 

b)  Rates to include: 

Apart from other factor mentioned elsewhere in this contract, the rate for distempering 

shall include for the following:- 

i) All Labour, materials, equipment required for Distempering.  

ii) Scaffolding including erection and removal. 

iii) Providing and preparing the Dist e m p e r i n g . 

iv) Preparing the surface for Distempering including the scaffolding, minor repair etc. 

v) Applying the Distempering in two coats (minimum). If a proper even surface is not 

obtained to the  satisfaction  of  the  Employer/Architect  in  3  coats  contractor  shall  carry  

out additional coat of Distempering at contractors expense 

c) Mode of Measurement: 

The measurement shall be square meter. The mode of measurement shall be as 

applicable to that for plaster. 

ii) OIL BOUND DISTEMPER: 

The specifications and conditions for this shall be the same as that applicable for dry 

distemper above except that oil bound distemper of approved make, shade and colour shall  

be  used  after  applying  priming  coats  with  primer  of  the  manufacturers  of distemper or 

as directed. 

iii) INTERIOR EMULSIPAINT: 

a) MATERIALS: 
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The emulsion paint and primers in general shall be of approved quality colour and shade. 

b) SCAFFOLDING: 

This shall be double as required and directed. If ladders are used, pieces of gunny bags of 

c loth bags shall be tied on their tops to avoid damage or scratches to the plastered  

surfaces etc. Proper stage scaffolding shall be erected when painting the ceilings. 

c) PREPARATION OF THE SURFACE: New Surface 

The surface to be painted shall be cleaned and all cracks, holes and surface defects shall 

be leveled with Plaster of Paris or the surface shall be prepared as specified in bill of 

quantities and with filler prepared. 

d)  PRIMING COAT 

The priming coat of the approved shade shall be applied over the completely dry surface  

in the manner as recommended by the paint manufactures. The emulsion paint, in the 

priming coat, may be thinned down with 20% water or as recommended by the  paint 

manufacture. Turpentine or any other solvent shall not be used for thinning the paint 

 

e)APPLICATION OF EMULSION PAINT: 

The recommendation of approved paint manufacturer, whose product is used, shall be 

followed regarding the preparation of the surface and the application of the priming and 

finishing coat. The contractor  shall  arrange  for  technical  assistance  and supervision from 

the paint Manufacturer, during the execution of the painting work. After the priming coat 

has been applied and perfectly dried, all holes, scratches, if any shall be repaired as 

mentioned in preparation of surface and then the second coat of approved shade and 

manufacture shall be evenly applied and allowed to dry.   Minimum 2 coats of paint shall be 

applied inclusive of primer coat. If a proper and even  surface  is not obtained to the 

satisfaction of the Employer / Architect in 2 coats, contractor shall carry out additional 

coats of painting if after two coats painting has reached to the satisfaction of Bank, at 

contractors expenses.  Care shall be taken that dust or other foreign materials do not settle 

or disfigure the various coats. 

f). RATES TO INCLUDE: 

Apart from other factors mentioned elsewhere in this contract, the rates for the item of 

plastic emulsion point shall include for the following 

i. All labour, materials and equipment necessary to carry out the work. 

ii. Supplying the approved emulsion paint for priming and finishing coats. 

      iii. Repairing the surface and applying one or more coats of approved quality filler for 
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receiving the primer and finishing coats. 

  iv. Scaffolding including its erection, dismantling 

     v. Application of one primer coat and minimum two coats of finishing.  If a proper and 

even surface is not obtained to the satisfaction of Employer/Architect, the contractor 

shall carry out additional coats of painting to approval at contractors expense. 

vi. Protection to painted surface till dried and handed over 

 

     vii. Expense,  if  any  for  supervision  and  technical  assistance  supplied  by  the approved 

paint manufacturers. 

g)  MODE OF MEASUREMENT 

The measurement shall be in sft. The mode of measurement shall as applicable to that 

for white washing. 

a) Material: 

External acrylic paint shall be of approved colour & manufacture as per makes /brands 

shown in the list of material. 

b) Preparation of surface: 

Before  painting  is  commenced  on  surface,  all dirt,  oil,  grease,  efflorescence  and 

organic material shall be completely removed by sand papering and rubbing and there after 

all cracks, holes and surface defects shall be repaired with Birla White putty and allowed to 

set hard. All irregularities shall be sand papered smooth and wiped clean. The surface so 

prepared must be completely dry and free from dust before painting is commenced. In the 

case of the walls newly plastered special care shall be taken see that it is completely dry 

before any treatment is attempted. 

c) Application: 

The instruction of  the makers shall be followed  regarding the preparation of the surface 

and application of priming and finishing coats. Paint shall not be mixed in a larger quantity 

than is actually required for a day’s work. Normal water should be used to prepare the 

mixture.  Paint shall be applied in dry weather with broad stiff brush in long parallel strokes.  

The treated surfaces shall be allowed dry and harden, Second or succeeding coats shall not 

be applied until the preceding coat has been passed by the Employer/Architect. Two 

more coats  of  paint shall be given in exactly the same manner as the first one but only 

after the earlier coat laid has thoroughly dried. 

d) Rates of include 
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Apart from other factors mentioned elsewhere in this contract, the rate of providing paint 

shall include for the following: 

i. All labour, materials and equipment to provide paint. 

ii. Scaffolding, including  erecting and removing. 

iii. Preparing the surface as stated above. 

iv. Applying 2 finishing coat of approved paint. If a proper and even surface is not 

obtained  to the satisfaction of the Employer/Architect in the coats  applied, the  contractor 

shall provide additional coats of painting , at contractor's expenses. 

v. Curing as stated above.  

f. Mode of Measurement: 

Measurement shall be in square metre and as applicable to OBD.  Nothing extra shall  be  

allowed for painting on rough surface, for example, external sand faced plaster/rough 

cast plaster etc 

MATERIAL: 

Stone aggregate, lime, sand, cement, Brick, Brick Aggregate and shall    conform to 

previous chapters discussed elsewhere in the tender. 

China Mosaic shall be prepared from broken pieces of white glazed tiles. No pieces shall 

be larger than 40 MM and smaller than 10 MM in any dimension. 

21.OTHER ITEMS 

All materials to be used and workmanship for all the other items (not covered above) but 

taken and described in the BOQ including items beyond BOQ shall also be the best of its 

kind and shall be conforming to the CPWD specifications and latest Indian Standard 

Specifications in every respect and to the approval of the BANK Engineer / Architect. 

All materials  /  or  workmanship  which  in the  opinion  of  the  BANK Engineer  / Architect  

are / is defective / under specifications or un-suitable, shall be remove immediately 

from the site and shall be substituted with proper     material and / or workmanship  

forth  with  as  per  drawings,  requirements  and  as  per  approval  / directions of the BANK 

Engineer / Architect. 

All material shall be of approved quality, brands / makes as per list preferred makes and 

as  per sample got approved from the BANK Engineer /Architect. A set of specimen 

samples of all approved materials shall be kept at site as well as in the office of the BANK 

Engineer / Architect. The cost of which shall be borne by the Contractor 
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SCHEDULE OF RATES 

 

1. The schedule of rate should be read in connection with all the other sections of the 

tender. 

 

 2. The quantities shown against the items of work are only approximate and may vary 

to any extending. No extra whatsoever shall be entertained. 

 

The rates inserted in the bills of quantities are to be for the full inclusive of value of 

the work described under the several items, including all costs and expenses which may 

be required in and for the construction and full protection of the work described, 

together with all risks, liabilities and obligations set forth or implied in the documents 

on which the tender is based. The quoted rates shall be for all heights, lifts and leads 

unless otherwise mentioned specifically in the description of item. 

 

General direction and description of work and materials given else where in the 

contractor documents are not necessarily repeated in the Bill(s) of quantities. 

Reference to be made to the other documents for the full information/details. 

 

The contractor shall be deemed to have visited the site before quoting for the tender 

and to have examined for himself the conditions under which the work will be carried 

out including local conditions under which the work will be carried out including local 

conditions affecting labour and to have studied the items of the bills of quantities, the 

drawings and specification, relating to them and to have satisfied himself that the rates 

quoted by him provide for all minor accessories and contingent works or services as 

necessary for the works described even though there are not specifically defined. 

 

Tenderer is advised to read items of works carefully and quote the rates accordingly. 

However, if he quotes different rates for the same items) of work under different 

schedules of items, the lowest rates quoted shall be made applicable to all the Bills of 

quantities and the contract sum corrected accordingly. 

 

Where an item of work not mentioned in a particular bill of quantities, is required to be 

executed and where the rate for such an item of work is quoted under a different bill 

of quantities forming a part of this contract, then the contractor being called upon shall 

execute the work and shall be paid at the rate so quoted. Nothing extra over shall be 

payable on this account. 

 

The drawing(s) attached with this tender document are for the purpose of tender only, 

giving the tenderer a general idea of the nature and the extent of works to be executed. 

 



        SIGNATURE OF TENDERER WITH SEAL 

CANARA BANK CIRCLE OFFICE, THIRUVANANTHAPURAM          TENDER FOR CIVIL WORKS AT NIT CALICUT BRANCH  

                                                                     Page 59 of 61  

           

 
 

 

The rates quoted by the tenderer shall be deemed to be for the execution of the works 

in accordance with the “Construction Drawings” (to be supplied to the contractor at the 

“Design Aspect” of these drawings). 

 

The rates quoted by the tenderer shall include all labour, tools and plants, materials 

inclusive of all, transport, loading, unloading charges, all levies, all taxes, excise duties, 

etc. at the time of quoting their rates. The quoted rates shall remain firm through out 

the contract period. No escalation on prices of labour and materials shall be 

entertained. 
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ANNEXURE-1 - STRONG ROOM SPECIFICATION 

 

The strong room is a complete reinforced cement concrete structure. The 

specifications for strong room for Branch shall be as per IS 15369:2017 (reaffirmed 

2023) and the same is reproduced as below : 

I. WALLS: R C C 1:1.5:3 (M20 grade) 30 cm (12”) thick (excluding plastering)  

II. FLOOR & ROOF: 

For New Construction: 

R C C 1:1.5:3 (M20 grade) 30 cm (12”) thick. 

The slab in such case will have to be designed to allow for the dead and super 

imposed loads. 

For Existing Building: 

15 cm (6” thick) reinforced floor over the existing RCC flooring/slab (the strength 

of the slab in such case will have to be checked to allow for the additional dead and 

super imposed load). 

Ceiling: MS Grill below the existing RCC slab, if existing slab is retained. 

Grills made of mil steel/tor steel/ TMT bars of 20 mm thickness, spaced 75 mm c/c 

in both directions in 60mmx60mmx6mm angle iron frame work spaced at 900mm c/c 

in both directions fixed to an all-round framework using the same L angles. 

III. THE MINIMUM REINFORCEMENTS: 

WALLS: 12 mm dia mild Steel/tor steel/TMT steel rebars @ 6”c/c both ways and on 

both faces of the wall (a formation of reinforcement matt of about 6”x  6”) on either 

face of the wall to be obtained. 

FLOOR: Same as in the case of walls but only on one face. 

ROOF: Same as in the case of walls if new slab is being constructed. 

Further where reinforcement is proposed on two faces of a RCC member, it shall  be 

staggered in such a manner that any view taken at right angles to the matt formation 

would show reinforcement at every (3”) c/c in elevation (in respect of walls) and in 

plan (in respect of ceiling slab). The above reinforcements are only the minimum 

and depending on the structural requirements, the structural consultants for the 

work, should design and detail out actual reinforcements required but these shall 

not be less than what are specified above. 
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IV. COLUMN SIZES: 

Two columns of 10"x10" size with 6 nos of 12 mm dia steel main rods and 6 mm dia 

binder rods are to be done only after fixing the door and ascertaining the plumb 

line. 

IV AIR VENTILATORS 

Overall opening :24"x24" 

Clear opening: 18"x18" 

Air Ventilator as per given specifications to be provided for each strong room. Height 

from floor level: 2100 mm minimum and opening size: 450 x 450 mm maximum and 

confirming to IS 14387 standards of BIS. The air ventilators should not be fixed on 

the exterior/outer walls. If the locker area in the strong room is large, considering 

the area, the required additional Air Ventilator/s may be provided. 

 

V STRONG ROOM DOOR (WITH GRILL GATE) 

Strong room door adhering to standard specifications of “B” class  Currency chest 

and meeting the standards of Bureau of Indian Standards- 

IS 11188 (Part 1):2014 given in the Annexure II D of the IBA manual 2016. The vault 

door must be BIS certified. The leaflet containing the detailed instructions in respect 

of erection of the door with a plan and the specification of the door will be provided 

directly by the Company who have supplied the strong room door. 

FIXING OF DOORS 

While fixing the door special attention should be paid for fixing it in plumb, as  

slightest bend (out of plumb line) will cause improper working of the door. Always 

help of authorized mechanic of the Company who have supplied the door should be 

made use of. 

 

 

 

 

 


